

Exhibit C

**Village of Bourbonnais****Belson Road Extension (St. George Road to McKnight Road)-1900 LN. FT.****Very Preliminary Estimate of Cost—Dated March 4, 2004****CONSTRUCTION COST ESTIMATE**

Earth Excavation	3000 CY	\$ 10.00	\$ 30,000.00
Combination Concrete Curb & Gutter	3810 LF	\$ 15.00	\$ 57,150.00
Heavy Duty Pavement	7604 SY	\$ 28.00	\$212,912.00
Storm Sewer Piping < 18"	840 LF	\$ 25.00	\$ 21,000.00
Storm Sewer Piping > 18"	2100 LF	\$ 45.00	\$ 94,500.00
Storm Sewer Manholes	8 EA	\$1,500.00	\$ 12,000.00
Storm Sewer Inlet	12 EA	\$ 600.00	\$ 7,200.00
Street Lights	6 EA	\$4,000.00	\$ 24,000.00
Pavement Markings & Signage	1 LS	\$2,500.00	\$ 2,500.00
Restoration	1 LS	\$3,500.00	\$ 3,500.00
10% Contingency			<u>\$ 46,476.20</u>

**Construction Cost Estimate** **\$511,238.20****Engineering Cost** **\$ 50,000.00****Very Preliminary Project Cost Estimate** **\$561,238.20**

Exhibit D

ILLINOIS COMMERCE COMMISSION  
STIPULATED AGREEMENT

Date May 3, 2004 Agreement # 1034

The Village of Bourbonnais Board of Trustees  
(Board or Council of City, Village, County, etc.)

meeting on May 3, 2004 Resolved to authorize

Robert Latham, Village President  
(Name, Office)

to act as its designated agent in the processing of this Stipulated Agreement and that  
the Village of Bourbonnais  
(Township, City, Village or County)

is financially willing and able to bear the costs for the proposed improvement as may be  
assigned to it according to the terms of this Agreement.

# ESCA CONSULTANTS, INC.

2008 Linview Avenue

PO Box 159

Urbana, IL 61803-0159

Phone: 217-384-0505 Fax: 217-384-0506

www.escaconsultants.com

## LETTER OF TRANSMITTAL

We are sending you

To: Mr. Michael Barron  
Canadian National Railway  
Homewood, IL

Date: 7/11/2005

- ☒ Attached  
☐ Under separate cover

- ☐ Shop Drawings  
☐ Prints  
☐ Plans  
☐ Samples  
☐ Specs  
☐ Change Order  
☒ Other

Re: Grade Crossings  
Near Neoga, IL  
Survey Control

Job #: 750.03

From: Richard Payne

- ☐ For approval  
☒ For your use  
☐ As requested  
☐ For review & comment  
☐ For corrections

Copies	Date	No.	Description
1	-	1-6	Benchmark & Control Point Data

- ☐ Approved  
☐ Approved as noted  
☐ Rejected

- ☐ FOR BIDS DUE \_\_\_\_\_  
☐ PRINTS RETURNED AFTER LOAN TO US  
Remarks:

COPY TO: Files

G 00			08/30/04				
G 01	1000	1000	105			0000	F
G 02	5000.0000	10000.0000	103.7200	0.0000	0.0000	0.0000	
G 03	1001	1001	000 00 0.0	0.000 G			
G 01	1001	1001	105			0000	F
G 02	5000.0000	10267.7042	100.4000	0.0000	0.0000	0.0000	
G 01	1002	1002	105			0000	F
G 02	5068.9195	10305.8610	98.3030	0.0000	0.0000	0.0000	
G 01	1003	1003	105			0000	F
G 02	5045.5410	10847.6448	97.8700	0.0000	0.0000	0.0000	
G 01	1004	1004	105			0000	F
G 02	5033.4074	11084.3254	97.8011	0.0000	0.0000	0.0000	
G 01	1005	1005	105			0000	F
G 02	5015.7905	11468.5817	98.3901	0.0000	0.0000	0.0000	
G 01	1006	1006	105			0000	F
G 02	4985.8030	12210.6297	98.0574	0.0000	0.0000	0.0000	
G 01	1007	1007	105			0000	F
G 02	4993.2327	12008.9698	99.7852	0.0000	0.0000	0.0000	
G 01	1008	1008	105			0000	F
G 02	4961.8069	12575.2215	99.0709	0.0000	0.0000	0.0000	
G 01	1009	1009	105			0000	F
G 02	4849.8738	12337.3934	94.0982	0.0000	0.0000	0.0000	
G 01	1010	1010	105			0000	F
G 02	4435.0204	12262.3944	92.5686	0.0000	0.0000	0.0000	
G 01	1011	1011	105			0000	F
G 02	4471.4772	11858.3516	92.2362	0.0000	0.0000	0.0000	
G 01	1012	1012	105			0000	F
G 02	4171.0960	11727.4610	91.7670	0.0000	0.0000	0.0000	

⑬

SDH. T M  
HAG 0  
08/25/04  
70° FOG/RAIN


→	BASE OF WEST RAIL ON W. TRACK
2	GRADE X-1004 950 N.
	(WHIT. PAINT DOT ON THE PLATE)

⑭

750.03

CN GRADE	X-1004	HI	FS	ELEV
STA	BS			
BM	8.65	108.65		100.00
PT 1000			4.93	103.73
BM			8.65	100.00

13



14

