

DATE: 11/27/2007

ESTIMATE OF MATERIAL AND FORCE ACCOUNT WORK
BY THE
UNION PACIFIC RAILROAD

PLAN REVIEW/ INSPECTION, FLAGGING FOR CONSTRUCTION OF PEDESTRIAN OVERPASS
CROSSING BY CITY OF ALTON, MADISON COUNTY, ILLINOIS, FOR LANGDON STREET HIKE/BIKE
TRAIL @ MP 257.88 ALTON INDUSTRIAL LEAD.

CITY OF ALTON IL - 100% RE-COLLECTABLE (STANDARD)

COST ACCUMULATION NUMBER: PENDING, JOB 001, WORK CODE 41001
PENDING, JOB 002, WORK CODE 17001
PENDING, JOB 003, WORK CODE 84002

SERVICE UNIT: ST. LOUIS (4) CITY: ALTON STATE: ILLINOIS

DESCRIPTION:	QTY	UNIT	LABOR	MATERIAL	RECOLLECT	UPRR	TOTAL
TOTAL:	30	MD					

ENGINEERING WORK:

ENG. INSPECT:			10,000		10,000		10,000
ENG. PLAN REVIEW			10,000		10,000		10,000
ENG. FLAGGING			24,000		24,000		24,000
ESTIMATED PROJECT COST:					44,000		44,000
RECOLLECTABLE COST:			44,000		44,000		44,000

THE ABOVE FIGURES ARE ESTIMATES ONLY AND SUBJECT TO FLUCTUATION. IN THE EVENT OF AN INCREASE OR DECREASE IN THE COST OR QUANTITY OF MATERIAL OR LABOR REQUIRED, UNION PACIFIC WILL INVOICE FOR ACTUAL COSTS PAYABLE WITHIN 60 DAYS OF RECEIPT OF INVOICE AT THE CURRENT EFFECTIVE RATE IN ACCORDANCE WITH THE AGREEMENT. ALL ESTIMATED FIGURES ARE BASED UPON LUMP SUM WITH ESTIMATED FIGURES VALID FOR 6 MONTHS SUBJECT TO CHANGE DUE TO LABOR AND/OR LABOR ADDITIVE INCREASES.

MD = MAN DAY

EXHIBIT

OFFICIAL FILE

ILL. C. D. # 107-0076
 UP
 11-27-07
 Reporter

NOV 27 2007

BV D J