STATE OF ILLINOIS
ILLINOIS COMMERCE COMMISSION Py o~/
STIPULATED AGREEMENT 1303 / 07"‘ 0 /A

This Agreement made and entered into, by and between the State of lllinois acting by and
through the lllinois Commerce Commission ("Commission"), the Norfolk Southem Railway
Company ("Company"), Zanesville Township Road District ("Township"), and the State of
llinois, Department of Transportation ("Department” or “IDOT").

WITNESSETH:

WHEREAS, it has come to the attention of the Commission through application for
assistance from the Grade Crossing Protection Fund that inquiry should be made into the
matter of improving public safety at the Ogden/Rossi Road highway-rail grade crossing of
the Company’s track in Zanesville Township, Montgomery County, lllinois, designated as
crossing AAR/DOT #480 042J, railroad milepost 428.69-WA; and

WHEREAS, proper investigation has been made of the circumstances surrounding the

subject crossing by a representative of the Commission’s Transportation Division Railroad
Section; and

WHEREAS, the physical aspects, including geometrics of the intersection, train
movements, vehicular traffic volume, and sight distances and other pertinent data relating
to the crossing have been obtained and shown on Exhibit A, attached to this Agreement;
and

WHEREAS, the parties are mutually agreeable to accomplish proposed improvements to
the crossing upon determination of the Commission by Order.

NOW, THEREFORE in consideration of the premises and of the mutual covenants and
agreements as hereinafter contained the parties pray that the Commission enter an Order
according to the provisions of Section 18c-7401 of the lllinois Commercial Transportation
Law, 625 ILCS 5/18(c)-7401, requiring that certain improvements as hereinafter stated be
made and that the cost for the proposed improvements be divided among the parties
according to law and that in the interest of the traveling public the Grade Crossing
Protection Fund (“GCPF”) of the Motor Fuel Tax Law (“MFT") be required to bear a
substantial portion of the cost; To Wit the parties agree as follows:

Section 1 All improvements encompassed by this Agreement shall be made in
accordance with all applicable State laws, rules, standards, regulations and orders and
procedures in general.

Section 2 The parties are of the opinion that the following improvements in the interest
of public safety at the aforesaid crossing should be:

(a) Installation of automatic flashing light signals and gates with a bell,

controlled by constant warning time circuitry, and equipped with an event
recorder and a remote moriitoring system, by the Company.
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(b) Installation of temporary STOP signs at the Ogden/Rossi Road crossing
within 30 days of a Commission Order for the installation of new
automatic waming devices, by the Company.

(c) Reconstruction of the existing west highway approach to meet the
minimum requirements of 92 lll. Adm. Code Part 1535.204, and as
depicted on the proposed plan in Exhibit C, by the Township.

Section 3 The Township has prepared a preliminary cost estimate to accomplish the
proposed roadway approach improvements, which may be required by Commission
Order. The drawings, specifications, and cost estimate are attached and incorporated
herein by reference as Exhibit C.

The Company has provided preliminary detailed cost estimates and plans (see Exhibit B)
for the installation of automatic flashing light signals and gates at the subject location. The
Company should contact Zanesville Township before proceeding with this project
because the Township will be reconstructing the west approach in order to conform to
lllinois Administrative Code 1535.204, Exhibit C.

Section 4 The Company and the Township shall upon Order, according to the
requirements contained therein, proceed toward the completion of the proposed
improvements, accomplishing the work with its own forces or appropriate contracted
services and agrees that an appropriate time for the completion of the proposed
improvements should be twelve (12) months from the date of a Commission Order
approving this Agreement.

Section 5 The parties agree that an equitable division of cost for the proposed
improvements is as follows:
COST DIVISION TABLE

IMPROVEMENT EST. COST | TOWNSHIP GCPF COMPANY IDOT
Install Automatic
Flashing Light Signals
and Gates, controlled (0%) (95%) (5%) (0%)
by CWT Circuitry $163,967 $0 $155,769" | Remainder’ $0
Modify Existing West
Highway Approach Remainder
Grade $100,000 $20,000*° | $80,000° $0 $0
Install Temporary | No Estimate
STOP Signs, if ordered Required $0 $0 100%> $0

TOTALS $263,967 $20,000™° $235,769'° | Remainder $0

Notes:

" Total Grade Crossing Protection Fund (GCPF) assistance for the installation of automatic waming devices not to
exceed $155,769; any installation costs above the estimated amount of $163,967 will be divided between the
GCPF and the Company in the same percentages noted above, upon submittal and review of evidence to support
the additional cost and subject to approval by the Commission.

2 Company responsible for all future operating and maintenance costs associated with the new automatic waming
devices.

. Company responsible for all future maintenance costs associated with the temporary STOP signs.

Township responsible for all future maintenance costs associated with the highway approaches.

3 Total GCPF assistance for the highway improvements not to exceed $80,000; any construction costs above the
estimated amount of $100,000 will be divided between the GCPF and the Township in the percentages of 20%
Township and 80% GCPF, upon submittal and review of evidence to support the additional cost and subject to
approval by the Commission.
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Section 6 Zanesville Township is financially able and willing to bear an equitable
portion of the cost for the proposed improvements as may be assigned by the Order and
indicates this intent by Resolution incorporated herein by reference as Exhibit D. The
Township shall submit a certified copy of the Resolution at the same time as the Execution
Page of this Agreement is submitted to the Commission.

Section 7 Special Provisions: Since the approach grade reconstruction at the subject
crossing will be performed by the Township, flagging and contractor liability insurance will
be required.

The Company and the Township shall review the Project Manager Information portion of
the Project Status Report sheets, attached as Exhibits E1 and E2, respectively. If any

changes are required, the sheets are to be corrected and sent with this executed
Agreement.

The Company and Township shall, at six (6) month intervals from the date of the
Commission Order approving this Agreement, submit to the Director of Processing and
Information, Transportation Bureau of the Commission, a Project Status Report, attached
as Exhibit E1 and E2, regarding the progress each has made toward completion of the
work required by this Agreement. Each Project Status Report shall include the
Commission Order’'s docket number, the Order date, the project completion date as noted
in the Order, crossing information (inventory number and railroad milepost), type of
improvement, and the name, title, mailing address, phone number, facsimile number, and
electronic mailing address of the Company and Township/County Project Manager.

All bills for expenditures for the roadway construction specified in Section 2 authorized for
reimbursement from the Grade Crossing Protection Fund shall be submitted to Christine
Reed, Region Engineer, District 6, Attn: Terry Fountain, District Six Engineer of Local
Roads and Streets, 126 E. Ash, Springfield, IL 62704. All other bills for expenditures
authorized for reimbursement from IDOT shall be submitted to the Fiscal Control Unit,
Bureau of Local Roads and Streets, lllinois Department of Transportation, 2300 S. Dirksen
Parkway, Springfield, IL 62764. The Department shall send a copy of all invoices to the
Director of Processing and Information, Transportation Bureau of the Commission. All bills
shall be submitted no later than twelve (12) months from the completion date specified in
the Commission Order approving this Agreement. The final bill for expenditures from the
Company shall be clearly marked “Final Bill". The Department shall not obligate any
assistance from the Grade Crossing Protection Fund for the cost of proposed
improvements described in this Agreement without prior approval by the Commission.
The Commission shall, at the end of the 12" month from the completion date specified in
the Commission Order approving this Agreement or any Supplemental Order(s) issued
for this project, notify the Department to de-obligate all residual funds accountable for this
project. Notification may be by regular mail, electronic mail, fax, or phone.

The Montgomery County Engineer may act as the Road District/County agent in all
phases of this project. If the County Engineer’s office lets the contract for the road work
that is specified in Section 2 of this Agreement, then IDOT District 6 can authorize
reimbursement to the County out of the GCPF in the amount stipulated in Section 5
herein, after satisfactory billing documentation is supplied to IDOT District 6.
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SECTION 8 Billing: For all work specified in Section 2 of this Agreement and
authorized by an Order of the Commission, the Company shall assure that sufficient
documentation for all bills is made available for review by the Department or the
Department's representative. The minimum documentation that must be made
available is outlined below:

a) Labor Charges (including additives) - Copies of employee work hours
charged to the project.

b) Equipment Rental - Copies of rental agreements for the equipment used,
including the rental rate; and the number of hours the equipment was used
on the project.

c) Material - An itemized list of all materials purchased and installed at the
crossing location. If materials purchased are installed at multiple crossing
locations, a notation must be made to identify the crossing location.

d) Engineering - Copies of employee work hours charged to the project.

e) Supervision - Copies of employee work hours charged to the project.

f) Incidental Charges - An itemized list of all incidental charges along with a
written explanation of those charges.

g) Service Dates - Invoice shall include the beginning and ending date of
the work accomplished for the invoice.

h)  Final or Progressive - Each invoice shall be marked as a Progressive or
a Final Invoice.

i) Reference Numbers - Each invoice shall include the AAR/DOT number,
the ICC Order number and the state job number when federal funds are
involved.

j) Locations - Each invoice shall show the location, with the street name and
AAR/DOT crossing inventory number.

Section 9 This Agreement shall be binding upon the parties hereto, their successors or
assigns. Upon execution of this Agreement by all parties, the Commission shall enter an
appropriate Order, within 60 days accepting or rejecting such stipulation according to the
provisions contained herein.

In Witness Whereof, the parties have caused this Agreement to be executed by their duly
authorized officers, as of the dates indicated on their respective Execution Pages,
attached hereto.

Executed by the Commission this 8" day of November 2007.

WW

Michael E. Stead
Rail Safety Program Administrator

Richard A. Daniels, Rail Safety Specialist



llinois Commerce Commission Stipulated Agreement 1303, executed by
Commission Staff on November 8, 2007, conceming improvements at the
Ogden/Rossi Road highway-rail grade crossing of Norfolk Southem Railway
Company's track in Zanesville Township, Montgomery County, designated as
crossing AAR/DOT #480 042J, railroad milepost 428.69-WA.

Executed by the Norfolk Southem Raiway Company this _l{sth day of
Novembes 2007.

NORFOLK SOUTHERN RAILWAY COMPANY

dNABy: mJ UJLQQ/QQAJ

Genesad m:mac&e&.

Attest:

ﬂ%&lq)hﬂt GEJ)?J‘QJ P’l’y*ra%g,.-



llinois Commerce Commission Stipulated Agreement 1303, executed by
Commission Staff on November 8, 2007, concerning improvements at the
Ogden/Rossi Road highway-rail grade crossing of Norfolk Southem Railway
Company’s track in Zanesville Township, Montgomery County, designated as
crossing AAR/DOT #480 042J, railroad milepost 428.69-WA.

kst
Executed by Zanesvile Township Road District this q day of
Joy 2007.

ZANESVILLE TOWNSHIP ROAD DISTRICT

OFFICIAL SEAL
Attest: DIANN.E HAMPTON
Notary Public - State of lilinois

§ My Commission Expires Aug 31, 2011




lllinois Commerce Commission Stipulated Agreement 1303, executed by
Commission Staff on November 8, 2007, concerning improvements at the
Ogden/Rossi Road highway-rail grade crossing of Norfolk Southem Railway
Company's track in Zanesville Township, Montgomery County, designated as
crossing AAR/DOT #480 042J, railroad milepost 428.69-WA.

-

Executed by the lllinois Department of Transportation this h! day of

T\ e c. 2007.

-

STATE OF ILLINOIS
DEPARTMENT @F TRANSPORTATION

irector of Highways
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Exhibit A
Page 1

ILLINOIS COMMERCE COMMISSION
STIPULATED AGREEMENT
CROSSING DATA FORM

GENERAL INFORMATION: See Location Sketch

RAILROAD

Norfolk Southern Railway Company

USDOT#, MILEPOST

480 042J, mp 428.69-WA

STREET, CITY, COUNTY

Rossi Road (TR 94)

JURISDICTION (RDWY)

Zanesville Township

LOCATION

Rural

STREET SURFACE

Oil and chip, 16 ft. west, 15 ft. east, fair condition

CROSSING DATA: Also see Location Sketch page 3 for roadway profile and track

centers
TRACK SURFACE TYPE SURFACE WIDTH SURFACE
(W-E or N-S) CONDITION
N-S Epton rubber & 24 good
asphalt

ROADWAY DATA: See Location Sketch
INTERSECTING ROADS: List intersecting roadways, distance and direction None
TRAFFIC CONTROL List any devices on the main or intersecting roadways- None
ADT & SPEED 109 Per Day @ 55mph unposted

RAFFIC TYPE Passenger, School Buses and Hazardous Materials possible, other

DVANCE WARNING Yes
PAVEMENT MARKING None (0oil and chip)

RAILROAD DATA: See Location Sketch

FREIGHT TRAFFIC

14 Per day @ 60 MPH, Day & Night

PASSENGER TRAFFIC

none

WARNING DEVICES

Crossbucks with YIELD signs

NOTES:

The ICC and FRA databases call this road “Ogden Road”, but Ogden Road is the north -
south roadway that this road connects to a few hundred feet east of the crossing. The
railroad tracks actually cross a road called “Rossi Road”, which is an east-west road.
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Page 2
VISIBILITY STUDY: See Location Sketch
| Train Speed 60 MPH
' Roadway Speed 55 MPH
Required Stopping Sight Distance (SSD)
Along Roadway 520 FEET
Along Tracks 650 FEET
Required Clearing Sight Distance (CSD) 1440 FEET
(Along Tracks)

Distances calculated per American Association of State Highway and Transportation Officials (AASHTO), A Policy on
Geometric Design of Highways and Streets, 2001, Fourth Edition.

QUADRANT | CSD OBSTRUCTION SSD OBSTRUCTION
(FT) (FT)
NE ok N/A 25 Corn
NwW ok N/A 400 | Trees
SE ok N/A 25 Corn and trees
SW ok N/A 150 | trees

*Note: Automatic flashing light signals and gates (AFLS&G) eliminate the need to satisfy minimum Site Distance criteria.

APPROACH GRADES: See Location Sketch

DIRECTION/West DIRECTION/East
DISTANCE | ELEVATION | GRADE | DISTANCE | ELEVATION | GRADE
(FT) (FT) (%) (FT) (FT) (%)
25 98.9 4.4 25 100.1 0.4
50 95.9 12 50 99.9 0.8

Distance measured from outermost rail.

COMMENTS:

Norfolk Southern Railway's estimate for installing automatic warning devices is $163,967.
The Township does not have sufficient funds to participate in the cost to install automatic
flashing light signals and gates. Staff of the Commission’'s Rail Safety Section (Staff) will
recommend that the Grade Crossing Protection Fund (GCPF) be used to pay 95% of the
crossing signal installation costs. The NS will pay all remaining installation costs, as well as
all future operating and maintenance costs.

The Township’s estimate for highway approach improvements is $100,000. Zanesville
Township has indicated to Staff that is can afford to pay $20,000 toward the highway
approach grade reconstruction costs, as well_as all future maintenance of the highway
approaches. Staff of the Commission’s Rail Safety Section will recommend that the GCPF
be used will pay the remaining highway approach grade reconstruction costs, not to exceed

$80,000.

See Page 3 for a Location Sketch (Aerial Photo) of the crossing.
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Detailed Estimate for Grade Crossing Warning Devices

City/State: RAYMOND, IL Road: ROSSI AVE.
MilePost: D-428.69 DOT/AAR: 480042
State Proj. No.: County: MONTGOMERY
S&E Proj. No.: 04.0637 AFE: F10463
Man Days: 88 File Number:
***Purchases - Others***

Meals and Lodging: $8,279.88

Rental of Equipment: $18,101.60

(2 Trucks, 1 Backhoe w/ Trailer

and 1 Pipe-Pusher for 22 Days)

Construction Supervision Vehicle: $1,448.13

Purchases - Other Total: $27,829.61

© oMaterial And Additives™

Material Cost: $72,346.00

Sales and Use Tax: $3,617.00

Material Handling Freight: $3,617.31

Material Total: $79,580.31

***Labor And Additives***

Labor Cost: $21,296.00

(4 man crew at $968.00 a day for: 22 days)

Payroll Tax & Overheads: $21,008.50

Preliminary Engineering: $8,240.51

Construction Supervision: $6,011.86

Labor Total: $56,556.87
Project Cost: $163,966.79
Scrap / Salvage Credit: $0.00
Project Total: $163,966.79

Estimated on: 14-Aug-07 Estimated by: ndr3j

Estimate valid for 1 year from date of estimate
RECENWED
AUG 2 4 2007

llinois Commeica Lainmission
RAIL SAFETY SECTION
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Exl €

P
ROSSI AVE. RR CROSSING IMPROVEMENT
SUMMARY OF COST
ITEM UNIT QUANTITY|UNIT COST| TOTAL
Earth Excavation CY 640 8.00 5,122
Furnished Excavation CcY 1511 15.00 22,661
Seeding, Class 2 ACRE 0.4] 3,000.00 1,200
Temporary Ditch Checks EACH 8 150.00 1,200
Aggregate Base Course, Type B TON 601 32.00 19,232
Bituminous Materials (Prime Coat) GAL. 308 2.50 770
Bituminous Materials (Cover and Seal Coats) GAL. 616 -~ 2.00 1,232
Cover Coat Aggregate TON 11 41.00 451
Seal Coat Aggregate TON 11 41.00 451
Pipe Culverts, Class D, Type 1, 66" FOOT 16 80.00 1,280
Traffic Control and Protection, Standard BLR 21 L. SUM 1 1,500.00 1,500
RR Flagman DAY 10 500.00 5,000
Railroad Protective Liability Insurance L. SUM 1| 6,500.00 6,500
Remove and Reinstall Fence L. SUM 1]  5,000.00 5,000
Field & Private Road Entrances L. SUM 2| 5,000.00 10,000
Subtotal = 81,599

Contingency (10%) = 8,160

Total Construction = 89,759
Total Construction Cost = $ 89,759
Preliminary Engineering (10%) = 3 8,976
Construction Engineering (6%) = $ 5,386
R.O.W. (0.3 Acres @ $4000/acre) = $ 1,200
TOTAL = $ 105,320

. 7/
/\/a fe ?[V}" a 20 ,ﬂono/,,g/y(«a/ ,,,,;‘_,Lgﬂﬂ/’"
6,,-(' 2 > !
%ée ‘€§)L.f/vyf/£,¢ /s = J ??
y o0 >g‘
P Use /oo

RR Xing Comps.xls

) GO



RUBEN BOEHLER, COUNTY ENGINEER
1215 Seymour Avenue, Hillsboro, lllinois 62049
Phone 217-532-6109, Fax 217-532-6642

October 22, 2007

Mr. Michael E. Stead

Rail Safety Program Administrator
lllinois Commerce Commission
527 East Capitol Avenue
Springfield, lllinois 62701

RE: Ogden Rd/Rossi Ave.
NS 480042J

Dear Mr. Stead:

In reference to the project stated above, as requested by Mr. Richard Dariiels of your
office | am hereby requesting financial assistance for Zanesville Road District to design
and construct the necessary approach grade improvements.

Total estimated project cost is approximately $100,000. | have attached the Road
District Treasure’s Annual Report for the previous fiscal year and current running
balances of their individual funds. Please note that the only funds which could be used
for expenses of this nature are the Permanent Road Fund and the Road & Bridge Fund.

| respectfully request that you discuss this project with Mr. Daniels and consider funding
under the Grade Crossing Protection Fund. Without this additional funding, | cannot
see how the Road District can afford to complete the project.

If you have any questions, please feel free to call.

Sincerely,

P R

Ruben V. Boehler, P.E., S.E.
County Engineer

cC: Dennis Rosenthal, Zanesville Road Commissioner

pe-

MONTGOMERY COUNTY HIGHWAY DEPARTMENT ExnC
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Exhibit D

ILLINOIS COMMERCE COMMISSION
STIPULATED AGREEMENT 1303

Date //=/2 =0 "7

The 30/1‘/?0 2/ 2,4—//&*51//1,(_& jgaﬂ Wumo)ﬂaf/ C’o

(Board or Council of Zanesville Township, Monfgomery County)

meeting on // ~-/Z -07 , Resolved to authorize

(Date)
%Ms /25&7«47/17&— /%Mw@/ CZ;M to act as its designated agent in the

(Namé Office) /

processing of this Stipulated Agreement and that the Township is financially willing and
able to bear the cost for the proposed improvements as may be assigned to it according
to Section 5 of this Agreement.



ILLINOIS COMMERCE COMMISSION
TRANSPORTATION DIVISION / RAIL SAFETY SECTION

PROJECT STATUS REPORT:

TYPE: (CHECK ONE)
PROGRESS

COMPLETION | DATE [ I r )

PROJECT INFORMATION:

Reporting Party: Zanesville Township

Docket/Order #; Date: 7 7 -0r72.

 Status Reports Due:

Ordered Completion Date:

Completion Report Due’:

AAR/DOT#, Milepost: 480 042J ; MP 428.69-WA
Street, (in/near) City, County: | Ogden/Rossi Road near Raymond, Montgomery County, IL
Railroad Company: Norfolk Southern

Completion reports involving changes to the railroad crossing must include an updated USDOT Inventory Form.

PROJECT MANAGER INFORMATION?;

' Name: Ruben Boehler
Title: Montgomery County Engineer
Representing: Zanesville Township (Dennis Rosenthal)

Street Address: 1215 Seymour Avenue

City, State, Zip: Hillsboro, IL 62049

Office Phone: 217-532-6109

Office Fax: 217-532-6642

Cellular Phone:

E-Mail Address: r.boehler@gmail.com

“Project Manager Information to be submitted by Roadway Authority and Railroad Company

DESCRIPTION OF IMPROVEMENT(S) ORDERED:

o Installation of automatic flashing light signals and gates, with a bell,
controlled by constant warning time circuitry, and equipped with an event
recorder, by Railroad.

o Installation of temporary STOP signs at the subject crossing within 30 days
of receipt of a Commission Order for the installation of new automatic
warning devices, by NS.

o Reconstruct West Highway Approach, by Township

STATUS OF WORK:

STIPULATED AGREEMENT 1303
EXHIBIT E1 Page 1



ILLINOIS COMMERCE COMMISSION
TRANSPORTATION DIVISION / RAIL SAFETY SECTION

Mail directed to the Rail Safety Section or the Director of Processing and
Information, Transportation Bureau of the Commission should be addressed to:

The lllinois Commerce Commission
527 East Capitol Avenue
Springfield, IL 62701-1827

If you have questions contact:
Dick Daniels, Rail Safety Specialist
Phone: (217)-785-8420
Email: rdaniels@icc.illinois.gov

A Form 3 can be obtained from the lllinois Commerce Commission by calling 217/782-
7660 or on the web at:

http://www.icc.illinois.gov/formswizard.aspx

The billing address for Grade Crossing Protection Fund reimbursement is:

SIGNAL WORK APPROACH/BRIDGE WORK
lllinois Department of Transportation IDOT, District ##
Fiscal Control Unit Address

Bureau of Local Roads and Streets
2300 South Dirksen Parkway
Springdfield, lllinois 62764

United States Department of Transportation Inventory Form #6180.71 can be
obtained on the web at:

http.//safetydata.fra.dot.qov/OfficeofSafety/Forms/Default.asp

Submit Inventory forms to:

Federal Railroad Administration Chief of Data Services

Office of Safety And | lllinois Department of Transportation
1120 Vermont Avenue, NW 2300 S. Dirksen Parkway
Washington, DC 20590 Springfield, IL 62764

STIPULATED AGREEMENT 1303
EXHIBIT E1 Page 2




ILLINOIS COMMERCE COMMISSION
TRANSPORTATION DIVISION / RAIL SAFETY SECTION

PROJECT STATUS REPORT:

TYPE: (CHECK ONE)
PROGRESS

COMPLETION | DATE | F 2R -]

PROJECT INFORMATION:

Reporting Party: Norfolk Southern Railway Company

Docket/Order #; Date: 7O 7 -/2

Status Reports Due:

Ordered Completion Date:

Completion Report Due:

AAR/DOTH#, Milepost: 480 042J ; MP 428.69-WA
Street, (in/near) City, County: | Ogden/Rossi Road near Raymond, Montgomery County, IL
Railroad Company: Norfolk Southern

Completion reports involving changes to the railroad crossing must include an updated USDOT Inventory Form.

PROJECT MANAGER INFORMATION?:

Name: Dennis Keith
Title: Production and Material Control
Representing: Norfolk Southern

Street Address: 99 Spring Street, Box 123

City, State, Zip: Atlanta, Georgia 30303

Office Phone: 404-529-1009

Office Fax: 404-527-1174

Cellular Phone:

E-Mail Address: dlkeith@nscorp.com

“Project Manager Information to be submitted by Roadway Authority and Railroad Company

DESCRIPTION OF IMPROVEMENT(S) ORDERED:

. Installation of automatic flashing light signals and gates, with a bell,
controlled by constant warning time circuitry, and equipped with an event
recorder, by Railroad.

o Installation of temporary STOP signs at the subject crossing within 30 days
of receipt of a Commission Order for the installation of new automatic
warning devices, by NS.

. Reconstruct West Highway Approach, by Township

STATUS OF WORK:

STIPULATED AGREEMENT 1303
EXHIBIT E2 Page 1



ILLINOIS COMMERCE COMMISSION
TRANSPORTATION DIVISION / RAIL SAFETY SECTION

Mail directed to the Rail Safety Section or the Director of Processing and
Information, Transportation Bureau of the Commission should be addressed to:

The lllinois Commerce Commission
527 East Capitol Avenue
Springfield, IL 62701-1827

If you have questions contact:
Dick Daniels, Rail Safety Specialist
Phone: (217)-785-8420
Email: rdaniels@icc.illinois.gov

A Form 3 can be obtained from the lllinois Commerce Commission by calling 217/782-
7660 or on the web at:

http://www.icc.illinois.gov/formswizard.aspx

The billing address for Grade Crossing Protection Fund reimbursement is:

SIGNAL WORK APPROACH/BRIDGE WORK
lllinois Department of Transportation IDOT, District ##
Fiscal Control Unit Address

Bureau of Local Roads and Streets
2300 South Dirksen Parkway
Springfield, lllinois 62764

United States Department of Transportation Inventory Form #6180.71 can be
obtained on the web at:

http://safetydata.fra.dot.gov/OfficeofSafety/Forms/Default.asp

Submit Inventory forms to:

Federal Railroad Administration Chief of Data Services

Office of Safety And | lllinois Department of Transportation
1120 Vermont Avenue, NW 2300 S. Dirksen Parkway
Washington, DC 20590 Springfield, IL 62764

STIPULATED AGREEMENT 1303
EXHIBIT E2 Page 2




