
 STATE OF ILLINOIS 
 ILLINOIS COMMERCE COMMISSION 
 STIPULATED AGREEMENT 1208 
 
This Agreement made and entered into, by and between the State of Illinois acting by and 
through the Illinois Commerce Commission ("Commission"), the Chicago, Central, and 
Pacific Railroad Company ("Company"), the Village of Burlington (“Village” or “Burlington”), 
and the State of Illinois, Department of Transportation ("Department" or “IDOT”). 

 WITNESSETH: 

WHEREAS, it has come to the attention of the Commission through Staff of the Rail Safety 
Section (“Staff”) that inquiry should be made into the matter of improving public safety at 
the Engel Road highway-rail grade crossing of the Company’s track located in the Village 
of Burlington, Kane County, designated as crossing AAR/DOT #289 939V, railroad 
milepost 54.82; and 

WHEREAS, proper investigation has been made of the circumstances surrounding the 
subject crossing by a representative of the Commission’s Transportation Division Railroad 
Section; and 

WHEREAS, the physical aspects, including geometrics of the intersection, train 
movements, vehicular traffic volume, and sight distances and other pertinent data relating 
to the crossing have been obtained and shown on Exhibit A, attached to this Agreement; 
and 

WHEREAS, the parties are mutually agreeable to accomplish proposed improvements to 
the crossing upon determination of the Commission by Order. 

NOW, THEREFORE in consideration of the premises and of the mutual covenants and 
agreements as hereinafter contained the parties pray that the Commission enter an Order 
according to the provisions of Section 18c-7401 of the Illinois Commercial Transportation 
Law, 625 ILCS 5/18(c)-7401, requiring that certain improvements as hereinafter stated be 
made and that the cost for the proposed improvements be divided among the parties 
according to law and that in the interest of the traveling public the Grade Crossing 
Protection Fund (“GCPF”) of the Motor Fuel Tax Law (“MFT”) be required to bear a 
substantial portion of the cost; To Wit the parties agree as follows: 

Section 1 All improvements encompassed by this Agreement shall be made in 
accordance with all applicable State laws, rules, standards, regulations and orders and 
procedures in general. 

Section 2 The parties are of the opinion that the following improvements in the interest 
of public safety at the aforesaid crossing should be: 

(a) Installation of new automatic flashing light signals and gates with a bell, 
controlled by constant warning time circuitry, and equipped with an event 
recorder and a remote monitoring system, by the Company.  
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(b) Maintenance of the existing/temporary STOP signs at the Engel Road 
crossing by the Company. 

 
Section 3 The Company has prepared a preliminary cost estimate to accomplish the 
proposed warning device improvements, which may be required by Commission Order.  
The cost estimate is attached and incorporated herein by reference as Exhibit B. 

The Company shall upon Commission Order, according to the requirements contained 
therein, prepare and submit duplicate copies of detailed drawings, detailed circuit plans, 
and any required specifications for the proposed warning device improvements for the 
approval of the Commission.  The Company agrees that an appropriate time for the 
submission of plans should be ninety (90) days from the date of a Commission Order 
approving this Agreement.  

Section 4 The Company shall upon Commission Order, according to the requirements 
contained therein, proceed toward the completion of the proposed improvements, 
accomplishing the work with its own forces or appropriate contracted services and agrees 
that an appropriate time for the completion of the proposed improvements should be 
twelve (12) months from the date of a Commission Order approving this Agreement.   

Section 5 The parties agree that an equitable division of cost for the proposed 
improvements is as follows:   

- COST DIVISION TABLE - 
 

IMPROVEMENT 
 

EST. COST 
 

GCPF 
VILLAGE OF 

BURLINGTON 
 

COMPANY 
 

IDOT 
Install Automatic 
Flashing Light Signals 
and Gates, controlled 
by CWT Circuitry 

 
 
 

$142,703 

 
 

(95%) 
$135,5681 

 
 

(0%) 
$0 

 
 

(5%) 
Remainder2 

 
 
 

$0 
Maintenance of existing/ 
temporary STOP signs 

Not 
Required 

 
$0 

 
$0 

 
100%3 

 
$0 

TOTALS $142,703 $135,568 $0 $7135 $0 
 
Notes: 
 1 Total Grade Crossing Protection Fund (GCPF) assistance not to exceed $135,568; any installation 

costs above the estimated amount of $142,703 will be divided between the GCPF and the Company in 
the same percentages noted above, upon submittal and review of evidence to support the additional 
cost and subject to approval by the Commission.  

2  Company responsible for all future operating and maintenance costs associated with the automatic 
warning devices. . 

3  Company responsible for all maintenance costs associated with the existing/temporary STOP signs.  
  
Section 6 The Village of Burlington has annexed the land north and south of (but not 
through) the Engel Road crossing.  With planned residential development, it is anticipated 
that the subject crossing will be closed, with the Village seeking a new crossing to the east 
to align with Lawrence Road as depicted in Exhibit C.  It is estimated that construction of 
the Lawrence Road extension will begin in 2011, with the Village filing a formal petition to 
the Commission in advance.  With the closure of Engel Road, if practical, the warning 
devices installed as part of this agreement should be relocated to the new Lawrence Road 
crossing by the Company, at the expense of the Village.  If the Lawrence Road extension 
advances more rapidly, the Village will coordinate with the Company, and Staff as to 
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schedule and options to minimize duplication of work.      

Section 7 Special Provisions: The Company shall complete and submit the Project 
Manager Information portion of the Project Status Report sheet, attached as Exhibit D, 
along with this executed Agreement.   

The Company shall, at six (6) month intervals from the date of the Commission Order 
approving this Agreement, submit to the Director of Processing and Information, 
Transportation Bureau of the Commission, a Project Status Report, attached as Exhibit D, 
regarding the progress it has made toward completion of the work required by this 
Agreement. Each Project Status Report shall include the Commission Order’s docket 
number, the Order date, the project completion date as noted in the Order, crossing 
information (inventory number and railroad milepost), type of improvement, and the name, 
title, mailing address, phone number, facsimile number, and electronic mailing address of 
the Company Project Manager.   

All bills for work specified in Section 2 of this Agreement authorized for reimbursement 
from the Grade Crossing Protection Fund shall be submitted to the Fiscal Control Unit, 
Bureau of Local Roads and Streets, Illinois Department of Transportation, 2300 South 
Dirksen Parkway, Springfield, Illinois 62764.  The Department shall send a copy of all 
invoices to the Director of Processing and Information, Transportation Bureau of the 
Commission. All bills shall be submitted no later than twelve (12) months from the 
completion date specified in the Commission Order approving this Agreement.  The final 
bill for expenditures from each party shall be clearly marked “Final Bill”.  The Department 
shall not obligate any assistance from the Grade Crossing Protection Fund for the cost of 
proposed improvements described in this Agreement without prior approval by the 
Commission.  The Commission shall, at the end of the 12th month from the completion 
date specified in the Commission Order approving this Agreement, or any Supplemental 
Order(s) issued for this project, conduct a review to determine if any unused assistance 
from the Grade Crossing Protection Fund should be deobligated.  Upon completion of the 
review, the Commission shall notify the Department to deobligate all residual funds 
accountable for installation costs for this project.  Notification may be by regular mail, 
electronic mail, fax, or phone.  

Section 8 Billing: For all work specified in Section 2 of this Agreement, and authorized 
by an Order of the Commission, Company shall assure that sufficient documentation for all 
bills is made available for review by the Department or the Department’s representative. 
The minimum documentation that must be made available is outlined below: 
 

a) Labor Charges (including additives) - Copies of employee work hours 
charged to the railroad account code for the project. 

b) Equipment Rental - Copies of rental agreements for the equipment used, 
including the rental rate; number of hours the equipment was used and the 
railroad account code for the project. 

c) Material - An itemized list of all materials purchased and installed at the 
crossing location. If materials purchased are installed at multiple crossing 
locations, a notation must be made to identify the crossing location. 

d) Engineering - Copies of employee work hours charged to the railroad 
account code for the project.  
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account code for the project. 
e) Supervision - Copies of employee work hours charged to the railroad 

account code for the project 
f) Incidental Charges - An itemized list of all incidental charges along with a 

written explanation of those charges. 
g) Service Dates - Invoice shall include the beginning and ending date of 

the work. accomplished for the invoice. 
h) Final or Progressive - Each invoice shall be marked as a Progressive or 

a Final Invoice. 
i)	 Reference Numbers - Each invoice shall include the AAR/DOT number, 

the ICC Order number and the state job number when federal funds are 
involved. 

j)	 Locations - Each invoice shall show the location, with the street name and 
AARIDOT crossing inventory number. 

Section 9 This Agreement shall be binding upon the parties hereto, their successors or 
assigns. Upon execution of this Agreement by all parties, the Commission shall enter an 
appropriate Order, within 60 days accepting or rejecting such stipulation according to the 
provisions contained herein. 

In Witness Whereof, the parties have caused this Agreement to be executed by their duly 
authorized officers, as of the dates indicated on their respective Execution Pages, 
attached hereto. 

Executed by the Commission this 6t11 day of February 2008. 

Michael E. Stead 
Rail Safety Program Administrator 

Attest: 

Brian A. Vercruysse 
senior Rail Safety Specialist 
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Illinois Commerce Commission Stipulated Agreement 1208, executed by 
Commission Staff on February 6, 2008 concerning improvements at the Engel 
Road highway-rail grade crossing of the Chicago, Central, and Pacific Railroad 
Company's track in the Village of Burlington, Kane County Illinois, designated as 
crossing AARiDOT #289 939V, railroad milepost 54.82. 

Executed by the Village of Burlington this ;' 94 day of 'itt'1/-YN 2008. ,	 ! 

VILLAGE OF BURLINGTON 

By	 j1 lui; lUi It· jJhvL 
Yif!.,'1'z J~ 

;j 

Attest: 



Illinois Commerce Commission Stipulated Agreement 1208, executed by 
Commission Staff on February 6, 2008 concerning improvements at the Engel 
Road highway-rail grade crossing of the Chicago, Central, and Pacific Railroad 
Company's track in the Village of Burlington, Kane County Illinois, designated as 
crossing AARiDOT #289 939V, railroad milepost 54.82. 

Executed by the Illinois Department of Transportation this z... day of 

t-\£'l- 2008. 

STATE OF ILLINOIS 
DEPARTMENT OF TRANSPORTATION 

By: 

Christine . ee, Director of Highways/Chief Engineer 



I Illinois Commerce Commission Stipulated Agreement 1208, executed by 
Commission Staff on February 6, 2008 concerning improvements at the Engel 
Road highway-rail grade crossing of the Chicago, Central, and Pacific Railroad 
Company's track in the Village of Burlington, Kane County Illinois, designated as 
crossing AARJDOT #289 939V, railroad milepost 54.82. 

Executed by the Chicago, central, and Pacific Railroad Company this 3 rd day 

of J71a"--8'£; 2008. 

CHICAGO, CENTRAL, AND PACIFIC 
RA~D COMPANY 

B;~-JcA~ 

/

/
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ILLINOIS COMMERCE COMMISSION 
STIPULATED AGREEMENT 

CROSSING DATA FORM 
 
GENERAL INFORMATION:  See Location Sketch 

RAILROAD Chicago Central & Pacific Railroad Company 
USDOT#, MILEPOST 289 939V,  MP 54.82 Chicago Sub.  
STREET, CITY, COUNTY Engel Road, near Village of Burlington, Kane County 
JURISDICTION (RDWY) Burlington Township  
LOCATION Residential, Agriculture, Nature Preserve 
STREET SURFACE Bituminous, 20’, Good Condition 

 
CROSSING DATA:  See Location Sketch for roadway profile and track centers 

TRACK 
(W-E or N-S) 

SURFACE TYPE SURFACE WIDTH SURFACE 
CONDITION 

1 Timber 24’ OK 
    

 
ROADWAY DATA:  See Location Sketch 

INTERSECTING ROADS: NA 
TRAFFIC CONTROL NA 
ADT & SPEED  200 @ 55 MPH (Truck Restriction) 
TRAFFIC TYPE Cars, trucks, trailers (passenger, work) 
ADVANCE WARNING Yes 
PAVEMENT MARKING None 
 
RAILROAD DATA:  See Location Sketch 

FREIGHT TRAFFIC 10 Per day @  50 MPH (79 MPH Max. Timetable), Day & Night 
PASSENGER TRAFFIC NA 
WARNING DEVICES Crossbucks 

 
 
NOTES: 
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VISIBILITY STUDY:  See Location Sketch 
Train Speed 79 MPH 
Roadway Speed 55 MPH 
Required Stopping Sight Distance (SSD)   

Along Roadway 483 FEET 
Along Tracks 811 FEET 

Required Clearing Sight Distance (CSD) 
(Along Tracks)

1888 FEET 

Distances calculated per American Association of State Highway and Transportation Officials (AASHTO), A Policy on 
Geometric Design of Highways and Streets, 2001, Fourth Edition. 
 
 
QUADRANT 

 
CSD 
(FT) 

OBSTRUCTION 
 

SSD 
(FT) 

OBSTRUCTION 
 

NE * NA * NA 
NW * NA * NA 
SE * NA * NA 
SW * NA * NA 

*Note:  The installation of automatic flashing light signals and gates eliminates the need to satisfy minimum Sight Distance 
criteria. 
 
 
APPROACH GRADES:  See Location Sketch 

DIRECTION:  NORTH DIRECTION:  SOUTH 
DISTANCE 

(FT) 
ELEVATION 

(FT) 
GRADE 

(%) 
DISTANCE 

(FT) 
ELEVATION 

(FT) 
GRADE 

(%) 
0 100.0  0 100.0  
25 99.4 2.4 25 98.9 4.4 
50 98.3 3.6 50 97.6 5.2  

100 96.4 3.8 100 95.8 3.6 
Distance measured from outermost rail. 
 
* The Village of Burlington has annexed the land northerly of and southerly of the CN/CCP 
right-of-way, but has no plans to annex the railroad property.  It is anticipated that Engel 
Road and the subject grade crossing will be relocated east to align with Lawrence Road on 
the south. 
 
COMMENTS:  
 
See Page 3 for a Location Sketch (Aerial Photo) of the crossing. 
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