
*****   MAINTAIN PROPRIETARY CONFIDENTIALITY   *****

BNSF RAILWAY COMPANY

FHPM ESTIMATE  FOR

ILLINOIS

LOCATION ZEARING TO MALDEN DETAILS OF ESTIMATE PLAN ITEM : PSI079667F VERSION : 1

PURPOSE, JUSTIFICATION AND DESCRIPTION

 
REVISED TO NEW PRICING LIST 09/04/03
 
INSTALL CONSTANT WARNING AND FLASHERS WITH GATES AT COUNTY ROAD 2750 E IN MALDEN,  IL. CHICAGO DIV., MENDOTA
SUBDIV.  L/S 0001, M.P. 96.08, DOT # 079667F
MONTHLY POWER UTILITY COST CENTER:  61690
 
THE MATERIAL LIST BELOW REFLECTS TYPICAL REPRESENTIVE PACKAGES USED FOR ESTIMATING PURPOSE ONLY.
THEY CAN BE EXPECTED TO CHANGE AFTER THE ENGINEERING PROCESS, DETAILED  AND ACCURATE MATERIAL LISTS  WILL BE
FURNISHED WHEN ENGINEERING IS COMPLETED.
CONTINUING CONTRACTS HAVE BEEN ESTABLISHED FOR PORTIONS OF SIGNAL WORK ON THE BNSF RAILROAD.
THIS ESTIMATE GOOD FOR 90 DAYS. THEREAFTER THE ESTIMATE IS SUBJECT TO CHANGE IN COST FOR MATERIAL, LABOR,  AND
OVERHEADS.
 
******************************* SIGNAL WORK ONLY *******************************
 
THE STATE OF ILLINOIS IS FUNDING APPROXIMATLEY 95% WITH BNSF FUNDING APPROXIMATLEY 5%OF THIS PROJECT.
 
MAINTAIN PROPRIETARY CONFIDENTIALITY

DESCRIPTION QUANTITY U/M COST TOTAL $

**********

  LABOR 

**********

ELECTRICAL LABOR F/POWER TRANS SYS 54.0 MH  1,360

SIGNAL FIELD LABOR - CAP 1000.0 MH  26,061

SIGNAL SHOP LABOR - CAP 80.0 MH  2,104

        PAYROLL ASSOCIATED COSTS 20,333

        EQUIPMENT EXPENSES 9,196

        DA LABOR OVERHEADS 31,726

        INSURANCE EXPENSES 4,647

TOTAL LABOR COST 95,427 95,427

*************

  MATERIAL 

*************

2 TRACK SIGN 2.0 EA  N 132

4% MATERIAL INFLATION 1.0 EA  N 7,747

BATTERY 1.0 EA  N 5,065

BUNGALOW 6X6 1.0 EA  N 8,612

BUNGALOW MATERIAL 1.0 LS  N 5,936

CABLE 1.0 EA  N 3,835

CHARGERS 1.0 LS  N 810

CONDUIT, PVC 4", SCH 80 60.0 FT  N 234

CONSTANT WARNING 1.0 EA  N 23,429

DAX CABLE 1.0 EA  N 4,500

DBLE SIDE LIGHT 1.0 EA  N 1,378

FIELD MATERIAL 1.0 LS  N 4,295

FOUNDATION 2.0 EA  N 970

GATE KEEPER 2.0 EA  N 3,550

GATE MECH. MODEL 95 COMPLETE 2.0 EA  N 14,486

LAMP RESISTOR PANEL 1.0 EA  N 761

LED  GATE KIT 2.0 EA  N 732

LED LIGHT COST  ADJUSTMENT 14.0 EA  N 3,556

LIGHT OUT DETECTOR 1.0 EA  N 706

MATERIAL FOR ELECTRICAL 1.0 EA  1,500

RECORDER 1.0 EA  N 2,220

SHUNT, NBS 4.0 EA  N 3,392

TELLULAR MONITOR 1.0 EA  N 2,500

        MATERIAL HANDLING 75

        USE TAX 6,520

        OFFLINE TRANSPORTATION 994

TOTAL MATERIAL COST 107,935 107,935

**********

  OTHER 

**********
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AC POWER SERVICE 1.0 EA  5,000

CONTRACT ENGR. 1.0 EA  N 6,000

FILL DIRT 10.0 CY  N 250

SURFACE ROCK 50.0 CY  N 1,250

TOTAL OTHER ITEMS COST 12,500 12,500

PROJECT SUBTOTAL 215,862

CONTINGENCIES 21,586

BILL PREPARATION FEE 2,375

GROSS PROJECT COST 239,823

LESS COST PAID BY BNSF 11,992

TOTAL BILLABLE COST 227,831
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*****   MAINTAIN PROPRIETARY CONFIDENTIALITY   *****

BNSF RAILWAY COMPANY

FHPM ESTIMATE  FOR

ILLINOIS

LOCATION ZEARING TO MALDEN DETAILS OF ESTIMATE PLAN ITEM : 000160118 VERSION : 1

PURPOSE, JUSTIFICATION AND DESCRIPTION

 
REVISED TO NEW PRICING LIST 09/04/03
SUPPLMENTED AFE FOR INSTALLING TWO TRACK REMOTE LOOK AT ZEARING CONTROL POINT FOR NEW XING AT MP 96.08 LS 0001 MP
95.68 COUNTY ROAD 2750
INSTALL CONSTANT WARNING AND FLASHERS WITH GATES AT COUNTY ROAD 2750 E IN MALDEN,  IL. CHICAGO DIV., MENDOTA
SUBDIV.  L/S 0001, M.P. 96.08, DOT # 079667F
MONTHLY POWER UTILITY COST CENTER:  61690
 
THE MATERIAL LIST BELOW REFLECTS TYPICAL REPRESENTIVE PACKAGES USED FOR ESTIMATING PURPOSE ONLY.
THEY CAN BE EXPECTED TO CHANGE AFTER THE ENGINEERING PROCESS, DETAILED  AND ACCURATE MATERIAL LISTS  WILL BE
FURNISHED WHEN ENGINEERING IS COMPLETED.
CONTINUING CONTRACTS HAVE BEEN ESTABLISHED FOR PORTIONS OF SIGNAL WORK ON THE BNSF RAILROAD.
THIS ESTIMATE GOOD FOR 90 DAYS. THEREAFTER THE ESTIMATE IS SUBJECT TO CHANGE IN COST FOR MATERIAL, LABOR,  AND
OVERHEADS.
 
******************************* SIGNAL WORK ONLY *******************************
 
THE STATE OF ILLINOIS IS FUNDING APPROXIMATLEY 85% WITH BNSF FUNDING APPROXIMATLEY 15%OF THIS PROJECT.
 
MAINTAIN PROPRIETARY CONFIDENTIALITY

DESCRIPTION QUANTITY U/M COST TOTAL $

**********

  LABOR 

**********

SIGNAL FIELD LABOR - CAP 336.0 MH  8,757

SIGNAL SHOP LABOR - CAP 8.0 MH  211

        PAYROLL ASSOCIATED COSTS 6,175

        EQUIPMENT EXPENSES 2,792

        DA LABOR OVERHEADS 9,636

        INSURANCE EXPENSES 1,411

TOTAL LABOR COST 28,982 28,982

*************

  MATERIAL 

*************

AX MODULE WITH RELAY CROSSING 1.0 EA  N 1,840

BATTERIES 1.0 EA  N 3,726

CABLE REMOTE LOOK 1.0 EA  N 2,260

CHARGER 1.0 EA  N 586

CONSTANT WARNING BOX 1.0 EA  N 17,742

CROSSING RADIO 1.0 EA  N 13,000

CROSSING WIRE KIT 1.0 EA  N 1,500

REMOTE AX MODULE WITH RELAY 1.0 EA  N 1,840

REMOTE WIRE KIT 1.0 EA  N 2,000

        USE TAX 2,893

        OFFLINE TRANSPORTATION 442

TOTAL MATERIAL COST 47,829 47,829

**********

  OTHER 

**********

TOTAL OTHER ITEMS COST 0 0

PROJECT SUBTOTAL 76,811

CONTINGENCIES 7,681

BILL PREPARATION FEE 845

GROSS PROJECT COST 85,337

LESS COST PAID BY BNSF 12,801

TOTAL BILLABLE COST 72,536
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