STATE OF ILLINOIS 7‘ /@ -0 0% %

ILLINOIS COMMERCE COMMISSION
STIPULATED AGREEMENT 1239

This Agreement made and entered into, by and between the State of lllinois acting by and
through the lllinois Commerce Commission ("Commission”), Union Pacific Railroad
Company ("Company"), the Champaign County Highway Department (“County”),
Compromise Township Road District (“Compromise Township”) and the State of lllinois,
Department of Transportation ("Department” or “IDOT”).

WITNESSETH:

WHEREAS, it has come to the attention of the Commission through application for
assistance from the Grade Crossing Protection Fund that inquiry should be made into the
matter of improving public safety at the Penfield Road (AAR/DOT #166 933N; railroad
milepost 116.66-CC), 2500N (AAR/DOT #166 934V; railroad milepost 116.49-CC),
2600N (AAR/DOT #166 935C; railroad milepost 115.33-CC), 2700N (AAR/DOT #166
936J; railroad milepost 114.20-CC), and 070E (AAR/DOT #166 937R; railroad
milepost 114.15-CC) highway-rail grade crossings of the Union Pacific Railroad

Company’s track, located near Royal and Rankin, Champaign and Vermillion Counties;
and

WHEREAS, proper investigation has been made of the circumstances surrounding the

subject crossings by a representative of the Commission’s Transportation Division
Railroad Section; and

WHEREAS, the physical aspects, including geometrics of the intersection, train
movements, vehicular traffic volumes, and sight distances and other pertinent data relating

to the crossings has been obtained and shown on Exhibits A, A1, A2, A3 and A4, attached
to this Agreement; and

WHEREAS, the parties are mutually agreeable to accomplish proposed improvements to
the crossings upon determination of the Commission by Order.

NOW, THEREFORE in consideration of the premises and of the mutual covenants and
agreements as hereinafter contained the parties pray that the Commission enter an Order
according to the provisions of Section 18¢-7401 of the lllinois Commercial Transportation
Law, 625 ILCS 5/18(c)-7401, requiring that certain improvements as hereinafter stated be
made and that the cost for the proposed improvements be divided among the parties
according to law and that in the interest of the traveling public the Grade Crossing
Protection Fund (“GCPF”) of the Motor Fuel Tax Law (“MFT") be required to bear a
substantial portion of the cost; To Wit the parties agree as follows:

Section 1 All improvements encompassed by this Agreement shall be made in

accordance with all applicable State laws, rules, standards, regulations and orders and
procedures in general.

DOCKETED
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Section 2 The parties are of the opinion that the following improvements in the interest
of public safety at the aforesaid crossings should be:

Penfield Road
(AAR/DOT #166 933N)

(a) Installation of automatic flashing light signals and gates with a bell,
controlled by constant warmning time circuitry, by the Company.

2500N
(AAR/DOT #166 934V)

(a) Installation of automatic flashing light signals and gates with a bell,
controlled by constant waming time circuitry, by the Company.

(b) Installation of temporary STOP signs at the 2500N crossing within 30
days of a Commission Order for the installation of new automatic
warming devices, by the Company.

(¢)  Reconstruction of the existing highway approach grades to meet the
minimum requirements of 92 lll. Adm. Code 1535, by Compromise
Township.

(d) Installation of an Advance Waming sign on the east side highway
approach to the crossing as required by lil. Adm. Code 1535.310, by
Compromise Township.

2600N
(AAR/DOT #166 935C)

(a) Installation of automatic flashing light signals and gates with a bell,
controlled by constant waming time circuitry, by the Company.

(b) Installation of temporary STOP signs at the 2600N crossing within 30
days of a Commission Order for the installation of new automatic
warning devices, by the Company.

(¢)  Reconstruction of the existing highway approach grades to meet the
minimum requirements of 92 lll. Adm. Code 1535, by Compromise
Township.

(d) Installation of an Advance Waming sign on the west side highway
approach to the crossing as required by lll. Adm. Code 1535.310, by
Compromise Township.
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2700N
(AAR/DOT #166 936J)

(a) Installation of automatic flashing light signals and gates with a bell,
controlled by constant warning time circuitry, by the Company.

(b) Installation of temporary STOP signs at the 2700N crossing within 30
days of a Commission Order for the installation of new automatic
warning devices, by the Company.

(c) Reconstruction of the existing highway approach grades to meet the
minimum requirements of 92 lll. Adm. Code 1535, by the Compromise
Township Road District.

(d)  Construction of a connecting road, as outlined in Exhibit C2 attached
hereto, by the Compromise Township Road District.

070E
(AAR/DOT #166 937R)

(@) Vacation of the 070E roadway adjacent to the existing 070E highway-rail
grade crossing of the Company’s track, by Compromise Township Road
District, contingent on the completion of the connecting road.

(b) Close, abolish, install barricades and remove old crossing surface and
warning devices at the 070E crossing, by the Company, contingent on
the completion of the connecting road.

Section 3 The Company has prepared detailed drawings, circuit plans, required
specifications and preliminary cost estimates to accomplish the proposed safety
improvements, which may be required by Commission Order. The drawings, circuit

plans, specifications, and cost estimates are attached and incorporated herein by
reference as Exhibits B, B1, B2 and B3.

The County has prepared preliminary plans and estimates on behalf of Compromise
Township, to accomplish the proposed approach grade improvements and connecting
road, which may be required by Commission Order. The drawings, specifications, and

cost estimates are attached and incorporated herein by reference as Exhibits C, C1 and
C2.

Compromise Township shall pass a local ordinance vacating 070E adjacent to the existing
grade crossing, with a stipulation that final vacation of the roadway shall not take place
until a Commission Order has been issued. Compromise Township shall notify the
Company when it has passed the ordinance to vacate the roadway. Following passage
of the local vacation ordinance, and the complete installation of the proposed warning
devices and connecting road at 2700N, the Company shall erect temporary barricades
to prevent vehicular access to the 070E crossing. The temporary barricades shall be
erected by the Company within three (3) business days from the date the vacation
ordinance was passed by Compromise Township or the 2700N warning devices are
activated and connecting road open to traffic, whichever comes later. The Company will
be responsible for all costs to erect and maintain the temporary barricades.
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The Company shall install temporary STOP signs at the 2500N, 2600N and 2700N
crossings within thirty (30) days from receipt of a Commission Order. The Company will
be responsible for all costs associated with installation and maintenance of the temporary
STOP signs. The STOP signs shall remain in place until the automatic flashing light signal
and gates are installed and operational.

The Company and Compromise Township shall provide all parties with written notice that
the automatic flashing light signal and gate installation and the highway approach
reconstruction and connecting road work has been completed within five (5) days of their
respective completion. Notice may be provided by regular mail, electronic mail, or
facsimile.

Within fifteen (15) business days after the removal of the crossing surface and warning
devices, Compromise Township shall install permanent barricades, conforming to the
requirements of 92 Illl. Adm. Code 1535.701 and the MUTCD as specified in Section 2
above, at the Company’'s R.O.W. line. Following completion of this work, Compromise
- Township shall submit written notice to all parties. The permanent barricades are to be
maintained by Compromise Township.

Section 4 The Company and Road District shall upon Order, according to the
requirements contained therein, proceed toward the completion of the proposed
improvements, accomplishing the work with its own forces or appropriate contracted
services and agrees that an appropriate time for the completion of the proposed
improvements should be twelve (12) months from the date of a Commission Order
approving this Agreement.

Section 5 The parties agree that an equitable division of cost for the proposed
improvements is as follows:
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- COST DIVISION TABLE -
, COMPROMISE
IMPROVEMENT EST. COST | GCPF TOWNSHIP COMPANY

Install Automatic Flashing
Light Signals and Gates,
controlied by CWT Circuitry
at the Penfield Rd, 2500N,
2600N and 2700N crossings. 90% 10%

$873,269 $785,942 $0 $87,327°
Remove Existing Crossing
Surface, and Warning
Devices at the O070E
crossing. No Estimate

Required $0 $0 100%°
Install Permanent Barricades
at the 070F crossing. $5.000 $0 100%° $5.000°
Install Temporary STOP
Signs at the Penfield Rd,
2500N, 2600N and 2700N | No Estimate
crossings. Required $0 $0 100%*
Reconstruct Existing
Highway Approaches and i
Construct Connecting Road. $153,560 $153,560° $0 $0
Install Advance Warning
signs at the 2500N and | No Estimate
2600N crossings. Required $0 100%° $0
Vacate 070E by Local No Estimate
Ordinance. Required $0 100% $0

TOTALS $1.526,829 $939,502 | $0 $92.327 |

Notes:
" Total Grade Crossing Protection Fund (GCPF) assistance not to exceed $785,942; any installation

2

3

4

5

costs above the estimated amount of $873,269 will be divided between the GCPF and the Company in
the same percentages noted above, upon submittal and review of evidence to support the additional
cost and subject to approval by the Commission.

Company responsible for all future operating and maintenance costs associated with the new
automatic warning devices.

Compromise Township responsible for all future operating and maintenance costs associated with the
permanent barricades. The Company shall make a $5,000 payment to Compromise Township for the
installation cost of the permanent barricades.

Company responsible for all future maintenance costs associated with the temporary STOP signs, if
ordered.

Total Grade Crossing Protection Fund (GCPF) assistance for reconstruction of the highway approach
grades and construction of the connecting road not to exceed $153,560; any highway approach grade
improvements and construction of the connecting road costs above the estimated amount of $153,560
will be considered for payment by the GCPF, upon submittal and review of evidence to support the
additional cost and subject to the approval of the Commission.

Compromise Township responsible for all future maintenance costs associated with the new Advance
Warning signs.
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Section 6 Compromise Township is not financially able to bear an equitable portion of
the cost for the proposed improvements, has requested relief from said costs, and has
submitted documentation attesting to the Road District’s inability to pay, attached and
incorporated herein by reference as Exhibit D.

Champaign County Highway Department is not required to bear any portion of the cost
for the proposed improvements.

Section 7 Special Provisions: Since the highway approach grade and connecting
road work will be performed by the Compromise Township Road District, railroad flagging
and railroad protective liability insurance will be required for said work.

The Company and Compromise Township shall complete and submit the Project Manager
Information portion of the Project Status Report sheet, attached as Exhibits E and E1,
along with this executed Agreement.

The Company and Compromise Township shall, at six (6) month intervals from the date of
the Commission Order approving this Agreement, submit to the Director of Processing and
Information, Transportation Bureau of the Commission, a Project Status Report, attached
as Exhibits E and E1, regarding the progress it has made toward completion of the work
required by this Agreement. Each Project Status Report shall include the Commission
Order’s docket number, the Order date, the project completion date as noted in the Order,
crossing information (inventory number and railroad milepost), type of improvement, and
the name, title, mailing address, phone number, facsimile number, and electronic mailing
address of the Company and Township Project Manager.

All bills for highway approach grade improvement work specified in Section 2 authorized
for reimbursement from the Grade Crossing Protection Fund shall be submitted to the
Department’s District 5 Office, located at 13473 lllinois Highway 133, P.O. Box 610, Paris,
IL 61944, Attn: David Speicher, Local Roads Engineer. The Department shall send a
copy of all invoices to the Director of Processing and Information, Transportation Bureau of
the Commission. The final bill for expenditures from each party shall be clearly marked
“Final Bill”.  All bills shall be submitted no later than twelve (12) months from the
completion date specified in the Commission Order approving this Agreement. The
Department shall not obligate any funds for the cost of proposed improvements described
in this Agreement without prior approval by the Commission. The Commission shall, at the
end of the 12" month from the completion date specified in the Commission Order
approving this Agreement, Orders or any Supplemental Order(s) issued for this project,
notify the Department to de-obligate all residual GCPF assistance accountable for this
project. Notification may be by regular mail, electronic mail, fax, or phone.

All bills for warning device improvement work specified in Section 2 of this Agreement
authorized for reimbursement from the Grade Crossing Protection Fund shall be submitted
to the Fiscal Control Unit, Bureau of Local Roads and Streets, lllinois Department of
Transportation, 2300 South Dirksen Parkway, Springfield, lilinois 62764. The Department
shall send a copy of all invoices to the Director of Processing and Information,
Transportation Bureau of the Commission. All bills shall be submitted no later than twelve
(12) months from the completion date specified in the Commission Order approving this
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Agreement. The final bill for expenditures from each party shall be clearly marked “Final
Bill’. The Department shall not obligate any assistance from the Grade Crossing
Protection Fund for the cost of proposed improvements described in this Agreement
without prior approval by the Commission. The Commission shall, at the end of the 12"
month from the completion date specified in the Commission Order approving this
Agreement or any Supplemental Order(s) issued for this project, notify the Department to
de-obligate all residual funds accountable for this project. Notification may be by regular
mail, electronic mail, fax, or phone.

SECTION 8 Billing: For all work specified in Section 2 of this Agreement, and authorized
by an Order of the Commission, the Company shall assure that sufficient documentation
for all bills is made available for review by the Department or the Department's

representative. The minimum documentation that must be made available is outlined
below:

a) Labor Charges (including additives) - Copies of employee work hours
charged to the railroad account code for the project.

b) Equipment Rental - Copies of rental agreements for the equipment used,
including the rental rate; number of hours the equipment was used and the
railroad account code for the project.

c) Material - An itemized list of all materials purchased and installed at the
crossing location. If materials purchased are installed at multiple crossing
locations, a notation must be made to identify the crossing location.

d) Engineering - Copies of employee work hours charged to the railroad
account code for the project.

e) Supervision - Copies of employee work hours charged to the railroad
account code for the project.

f) Incidental Charges - An itemized list of all incidental charges along with a
written explanation of those charges.

g) Service Dates - Invoice shall include the beginning and ending date of
the work accomplished for the invoice.

h)  Final or Progressive - Each invoice shall be marked as a Progressive or
a Final Invoice.

i) Reference Numbers - Each invoice shall include the AAR/DOT number,
the ICC order number and the state job number when federal funds are
involved.

) Locations - Each invoice shall show the location, with the street name and
AAR/DOT crossing inventory number.
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Section 9 This Agreement shall be binding upon the parties hereto, their successors or
assigns. Upon execution of this Agreement by all parties, the Commission shall enter an

appropriate Order, within 60 days accepting or rejecting such stipulation according to the
provisions contained herein.

In Witness Whereof, the parties have caused this Agreement to be executed by their duly

authorized officers, as of the dates indicated on their respective Execution Pages,
attached hereto.

Executed by the Commission this 11" day of February 2009.

g

Michael E. Stead
Rail Safety Program Administrator

Attest:

e

John Saléé?no
Rail Safety Specialist

Rev. 2/11/09




lllinois Commerce Commission Stipulated Agreement 1239, executed by
Commission Staff on February 9, 2009, concerning improvements at the Penfield
Road, 2500N, 2600N, 2700N and 070E highway-rail grade crossings of Union
Pacific Railroad Company's track, near Royal and Rankin, Champaign and
Vermillion Counties, designated as crossings AAR/DOT #166 933N, railroad
milepost 116.66-CC, AAR/DOT #166 934V, railroad milepost 116.49-CC,
AAR/DOT #166 935C, railroad milepost 115.33-CC, AAR/DOT #166 8364, railroad
milepost 114.20-CC and AAR/DOT #166 937R, railroad milepost 114.15-CC,
respectively

Executed by the lllinois Department of Transportation this 2 3rd day of

42 ZM 2009.

STATE OF ILLINGIS
DEPARTMENT OF TRANSPORTATION

By, (Hwatuio J Loel,,,

Christine M. Reed, Director of Highways / Chief Engineer




llinois Commerce Commission Stipulated Agreement 1239, executed by
Commission Staff on February 9, 2009, conceming improvements at the Penfield
Road, 2500N, 2600N, 2700N and O70E highway-rail grade crossings of Union
Pacific Railroad Company's track, near Royal and Rankin, Champaign and
Vermillion Counties, designated as crossings AAR/DOT #166 933N, railroad
milepost 116.66-CC, AAR/DOT #166 934V, railroad milepost 116.49-CC,
AAR/DOT #166 935C, railroad milepost 115.33-CC, AAR/DOT #166 936J, railroad
milepost 114.20-CC and AAR/DOT #166 937R, railroad milepost 114.15-CC,
respectively

Executed by Champaign County Highway Department this [ O day of

]:'e_lam&a«r}, 2009.

CHAMPAIGN COUNTY HIGHWAY DEPARTMENT

o \WB Q /// ,ZEZ\ e
77

Attest:

\\A bz/bloa




llinois Commerce Commission Stipulated Agreement 1239, executed by
Commission Staff on February 9, 2009, concerning improvements at the Penfield
Road, 2500N, 2600N, 2700N and 070E highway-rail grade crossings of Union
Pacific Railroad Company's track, near Royal and Rankin, Champaign and
Vermillion Counties, designated as crossings AAR/DOT #166 933N, railroad
milepost 116.66-CC, AAR/DOT #166 934V, railroad milepost 116.49-CC,
AAR/DOT #166 935C, railroad milepost 115.33-CC, AAR/DOT #166 936J, railroad
milepost 114.20-CC and AAR/DOT #166 937R, railroad milepost 114.15-CC,
respectively.

Executed by Compromise Township Road District this fo"“"’ day of
0&%@5*/ 2009.

COMPROMISE TOWNSHIP ROAD DISTRICT

o Mo [ f Lo
(/4

Attest:

OABE




lllinois Commerce Commission Stipulated Agreement 1239, executed by
Commission Staff on February 9, 2009, concerning improvements at the Penfield
Road, 2500N, 2600N, 2700N and 070E highway-rail grade crossings of Union
Pacific Railroad Company's track, near Royal and Rankin, Champaign and
Vermillion Counties, designated as crossings AAR/DOT #166 933N, railroad
milepost 116.66-CC, AAR/DOT #166 934V, railroad milepost 116.49-CC,
AAR/DOT #166 935C, railroad milepost 115.33-CC, AAR/DOT #166 9364, railroad

milepost 114.20-CC and AAR/DOT #166 937R, railroad milepost 114.15-CC,
respectively

Executed by Union Pacific Railroad Company this 45_ day of
M4y 2090. |

UNION PACIFIC RAILROAD COMPANY

AP %3 s W
L 4 r d :

Aftest:

Barbara Holder
Assistant Secretary
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Exhibit A
Page 1
ILLINOIS COMMERCE COMMISSION
STIPULATED AGREEMENT
CROSSING DATA FORM

GENERAL INFORMATION: See Location Sketch

RAILROAD

Union Pacific Railroad Company

USDOT#, MILEPOST

166 933N, MP 116.60-CC

STREET, CITY, COUNTY

Penfield Rd., near Royal, Champaign County

JURISDICTION (RDWY) Champaign County
LOCATION Rural
STREET SURFACE 22’ Asphalt, Good condition

CROSSING DATA: Also see Location Sketch (Page 3) for roadway profile and track

centers.

TRACK SURFACE TYPE SURFACE WIDTH SURFACE
(W-E or N-S) CONDITION
SE-NW Concrete Panels 70° Good
ROADWAY DATA: See Location Sketch

INTERSECTING ROADS: None

TRAFFIC CONTROL None

ADT & SPEED 950 ADT@ 55 mph unposted

TRAFFIC TYPE Passenger, School buses, Hazardous Materials all possible

ADVANCE WARNING Yes

PAVEMENT MARKING Yes

RAILROAD DATA: See Location Sketch

FREIGHT TRAFFIC 20 Per day @ 60 mph, Day & Night - Yes
PASSENGER TRAFFIC None
WARNING DEVICES AFLS

NOTES:
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Page 2
VISIBILITY STUDY: See Location Sketch
Train Speed 60 MPH
Roadway Speed 55 MPH
Required Stopping Sight Distance (SSD)
Along Roadway 518 FEET
Along Tracks 647 FEET
Required Clearing Sight Distance (CSD) 1441 FEET
(Along Tracks)

Distances calculated per American Association of State Highway and Transportation Officials (AASHTO), A Policy on
Geometric Design of Highways and Streets, 2001, Fourth Edition.

QUADRANT | CSD OBSTRUCTION SSD OBSTRUCTION
(FT) (FT)
NE * Ok * Crops
NW * Ok * Crops
SE * Ok * Building
SW * Ok * House

*Note: Automatic flashing light signals and gates (AFLS&G) eliminate the need to satisfy minimum Site Distance criteria.

APPROACH GRADES: See Location Sketch

DIRECTION/North DIRECTION/South
DISTANCE | ELEVATION GRADE DISTANCE | ELEVATION GRADE
(FT) (FT) (%) (FT) (FT) (%)
See page 3

Distance measured from outermost rail.

COMMENTS:

See Page 3 for a Location Sketch (Aerial Photo) of the crossing.
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T‘R Crossing #: 166933N
I U I N NI % Location: Champaign Co., City of Royal (N)
f ! I i I I 1
99.9 100.0  100.1 1 1000 1000 1000 | at/Long: 40°14'14" | 87°56'54"
N .
100.0 ‘
Railroad: UP
ROAD PROFILE
Street: Penfield Road
N SCALE IN FEET Railroad Milepost: 116.60

——(3)  Photo Location

' ion: Train Acti i
50 0 50 Crossing Protection: rain Activated Devices






