
 

STATE OF ILLINOIS 
ILLINOIS COMMERCE COMMISSION 

STIPULATED AGREEMENT 1531 

This Agreement made and entered into, by and between the State of Illinois acting by and 
through the Illinois Commerce Commission ("Commission"), the Union Pacific Railroad 
Company ("Company"), the Village of Franklin Park, Illinois ("Village"), the City of Chicago, 
Illinois (“City”) and the State of Illinois, Department of Transportation ("Department" or 
“IDOT”) (Commission, Company, Village and City are referred to as “Parties”). 

WITNESSETH: 

WHEREAS, it has come to the attention of the Commission through correspondence that 
inquiry should be made into the matter of improving public safety at the railroad overpass 
structure (the “ROS”) carrying the Company’s tracks over Franklin Avenue/Green Street in 
Franklin Park, Cook County, Illinois, designated as crossing AAR/DOT #174 050J, railroad 
milepost 3.81 (the “ROS Crossing”); and 

WHEREAS, proper investigation has been made of the circumstances surrounding the 
ROS Crossing by a representative of the Commission’s Transportation Division Railroad 
Section; and 

WHEREAS, the physical aspects, including geometrics of the intersection, train 
movements, vehicular traffic volume, and other pertinent data relating to the ROS have 
been obtained and shown on Exhibit A, attached to this Agreement; and 

WHEREAS, the Parties are mutually agreeable to accomplish proposed improvements for 
the ROS at the ROS Crossing upon determination of the Commission by Order; and 

WHEREAS, the Construction and Maintenance Agreement for the ROS at the ROS 
Crossing is governed by that certain OMP Project Agreement as defined herein. 

NOW, THEREFORE in consideration of the premises and of the mutual covenants and 
agreements as hereinafter contained the Parties pray that the Commission enter an Order 
according to the provisions of Section 18c-7401 of the Illinois Commercial Transportation 
Law, 625 ILCS 5/18(c)-7401, requiring that certain improvements for the ROS at the ROS 
Crossing as hereinafter stated be made and that the cost for the proposed improvements 
be divided among the Parties according to law, this Agreement and that certain Project 
Agreement for the O’Hare Modernization Program Chicago, Franklin Park and 
Bensenville, Illinois between the City and the Company dated July 17, 2007 and all written 
amendments and supplements thereto (the “OMP Project Agreement”); To Wit the Parties 
agree as follows: 

Section 1 All improvements encompassed by this Agreement for the ROS and the 
ROS Crossing shall be made in accordance with all applicable State laws, rules, 
standards, regulations and orders and procedures in general, the OMP Project Agreement 
and this Agreement. 

Section 2 The Parties are of the opinion that the following improvements in the interest 
of public safety at the aforesaid ROS Crossing should be: 
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(a) The proposed scope of work for the ROS carrying the Company’s railroad over 
Franklin Avenue (CH 14) involves the removal and replacement of the entire 
existing bridge structure.  The new ROS will be constructed to accommodate a 
wider approach roadway under the new ROS.  The proposed ROS will be a single-
span structure and will have an out-to-out width of 35’-8” and a back-to-back 
abutment length of 109’-1”.  The bridge superstructure for the ROS will consist of a 
13” concrete deck on top of 6’-11” deep steel plate girders.  The new ROS will 
accommodate a future roadway consisting of two- 11-foot wide lanes with B-6.25- 
curb and gutter in each direction separated by a 28-foot wide median (the “Future 
Roadway”).  A future 10-foot wide sidewalk will be located on the south side of the 
roadway (the “Future Sidewalk”).  The minimum bridge clearance over Franklin 
Avenue will be 15’-3”. 

Section 3 The City has prepared preliminary plans for the ROS to accomplish the 
proposed improvements at the ROS Crossing.  Such preliminary plans for the ROS and 
ROS Crossing have been approved by the staff of the Commission and are to be 
adopted by Commission Order.  The Type, Size & Location (“TS&L”) drawings for the 
ROS and ROS Crossing are attached and incorporated herein by reference as Exhibit 
B. 

Section 4 The City shall upon Commission Order, according to the requirements 
contained therein, proceed toward the completion of the proposed improvements for the 
ROS and ROS Crossing, accomplishing the work with its own forces or appropriate 
contracted services and agrees that an appropriate time for the completion of the 
proposed improvements for the ROS and ROS Crossing should be three (3) years from 
the date of a Commission Order approving this Agreement. 

Section 5 All costs associated with the initial construction of the improvements for the 
ROS and ROS Crossing will be the responsibility of the City.  Following completion and 
turnover and acceptance of the improvements for the ROS and ROS Crossing by all 
Parties to this Agreement, all future maintenance of the ROS will be governed as follows: 

The Company agrees to assume ownership, maintenance and repair of the following ROS 
improvements: waterproofing, superstructure, substructure, piers, abutments, retaining 
walls, track approaches, all backfill, grading and bridge drainage and the rails, ties, ballast 
and communication and signal facilities in or on ROS improvements. The Village agrees to 
assume ownership, maintenance and repair of the following ROS improvements if and 
when constructed: road surfaces, gutters, street drainage facilities sidewalks, hand-railing 
and lighting under the ROS.  Notwithstanding the foregoing, in accordance with the OMP 
Project Agreement, graffiti removal shall not be the responsibility of the Company.  IDOT 
shall make a one-time payment (the “One-Time Payment”) of TWO HUNDRED THIRTY 
SIX THOUSAND AND NO/100 ($236,000.00) to the Company to compensate the 
Company for future maintenance and repair costs for the ROS required as a result of the 
inclusion of the Future Roadway and Future Sidewalk. 

Section 6 Special Provisions: The City shall, at six (6) month intervals from the date of 
the Commission Order approving this Agreement, submit to the Director of Processing and 
Information, Transportation Bureau of the Commission, a Project Status Report, attached 
as Exhibit C, regarding the progress it has made toward completion of the work required 



by this Agreement. Each Project Status Report shall include the Commission Order's 
docket number, the Order date, the project completion date as noted in the Order, 
crOSSing information (inventory number and railroad milepost), type of improvement, and 
the name, title, mailing address, phone number, facsimile number, and electronic mailing 
address of the Company's, the Villages, and the City's respective Project Managers. 

Section 7 This Agreement shall be binding upon the Parties hereto, their successors or 
assigns. Upon execution of this Agreement by all Parties, the Commission shall enter an 
appropriate Order, within 60 days accepting or rejecting such stipulation according to the 
provisions contained herein. 

In Witness Whereof, the Parties have caused this Agreement to be executed by their duly 
authorized officers, as of the dates indicated on their respective Execution Pages, 
attached hereto. 

Executed by the Commission this 21 st day of October, 2010. 

Michael E. Stead 
Rail Safety Program Administrator 

Attest: 

'/)/:M¥'--t L1, Ll;U'JIJA~" 
Brian A. Vercruysse 
Senior Rail Safety Specialist 
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FRANKLIN PARK, ILLINOIS                       COOK COUNTY

UPRR BRIDGE OVER FRANKLIN AVE.

MILWAUKEE SUB. - BR. 3.81

BR 3.81

LATITUDE: 
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LONGITUDE: 
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PROJECT STATUS REPORT:    
 
TYPE: (CHECK ONE) 
PROGRESS     
COMPLETION*   DATE  

 
 
PROJECT INFORMATION: 
Reporting Party: City of Chicago 
Docket/Order #; Date:  
Status Reports Due:  
Ordered Completion Date:  
Completion Report Due1:  
AAR/DOT#, Milepost: #174 050J, milepost 3.81 
 (in/near) City, County: In Village of Franklin Park, Cook County 
Railroad Company: Union Pacific Railroad Company 

1Completion reports involving changes to the railroad crossing must include an updated USDOT Inventory Form. 
 
PROJECT MANAGER INFORMATION2: 
Name:  
Title:  
Representing:  
Street Address:  
City, State, Zip:  
Office Phone:  
Office Fax:  
Cellular Phone:  
E-Mail Address:  

2Project Manager information to be submitted by Roadway Authority and Railroad Company  
 
DESCRIPTION OF IMPROVEMENT(S) ORDERED: 
 
Reconstruction of railroad overpass structure carrying the UP’s tracks over Franklin 
Avenue/Green Street. 

 
STATUS OF WORK:  
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Mail directed to the Rail Safety Section or the Director of Processing and 
Information, Transportation Bureau of the Commission should be addressed to: 
 

The Illinois Commerce Commission 
527 East Capitol Avenue 
Springfield, IL 62701-1827 

 
If you have questions contact: 
 

Brian Vercruysse, Senior Rail Safety Specialist 
Phone: (630) 424-8750 
Email:  bvercruy@icc.illinois.gov 

 
A Form 3 can be obtained from the Illinois Commerce Commission by calling 217/782-
7660 or on the web at: 
 

 http://www.icc.illinois.gov/hg/library.aspx?key=Railroad%20Safety  
 
 
United States Department of Transportation Inventory Form #6180.71 can be 
obtained on the web at: 
 

http://safetydata.fra.dot.gov/OfficeofSafety/Forms/Default.asp  
 
Submit Inventory forms to: 
 
Federal Railroad Administration 
Office of Safety 
1120 Vermont Avenue, NW 
Washington, DC 20590 

 
And 

Chief of Data Services 
Illinois Department of Transportation 
2300 S. Dirksen Parkway 
Springfield, IL 62764 

 
 

http://www.icc.state.il.us/hg/library.aspx?key=Railroad%20Safety�
http://safetydata.fra.dot.gov/OfficeofSafety/Forms/Default.asp�
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