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Project Summary Sheet

    ACCT. CODE : 709 - IL0390
 

ESTIMATE SUBJECT TO REVISION AFTER: 11/20/2013 DOT NO.: 353649L
CITY: COUNTY: Iroquois STATE: IL

DIVISION: Nashville SUB-DIV: Woodland MILE POST: 0ZA - 91.74
AGENCY PROJECT NUMBER: T13-0026

PRELIMINARY ENGINEERING:
200 Additive 31.34% -$                 
230 Expenses -$                 
212 Contracted & Administrative Engineering Services 2,500$              

Subtotal  2,500$              

CONSTRUCTION ENGINEERING/INSPECTION:
200 Additive 31.34% -$                 
230 Expenses -$                 
212 Contracted & Administrative Engineering Services 1,500$              

Subtotal 1,500$              

FLAGGING SERVICE: (Contract Labor)
070 Labor (Conductor-Flagman) Days @ 350.00$  -$                 
050 Labor (Foreman/Inspector) Days @ 336.00$  -$                 
070 Additive 71.09%  (Transportation Department) -$                 
050 Additive 95.98%  (Engineering Department) -$                 
230 Per Diem  (Engineering Department) Weeks @ 75.00$    -$                 
230 Expenses Days @ 45.00$    -$                 

Subtotal -$                 

SIGNAL & COMMUNICATIONS WORK: (Details Attached) 268,914$          

TRACK WORK: (Details Attached) -$                 

ACCOUNTING & BILLING:
040 Labor 17.5 Days @ 200.00$  3,500$              
040 Additive 63.03% 2,206$              

Subtotal  5,706$              

PROJECT SUBTOTAL 278,620$          
900 CONTINGENCIES: 10.00% 27,862$            

GRAND TOTAL ***************************************************** 306,482$          
DIVISION OF COST:

 
Agency 95.00% 291,158$          
Railroad 5.00% 15,324$            

TOTAL ***************************************************** 306,482$          

NOTE:  Estimate is based on FULL CROSSING CLOSURE during work by Railroad Forces.

Office of Assistant Chief Engineer Public Projects--Jacksonville, Florida
Estimated prepared by: BSE Approved by: AJD CSXT Public Project Group

DATE: 5/24/2013 REVISED: DATE: 5/28/2013
Form Revised 05-05-2010-LLS

This estimate has been prepared based on site conditions, anticipated work duration periods, material prices, labor rates, manpower and resource availability, and 
other factors known as of the date prepared.  The actual cost for CSXT work may differ based upon the agency's requirements, their contractor's work 
procedures, and/or other conditions that become apparent once construction commences or during the progress of the work

TR 343 (600N Rd.) - Install a FLS&G and a CFLS&G at this location with a bell and CWT.DESCRIPTION:
Wellington
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Estimate No. 122116
CSX Transportation

Install FLS&G at TR-343 (600N Rd.)
Wellington, IL

DOT: 353649L OP: IL0390 CSX Project: IL2013011

Summary

Material ......................................................................................................................... $ 101,771
Sales Tax ...................................................................................................................... $ 0

Labor:
Construction Labor (140 man-days).......................................................................... $ 41,834
Shop Labor (11 man-days)........................................................................................ $ 2,310
Subsistence (140 man-days)..................................................................................... $ 18,200

Railroad Engineering, Preliminary ................................................................................ $ 5,212
Railroad Engineering, Construction .............................................................................. $ 6,275

Additives to Construction Labor .................................................................................... $ 36,061
Additives to Shop Labor ................................................................................................ $ 2,312
Additives to Track Labor ............................................................................................... $ 0
Additives to Engineering ............................................................................................... $ 3,600

Equipment Expenses (29 work days)............................................................................ $ 18,850

Waste Management (29 work days).............................................................................. $ 696

Contract Engineering .................................................................................................... $ 16,987

Freight ........................................................................................................................... $ 7,306

Poleline Removal .......................................................................................................... $ 0

AC Power Service ......................................................................................................... $ 2,500

Salvage ......................................................................................................................... $ 0

VACUUM TRUCK RENTAL .......................................................................................... $ 5,000

TOTAL ESTIMATE COST ............................................................................................ $ 268,914

Date: 05/08/2013
Estimated By: Joseph Wiltsie, Jr.

NOTE: This estimate should be considered void one year from date of estimate.
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Shop Material List for CSX Project: IL2013011 (Effective: 05/08/2013)
REMOTE DAX HOUSE

WELLINGTON, IL - 0ZA 91.41

Catalog Num Cond Unit Price Qty Cost Description
020-0003427 1 4427.00 1 4427.00 HOUSE 4X4 ALUM 3 SHELVES,

FARADAY CLOSET, 240V AC,
020-0017120 1 11.52 6 69.12 BLOCK TERMINAL 12 POST SINGLE

STRIP AAR 14.1.6 WITH 1 AAR
020-0017125 1 3.54 6 21.24 BLOCK TERMINAL 2 POST AAR

14.1.8 WITH 1 AAR 14.1.11
020-0022701 1 68.01 2 136.02 ARRESTER HYBRID LOW VOLTAGE

0-30V DC OR 0-24V AC RATED AT
020-0053360 1 386.40 1 386.40 CHARGER BATTERY ELC 12/20 D

20 AMP 10-19.9 VDC ROTARY SW
020-0053510 1 254.11 1 254.11 KIT 240V AC EMERGENCY

GENERATOR CABLE AND
020-0660077 1 597.41 1 597.41 ARRESTER GE 9L10KAC213 FOR

240 VOLT SINGLE PHASE 3 WIRE
020-0770060 1 13.84 4 55.36 ARRESTER US&S N451552-0201

TRACK SERIES RED LABEL USGA
020-0770105 1 22.40 2 44.80 ARRESTER HARMON 202217-000

AGE-1 TRACK AIR GAP EQUALIZER
020-1940055 1 14.22 1 14.22 CONTAINER TUBE HOLDER CIRCUIT

PRINT PLAN 24" SCHD 20 4" PVC
020-2552773 1 8458.86 1 8458.86 PREDICTOR HXP-3R WITHOUT RSI,

INCLUDES TWO EACH CPU SIM RYD
020-4200100 1 7.45 1 7.45 CONNECTOR BUS 1" CENTERS 1/2"

X 36" 18 GAGE PUNCHED 1/4" X
020-4200340 1 1.74 4 6.96 LINK TEST ASSEMBLY 1" CENTERS

YELLOW INSULATOR ON OFFSET
020-4200350 1 2.06 3 6.18 LINK TEST ASSEMBLY 2-3/8"

CENTERS YELLOW INSULATOR ON
020-4201045 1 0.15 120 18.00 NUT HEX CLAMP (FLAT NUT) AAR

14.1.11-7 14-24 NS-2 THD FLAT
020-8000067 1 14.87 2 29.74 LOCK AMERICAN H10SIGRA CSX

SIGNAL PADLOCK WITH BLACK

Total Cost: $ 14,532.87
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Consumables List for CSX Project: IL2013011 (Effective: 05/08/2013)
REMOTE DAX HOUSE

WELLINGTON, IL - 0ZA 91.41

Catalog Num Cond Unit Price Qty Cost Description
020-0017605 1 0.31 200 62.00 WIRE CASE 10 AWG FLEX CSX

SPEC SS796 OKONITE P/N
020-0017607 1 0.73 300 219.00 WIRE CASE TW PR NO 10 AWG

FLEX CSX SPEC SS796 TWIST 2
020-0017625 1 0.45 150 67.50 WIRE CASE TWISTED PAIR AWG

#14 FLEX TWIST 2 TURNS PER FT
020-0017630 1 0.14 200 28.00 WIRE CASE NO 16 AWG FLEX CSX

SPEC SS796 FURN 1000 FT SPOOL
020-0017635 1 0.80 130 104.00 WIRE (DO NOT ORDER, USE

020.0017636.1) SIGNAL DEL 018
020-0028610 1 0.23 100 23.00 TERMINAL RING PANDUIT

PN12-14HDR-D YELLOW NYLON HVY
020-1710055 1 1.89 250 472.50 CONDUIT SDR 13.5 4" ORANGE

POLYETHYLENE TRENCHLESS
020-3261970 1 9.41 2 18.82 DECAL (DO NOT ORDER, CALL

SIGNAL SHOP) ASSY 2" BLACK
020-4200880 1 0.53 2 1.06 CONNECTOR TERMINAL 2-3/8"

CENTERS AAR 14.1.15-4 NICKEL
020-4200892 1 0.44 27 11.88 CONNECTOR TERMINAL 1" CENTERS

AAR 14.1.15-3 NICKEL PLATED
020-4251190 1 0.14 120 16.80 TERMINAL RING PANDUIT

PV10-14RD YELLOW VINYL SIZE
020-4251290 1 0.53 30 15.90 TERMINAL RING PANDUIT

PV6-14R-T BLUE VINYL SIZE 6
020-4251295 1 0.53 6 3.18 TERMINAL RING PANDUIT

PV6-38R-T BLUE VINYL SIZE 6
020-9999992 1 50.00 1 50.00 HOUSE SIGNAL HANDLING CHARGE

BURCO DISTRIBUTION
450-0019212 1 0.40 100 40.00 SCREW SHEETMETAL PAN HD 10 X

1" TYPE A COARSE THREAD

Total Cost: $ 1,133.64
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Shop Material List for CSX Project: IL2013011 (Effective: 05/08/2013)
INSTALL CFLS&G

WELLINGTON, IL - 0ZA 91.81

Catalog Num Cond Unit Price Qty Cost Description
020-0003386 1 6781.00 1 6781.00 HOUSE 6X6L ALUM INCLUDES 5

SHELFS, FARADAY CLOSET, 240V
020-0017120 1 11.52 6 69.12 BLOCK TERMINAL 12 POST SINGLE

STRIP AAR 14.1.6 WITH 1 AAR
020-0017125 1 3.54 6 21.24 BLOCK TERMINAL 2 POST AAR

14.1.8 WITH 1 AAR 14.1.11
020-0017211 1 627.20 1 627.20 TRANSFORMER 010520-50X LIGHT

750VA MOD SLT 50 SAFETRAN PRI
020-0021965 1 8.96 1 8.96 EXTRACTOR DWG 59688-4

TERMINAL GRS CAT P3-308 REF
020-0022651 1 55.89 6 335.34 PLUGBOARD KIT TYPE B1 OR ST1

RELAY ASSEMBLY WITH 12 EACH
020-0022701 1 68.01 29 1972.29 ARRESTER LPC 15012-1 0-30V DC

OR 0-24V AC RATED AT 15 AMP
020-0025595 1 20.72 1 20.72 WRENCH DWG 55393-3 GR1 "E"

TERMINAL POST NUT GRS CAT
020-0053360 1 386.40 3 1159.20 CHARGER BATTERY ELC 12/20 S

20 AMP 10-19.9 VDC ROTARY SW
020-0053510 1 254.11 1 254.11 KIT 240V AC EMERGENCY

GENERATOR CABLE AND
020-0660077 1 597.41 1 597.41 ARRESTER GE 9L10KAC213 FOR

240 VOLT SINGLE PHASE 3 WIRE
020-0750090 1 0.10 3 0.30 NUT INSULATED USE ON AAR

BINDING POST TERMINAL FOR
020-0770060 1 13.84 10 138.40 ARRESTER US&S N451552-0201

TRACK SERIES RED LABEL USGA
020-0770105 1 22.40 2 44.80 ARRESTER HARMON 202217-000

AGE-1 TRACK AIR GAP EQUALIZER
020-1940055 1 14.22 1 14.22 CONTAINER CIRCUIT PRINT 24"

SCHEDULE 20 4" PVC PIPE WITH
020-2501400 1 1043.84 1 1043.84 CONTROLLER DTMF RADIO KEY

DOWN MODE 6 SET TIMER TO 60
020-2532515 1 32.48 1 32.48 MODULE RESISTOR ISLAND OUTPUT

RESISTIVE LOAD ASSEMBLY 560
020-2552673 1 9827.84 1 9827.84 PREDICTOR 250811-2B00 HXP-3R

W/IDK AND 4KHZ RSI HARMON
020-3430110 1 321.84 2 643.68 RELAY SAFETRAN 400004 500

OHMS CONTACTS 4FB-2F-1B CSX
020-3430115 1 421.20 1 421.20 RELAY SAFETRAN 400005 500

OHMS CONTACTS 4FB HEAVY DUTY
020-3430135 1 513.30 1 513.30 RELAY SAFETRAN 400213 460

OHMS CONTACTS 2FB CSX
020-3430170 1 413.95 1 413.95 RELAY SAFETRAN 400800-CSX

100/100 OHMS CONTACTS 6FB
020-3430185 1 431.55 1 431.55 RELAY SAFETRAN 400700-X 60

OHMS CONTACTS 4FB CSX
020-4200100 1 7.45 2 14.90 CONNECTOR BUS 1" CENTERS 1/2"

X 36" 18 GAGE PUNCHED 1/4" X
020-4200340 1 1.74 10 17.40 LINK TEST ASSEMBLY 1" CENTERS

COMPLETE WITH INSULATED
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Shop Material List for CSX Project: IL2013011 (Effective: 05/08/2013)
INSTALL CFLS&G

WELLINGTON, IL - 0ZA 91.81

Catalog Num Cond Unit Price Qty Cost Description
020-4200350 1 2.06 9 18.54 LINK TEST ASSEMBLY 2-3/8"

CENTERS COMPLETE WITH
020-4201045 1 0.15 300 45.00 NUT HEX CLAMP (FLAT NUT) AAR

14.1.11-7 14-24 NS-2 THD FLAT
020-8000067 1 14.87 2 29.74 LOCK AMERICAN H10SIGRA CSX

SIGNAL PADLOCK WITH BLACK
020-8100044 1 3906.57 1 3906.57 RECORDER EVENT HAWK INCLUDES

ETHERNET MODEM AND CURRENT
022-5290559 1 364.00 1 364.00 CONVERTER WILMORE INPUT 10V

DC TO 16V DC OUTPUT 13.6V DC
022-8005160 1 594.61 1 594.61 KIT CDMA AND VHF RADIO

MATERIAL FOR USE WITH CSX

Total Cost: $ 30,362.91
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Field Material List for CSX Project: IL2013011 (Effective: 05/08/2013)
INSTALL CFLS&G

WELLINGTON, IL - 0ZA 91.81

Catalog Num Cond Unit Price Qty Cost Description
N/A 17743.00 1 17743.00 14’ ALUMINUM ARM, 10" ALUMINUM 


SINGLE MAST HIGHWAY CANTILEVER 

020-0013686 1 72.73 2 145.46 BOOTLEG KIT CSX RAIL CONN

W/15 FT 3/16 IN BDSTRAND 6/64
020-0013908 1 7.41 275 2037.75 CABLE UG COMPOSITE 19

CONDUCTOR INCLUDES 13
020-0014605 1 2990.00 1 2990.00 FOUNDATION CONCRETE GCWD 5’ -

10" SECT PRECAST ASSEMBLY
020-0025145 1 381.64 3 1144.92 SHUNT ENCLOSURE INTERRAIL P/N

IRS-SE8A WAYSIDE MOUNT
020-0052475 1 11.20 4 44.80 ARM EXTENSION 10-1/2" ALUM

WITH 3/8" DIAMETER MOUNTING
020-0053066 1 4.59 12 55.08 BOND WEB OF RAIL TRACK

CONNECTOR 3/16" DIA X 1" TAB
020-0053220 1 2.71 200 542.00 CABLE POWER UG 3 COND NO 6

AWG - SHOW LENGTH ON EACH
020-0053240 1 4.35 300 1305.00 CABLE UG 5 COND NO 6 AWG

SOLID C CSX SPEC SS796 SHOW
020-0054075 1 963.20 2 1926.40 GATE GARD NORMAL MOVEMENT

COMPLETE WITH SHEAR PIN AND
020-0054165 1 48.19 2 96.38 KIT 72-N3CH SCOTCHCAST SPLICE

FOR CABLES WITH OUTSIDE
020-0055421 1 18.61 4 74.44 BRACKET SIGN 4" OR 5" MAST

W/1/2" U-BOLT FOR ALL SIGNS
020-0055424 1 76.17 2 152.34 BRACKET SIGN 10" MAST W/SPLIT

BOLTS FOR ALL SIGNS REQUIRING
020-0056674 1 6031.48 1 6031.48 SIGNAL 0220-L GCWD GATE ASSY

DWG SS222 INCLS 18 FBRGL ARM
020-0057275 1 1.26 425 535.50 WIRE UG TRACK TWISTED PAIR

NO. 6 AWG SOLID CONDUCTOR
020-1040322 1 157.37 38 5980.06 BATTERY SAFT SPL165, 165 AH

POCKET PLATE NICKEL CADMIUM
020-1040540 1 31.36 2 62.72 TRAY BATTERY FIBER CO

82687-1-P 12" WIDTH 24" LONG
020-1040550 1 45.92 3 137.76 TRAY BATTERY FIBER CO

82687-3-P 12" WIDTH 38"
020-1150750 1 1.00 200 200.00 BOND STRAND 3/16" DIA 7

STRANDS OF 19 STR EACH 6 WITH
020-1153550 1 4.31 10 43.10 CLIP TRACK WIRE RETAINER

UNIVERSAL RAIL BASE WRAP
020-1360014 1 860.68 2 1721.36 PACKAGE FOREMANS CARE FOR

ALUMINUM TYPICAL BOM FOR USE
020-1360016 1 22.49 1 22.49 PACKAGE SAFETY & SECURMENT

WITH 1 EA CAUTION TAG 1 EA
020-1360103 1 1477.67 1 1477.67 LAYOUT METER SERVICE WITH 25’

POLE CSX DWG SS351 SH 2 ITEMS
020-2531270 1 282.55 1 282.55 SHUNT HARMON 250250-151

NBS-1-10 151HZ 10 FT LEADS
020-2531287 1 265.93 1 265.93 SHUNT HARMON 250250-348

NBS-1-10 348HZ	10 FT LEADS
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Field Material List for CSX Project: IL2013011 (Effective: 05/08/2013)
INSTALL CFLS&G

WELLINGTON, IL - 0ZA 91.81

Catalog Num Cond Unit Price Qty Cost Description
020-2541305 1 689.76 1 689.76 SHUNT HARMON 250849-000

FSS-1A FREQUENCY SELECTEDABLE
020-2541320 1 104.76 1 104.76 INDUCTOR 227032-005 1500 

DUMMY LOAD HARMON
020-3263640 1 0.27 10 2.70 SLEEVE NICOPRESS 14 AWG SOLID

COPPER WIRE 1-1/8" LONG STD
020-3263656 1 1.85 8 14.80 SLEEVE BONDSTRAND 3/16" TO

3/16" 100 PER BOX, NICOPRESS
020-3263680 1 0.35 40 14.00 STAPLE COPPERWELD ROLLED

POINT 1-3/4" LONG, 3/8"
020-3901895 1 92.68 2 185.36 TIP FLEX HWY CROSSING GATE 24

IN LONG RED & WHITE STRIPES
020-3920200 1 178.08 2 356.16 BELL GCWD ELECTRONIC 4" OR 5"

MAST 8 TO 13 VOLTS DC GSI PN
020-3930010 1 3.70 2 7.40 KIT GATE ARM WARNING STICKER

KIT INCLUDES 1-EA 5"X3"
020-4200340 1 1.74 37 64.38 LINK TEST ASSEMBLY 1" CENTERS

COMPLETE WITH INSULATED
020-4200900 1 0.30 12 3.60 CONNECTOR SHEATHING AMP

329860 FOR NO. 14 WIRE
020-4201042 1 0.15 50 7.50 NUT HEX BINDING (RSA NUT) AAR

14.1.11-6 14-24 NS-2 THD CONE
020-4201043 1 0.12 300 36.00 NUT HEX CLAMP (FLAT NUT) AAR

14.1.11-7 14-24 NS-2 THD FLAT
020-4201044 1 0.11 250 27.50 WASHER AAR 14.1.11 ROUND

COPPER NICKEL PLATED FOR AAR
020-7300031 1 200.48 2 400.96 BRACKET BELL FITS WESTERN

CULLEN HAYES JUNCTION BOX
020-9999991 1 100.00 1 100.00 BLOCKING AND BRACING FOR

PROJECTS BURCO DIST
250-0001827 1 14.86 1 14.86 BREAKER CIRCUIT SQ D QO235
250-1680406 1 0.52 100 52.00 CONDUIT LIQUID TIGHT 3/4"

FLEXIBLE GREY PVC CARLON P/N
250-1680408 1 1.16 100 116.00 CONDUIT LIQUID TIGHT 3/4"

NON-METALLIC ORANGE PVC
360-0006100 1 35.07 2 70.14 STOOL STEP WOOD 14"X 20"

SIGNAL MAINTAINERS CSXT
360-0800145 1 5.31 2 10.62 BROOM WAREHOUSE CORN HVY DUTY

ID300

Total Cost: $ 47,296.69
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Consumables List for CSX Project: IL2013011 (Effective: 05/08/2013)
INSTALL CFLS&G

WELLINGTON, IL - 0ZA 91.81

Catalog Num Cond Unit Price Qty Cost Description
N/A 50.00 110 5500.00 FILL MATERIAL, 1 CUBIC YARD
N/A 800.00 1 800.00 WALKWAY ROCK, 10 CUBIC YARDS
020-0017605 1 0.31 350 108.50 WIRE CASE 10 AWG FLEX CSX

SPEC SS796 OKONITE
020-0017607 1 0.73 500 365.00 WIRE CASE TW PR NO 10 AWG

FLEX CSX SPEC SS796 TWIST 2
020-0017625 1 0.45 150 67.50 WIRE CASE TW PR NO 14 AWG

FLEX CSX SPEC SS796 TWIST 2
020-0017630 1 0.14 200 28.00 WIRE CASE NO 16 AWG FLEX CSX

SPEC SS796 FURN 1000 FT SPOOL
020-0017635 1 0.80 130 104.00 WIRE SIGNAL DEL 018 NO 6

COPPER STRANDED SINGLE
020-0028610 1 0.23 100 23.00 TERMINAL RING AMP 35628

YELLOW PLASTI-BOND HVY DUTY
020-1710055 1 1.89 250 472.50 CONDUIT SDR 13.5 4" ORANGE

POLYETHYLENE TRENCHLESS
020-2060072 1 452.74 1 452.74 FOUNDATION HELICAL SCREW-IN

ASSEMBLY 7’ X 10", USED FOR
020-2060074 1 366.00 1 366.00 EXTENSION 10" X 3’ USE WITH

XING GATE AND SIGNAL MAST
020-3261970 1 9.41 2 18.82 DECAL ASSY 2" BLACK PRESSURE

SENSITIVE VINYL PRE-MASKED
020-4200880 1 0.53 2 1.06 CONNECTOR TERMINAL 2-3/8"

CENTERS AAR 14.1.15-4 NICKEL
020-4200892 1 0.44 27 11.88 CONNECTOR TERMINAL 1" CENTERS

AAR 14.1.15-3 NICKEL PLATED
020-4251190 1 0.14 120 16.80 TERMINAL RING AMP 35627 BLACK

PLASTI-BOND WIRE SIZE 10-12
020-4251290 1 0.53 30 15.90 TERMINAL WIRE AMP 322051 BLUE

WIRE SIZE NO 6 AWG 1/4" STUD
020-4251295 1 0.53 6 3.18 TERMINAL WIRE AMP 322007 BLUE

WIRE SIZE NO 6 AWG 3/8" STUD
020-9999992 1 50.00 1 50.00 HOUSE, SIGNAL HANDLING

CHARGE, BURCO DISTRIBUTION
450-0019212 1 0.40 100 40.00 SCREW 10 X 1" SHT METAL PAN

HD TYPE A COARSE THREAD

Total Cost: $ 8,444.88
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