PRELIMINARY ESTIMATE OF COST

SPRINGFIELD RAIL IMPROVEMENTS PROJECT, CARPENTER STREET UNDERPASS (FAU 7975) CONSTRUCTION CODE
SECTION: 13-00475-00-BR QUANTITY QUANTITY QUANTITY QUANTITY QUANTITY QUANTITY QUANTITY QUANTITY
0% GCPF 60.5% GCPF | 100% GCPF | 100% GCPF 0% GCPF 0% GCPF 0% GCPF 0% GCPF
ELIGIBLE ELIGIBLE ELIGIBLE ELIGIBLE ELIGIBLE ELIGIBLE ELIGIBLE ELIGIBLE
GCPF U.P. BRIDGE N.S. BRIDGE RETAIN. WALL ROADWAY TRAF. SIGNALS RAILWAY RAILWAY MISC GCPF GCPF
CODE TOTAL ELIGIBLE TOTAL UNIT TOTAL ELIGIBLE 60% MAX.
NO. ITEM UNIT QUANTITIES QUANTITIES S.N. 084-9952 S.N. 084-9953 URBAN URBAN URBAN UPRR NSRR PRICE COST TOTAL COST CONTRIBUTION
| 20101000 |[TEMPORARY FENCE FOOT 1,400 1,400 1,400 0.00 14,000 14,000 8,400
| 20200100 |EARTH EXCAVATION CU YD 29,800 21,000 21,000 5,300 3,500 0.00 596,00 420,000 252,000
| 20700110 |POROUS GRANULAR EMBANKMENT CU YD 160 160 160 4.00 441 ,440 ,264
| 20800150 |[TRENCH BACKFILL CU YD 620 620 620 40.00 24,80 24,800 14,880
| 21001000 |GEOTECHNICAL FABRIC FOR GROUND STABILIZATION SQ YD 5,300 5,300 5,300 3.00 15,90 15,900 ,540
1101645 |TOPSOIL FURNISH AND PLACE, 12" SQ YD 260 260 260 9.00 , 34 ,340 404
25000110 [SEEDING, CLASS 1A ACRE 2 2 2 1,000.00 ,00( ,000 ,200
25000400 |[NITROGEN FERTILIZER NUTRIENT POUND 50 50 50 0.00 50! 500 300
25000500 |PHOSPHORUS FERTILIZER NUTRIENT POUND 50 50 50 0.00 50! 500 300
25000600 |POTASSIUM FERTILIZER NUTRIENT POUND 50 50 50 0.00 50! 500 300
25000700 |AGRICULTURAL GROUND LIMESTONE TOl 1 1 1 0.00 5 3
25100115 [MULCH, METHOD 2 ACRES 2 2 2 1,000.00 2,000 2,000 1,200
25100630 [EROSION CONTROL BLANKET SQ YD 362 362 362 2.50 05 905 543
25200110 |SODDING, SALT TOLERANT SQ YD 260 260 260 20.00 5,20 5,200 3,120
25200200 |SUPPLEMENTAL WATERING UNIT 1 1 1 100.00 0 100 60
28000400 [PERIMETER EROSION BARRIER FOOT 3,600 0 1,400 2,200 4.00 14,40( $ -18 -
28000500 [INLET AND PIPE PROTECTION ACH 40 40 40 175.00 7,00 7,000 4,200
30300112 [AGGREGATE SUBGRADE IMPROVEMENT 12" Q YD 5,300 5,300 5,300 20.00 106,00 106,000 63,600
40200700 |AGGREGATE SURFACE COURSE, TYPE A 8" Q YD 90 90 90 6.00 540 40 324
42000301 |PORTLAND CEMENT CONCRETE PAVEMENT 8" (JOINTED) Q YD 5,300 5,300 5,300 80.00 424,000 424,000 254,400
42001300 |PROTECTIVE COAT Q YD 5,300 5,300 5,300 .60 ,480 8,480 5,088
| 42400100 |PORTLAND CEMENT CONCRETE SIDEWALK 4" Q FT 2,200 2,200 2,200 .00 19,800 19,800 11,880
42400800 |[DETECTABLE WARNINGS QFT 160 0 160 35.00 ,600 | $ -18 -
44000100 |PAVEMENT REMOVAL Q YD 10,897 0 7,305 3,592 20.00 217,940 § -18 -
44000600 |SIDEWALK REMOVAL QFT 6,112 5,900 5,900 100 112 3.00 8,336 17,700 10,620
50200100 |[STRUCTURE EXCAVATION CU YD 1,074 435 460 452 162 30.00 2,220 13,064 7,838
50300225 |CONCRETE STRUCTURES CU YD 753 450 218 216 319 850.00 640,050 382,228 229,337
50300255 [CONCRETE SUPERSTRUCTURE CU YD 95 57 95 1,250.00 118,750 71,844 43,106
50300285 [FORM LINER TEXTURED SURFACE SQFT 4,022 2,744 920 906 2,196 20.00 80,440 54,883 32,930
50300300 [PROTECTIVE COA SQ YD 3,276 1,982 3,276 2.50 8,190 4,955 2,973
FURNISHING AND ERECTING STRUCTURAL STEEL BRIDGE NO. 1 L SU 1 1 1 800,000.00 800,000 484,000 290,400
FURNISHING AND ERECTING STRUCTURAL STEEL BRIDGE NO. 2 L SuU 1 0 1 1,200,000.00 1,200,000| $ -18 -
50500505 |STUD SHEAR CONNECTORS EACH 4,500 2,723 4,500 .50 20,250 12,251 7,351
50800105 [REINFORCEMENT BARS POUND 473,250 387,254 62,000 60,750 350,500 -3 615,225 503,430 302,058
50800205 |REINFORCEMENT BARS, EPOXY COATED POUND 212,000 126,789 54,500 77,750 79,750 3! 286,200 171,165 102,699
51500100 [NAME PLATES EACH 2 1 1 1 400.0¢ 800 242 145
51603000 [DRILLED SHAFT IN SOIL CU YD 1,813 1,525 208 203 1,402 1,300.0( 2,356,900 1,982,260 1,189,356
51604000 [DRILLED SHAFT IN ROCK CU YD 0 24 40 40 2,600.0 208,000 62,920 37,752
55100200 |[STORM SEWER REMOVAL, 6" FOO 5 35 35 20.00 700 700 420
55100500 [STORM SEWER REMOVAL, 12" FOO 725 725 725 35.00 25,375 25,375 15,225
55101400 [STORM SEWER REMOVAL, 30" FOO 40 40 40 50.00 2,000 2,000 1,200 |
56100800 [WATER MAIN 10" FOO 369 369 369 80.00 29,520 29,520 7,71
58000100 [MEMBRANE WATERPROOFING QF 6,552 1,931 3,360 3,192 20.00 131,04 38,623 3,17
58700300 [CONCRETE SEALER QF 19,183 17,219 1,416 1,387 16,380 3.00 57,54 51,657 ,994 |
59100100 [GEOCOMPOSITE WALL DRAIN Q YD 3,448 3,312 110 66 3,272 25.00 86,201 82,798 ,67¢
59300100 |CONTROLLED LOW-STRENGTH MATERIAL U YD 25 25 25 140.00 3,50 3,500 ,10(
60100945 |PIP} " FOO 500 500 500 0.00 25,00 25,000 15,000
60107600 [PIPI DRAINS 4" FOO 3,500 3,500 3,500 7.00 59,500 59,500 35,700
|_X6012005 |PIP FOO 289 0 89 200 5.00 21675] § -18 -
| 60109530 |PIP! INED CH 8" FOO 2,979 750 2,229 40.00 119,161 $ -18 -
| 60219000 ER, TYPE 8 FRAME AND GRATE ACH ,100.0( , 10 ,100 ,260
| 60219540 |MAI ER, TYPE 24 FRAME AND GRATE ACH 200.0( 601 ,600 ,960
| 60219570 |MAI ER, TYPE 3V FRAME AND GRATE ACH ,200.0( ,801 ,800 ,280
| 60221100 |MA! ER, TYPE 1 FRAME, CLOSED LID ACH ,350.00 , 70 ,700 ,020
| 60222270 |MA! ER, TYPE 3V FRAME AND GRATE ACH ,350.0( , 70 ,700 ,020
| 60223800 |MANH ER, TYPE 1 FRAME, CLOSED LID ACH ,000.0( ,00 ,000 ,000
| 60236200 LET: E ACH ,200.0( .20 ,200 720
0240301 LET: E AND GRATE ACH ,350.0( ,350 ,350 810
| 60240328 LET: 4 FRAME AND GRATE ACH ,350.0( 401 ,400 3,240
| 60257900 HOLES TO BE RECONSTRUCTED ACH ,000.0( ,00 ,000 600
| 60260100 |INLETS TO BE ADJUSTED ACH 800.0¢ 401 ,400 ,440
| 60500040 |REMOVING MANHOLES ACH 1,200.0( 4,801 ,800 ,880
| 60500060 |REMOVING INLETS ACH 500.0¢ ,500 ,500 ,500
| 60606800 |[COMBINATION CURB AND GUTTER, B-9.18 00T 1,475 1,475 1,475 35.00 51,625 51,625 30,975
| 60607100 |[COMBINATION CURB AND GUTTER, B-9.18 (MODIFIED) FOOT 215 215 215 250.00 53,750 53,750 32,250
| 60618300 |CONCRETE MEDIAN SURFACE, 4 INCH QFT 1,680 1,680 1,680 6.00 10,080 10,080 ,048
| 60620400 |[CONCRETE MEDIAN, TYPE SB-9.06 QFT 2,750 2,750 2,750 22.00 60,500 60,500 36,300
| 63000001 |STEEL PLATE BEAM GUARDRAIL, TYPE A, 6 FOOT POSTS FOO 600 600 600 25.00 15,000 15,000 ,000
| 63200310 |GUARDRAIL REMOVAL FOO 160 160 160 10.00 ,600 1,600 960
66400305 |CHAIN LINK FENCE, 6' FOO 26 26 26 45.00 170 1,170 702
66400505 |CHAIN LINK FENCE, 8' FOO 2,197 0 2,197 50.00 109,850 $ - -
66406600 |CHAIN LINK GATES, 5' X 10' DOUBLE EACH 1 1 1 500.00 500 500 300
67000400 |E| S FIELD OFFICE, TYPE A CAL MO 18 18 18 ,500.00 27,000 27,000 16,200
67100100 [MOBILIZATION LSum 900,000.00 900,00 900,000 540,000
| 70102625 |TRAFFIC CONTROL AND PROTECTION, STANDARD 701606 L SUuM 10,000.00 10,00 10,000 ,000
| 70102640 |TRAFFIC CONTROL AND PROTECTION, STANDARD 701801 UM 000.00 3,00 ,000 ,800
70300220 [TEMPORARY PAVEMENT MARKING - LINE 4" 00T 100 100 100 2.00 20( 200 120
72000100 [SIGN PANEL - TYPE 1 Q FT 0 20 20 50.00 1,00 1,000 600
72000200 [SIGN PANEL - TYPE 2 QFT 0 60 60 50.00 3,00 3,000 1,800
72400100 [REMOVE SIGN PANEL ASSEMBLY - TYPE A ACH 0 10 10 0.00 20( 200 120
72900100 [METAL POST - TYPE A 00T 0 10 10 0.00 40 400 240
78005100 [EPOXY PAVEME! AR - LETTERS AND SYMBOLS QFT 500 500 500 .00 10,00 10,000 6,000
78005120 [EPOXY PAVEME! AR -LINE 5" FOO 4,400 4,400 4,400 .00 17,60 17,600 10,560
78005130 [EPOXY PAVEME! AR -LINE 6" FOO 500 500 500 .00 3,00 3,000 1,800
78005150 [EPOXY PAVEME! AR - LINE 12" FOO 100 100 100 15.00 1,501 1,500 900
78005180 [EPOXY PAVEME! AR - LINE 24" FOO 80 80 80 20.00 1,601 1,600 960
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80400100 [ELECTRIC SERVICE INSTALLATIO EACH 1 1 1 2,200.00 2200] 5 2.200] § 1,320
81028350 [UNDERGROUND CONDUIT, PVC, 2" DIA. FOO 46 0 46 20.00 920§ - -
81028370 [UNDERGROUND CONDUIT, PVC, 3" DIA! FOO a7 0 a7 22.00 034] § - -
[ 81028390 [UNDERGROUND CONDUIT, PVC, 4" DIA FOO 136 0 136 25.00 ,400] S - -
[ 81200270 [CONDUIT EMBEDDED IN STRUCTURE, 4" DIA., PVC FOO 176 106 176 65.00 11,44 921 153
[ 81200215 [CONDUIT EMBEDDED IN STRUCTURE, 1 1/4" DIA., PVC FOO 500 500 500 10.00 00 ,000 000
[ 81400100 [HANDHOLE EACH 3 3 3 1,200.00 60 600 160
[ 81603072 |UD 600V 2-1C NO.4, 1/C NO.4 GRND (XLP-TY), 1 1/4" DIA. PLYETLN FOOT 1,000 1,000 1,000 7.50 50 500 500
81603085 |UD 600V 3-1C NO.4, 1/C NO.4 GRND (XLP-TY), 1 1/4" DIA. PLYETLN FOOT 400 400 400 8.50 40 400 040
81702140 [ELECTRIC CABLE IN CONDUIT, 600V (XLP-TYPE USE) 1/C NO. 4 FOOT 2,500 2,500 2,500 2 00 ,000 000
LUMINAIRE, LED COBRA HEAD STYLE ACH 8 8 8 1,200, 60 600 760
LUMINAIRE, LED LINEAR 4 FT WALL MOUNTED ACH 230 230 230 1,200.01 276,00 276,000 165,600
82500360 |LIGHTING CONTROLLER, BASE MOUNTED, 480VOLT, 100AMP ACH 7.500.0 500 500 500
LED UNDERPASS LUMINAIRE ACH 1,500.01 ,000 ,000 600
83002350 |LIGHT POLE, ALUMINUM, 40 FT.M.H., 8 FT_DAVIT ARM -TWIN ACH 2,800.0 ,600 600 360
83002400 |LIGHT POLE, ALUMI 0 FT_M.H., 10 FT. DAVIT ARM ACH 2,200.0 800 800 280
83600300 |LIGHT POLE FOUND, , 30" DIAMETER 00T 36 3 3 155.00 580 580 348
83800650 AWAY DEVICE, COUPLING WITH STAINLESS STEEL SCREEN EACH 16 16 16 125.00 ,00 ,000 200
87301245 RIC CABLE IN CONDUIT, SIGNAL NO. 14 5C FOOT 1,632 0 1,632 .00 26 - -
87301255 RIC CABLE IN CONDUIT, SIGNAL NO. 14 7C FOOT 405 0 405 50 01 - -
87301900 TRIC CABLE IN CONDUIT, EQUIPMENT GROUNDING CONDUCTOR, NO.6 1C FOOT 1,467 0 1,467 .00 40 - -
[ 87502490 C SIGNAL POST, GALVANIZED STEEL 15 FT. ACH 0 .250.00 50 - -
87502510 |TRAFFIC SIGNAL POST, GALVANIZED STEEL 17 FT. ACH 0 ,500.00 00 - -
87702870 |STEEL COMBINATION MAST ARM ASSEMBLY AND POLE 28 FT. ACH 0 11,000.00 11,00 - -
87702880 |STEEL COMBINATI T ARM ASSEMBLY AND POLE 30 FT. ACH 0 11,500.00 11,50 - -
87702910 |STEEL COMBINATION MAST ARM ASSEMBLY AND POLE 36 FT. ACH 0 13,500.00 27,00 - -
[ 87800100 [CONCRETE FOUNDA TYPE A 00T 12 0 12 350.00 4,201 - -
[ 87800415 [CONCRETE FOUNDATION, TYPE E 36-INCH DIAMETER FOOT 44 0 44 450.00 19,80 - -
87900200 |DRILL EXISTI ACH 300.00 0 - -
88030020 |SIGNAL HEAD, . 3-SECTION, MAST-ARI ACH 1150.00 .20 - -
88030050 |SIGNAL HEAD, , 3-SECTION, BRACKET ACH ,050.00 4,201 - -
88030070 |SIGNAL HEAI , 4-SECTION, BRACKET ACH 1450.00 90 - -
88030080 |SIGNAL HEAD, LED, , 4-SECTION, MAST ARM MOUNTED ACH ,500.00 00 - -
88102717 |PEDESTRIAN SIGNAL HEAD, LED, E. BRACKET MOUNTED WITH COUNTDOWN TIMER | EACH ,000.00 00 - -
88200310 | TRAFFIC SIGNAL BACKPLATE, LOUVERED PLASTIC ACH 16 0 16 200.00 20 - -
88800100 |PEDESTRIAN PUSH-BUTTO ACH 0 300.00 40 - -
89501100 |RELOCATE EXISTING TRAFFIC SIGNAL CONTROLLER ACH 0 10,000.00 10,00 - -
89501250 |RELOCATE EXISTING TRAFFIC SIGNAL EQUIPMENT ACH 0 5,000.00 00 - -
89502375 |REMOVE EXISTING TRAFFIC SIGNAL EQUIPMENT ACH 0 10,000.00 20,001 - -
550A0050 [STORM SEWERS, CLASS A, TYPE 1 12" 00T 1,161 1161 1161 50.00 58,050 58,050 34,830
550A0090 [STORM SEWERS, CLASS A, TYPE 118" FOOT 67 67 67 54.00 618 618 2171
550A0120 [STORM SEWERS, CLASS A, TYPE 124" FOOT 239 239 239 65.00 15,535 15,535 9,321
[ K0036120 [MULCH PLACEMENT 4" QYD 260 260 260 .00 560 560 936
301797 |GATE REMOVAL ACH 2 2 2 1,000.00 ,000 ,000 1,200
[ X0321865 |ANTI-GRAFFITI PROTECTION SYSTEM QFT 5,796 0 5,796 .00 28,980 § - -
[ X0323389 [STORM SEWER CONNECTION ACH 1 1 1 5,000.00 000 5000 § 3,000
[ X0324761 [DRAINAGE SYSTEM (SPECIAL) L SUM 1 1 1 15,000.00 000§ 90758 5,445
[ X0325346 [RAILROAD TRACK TRKFT 1,226 0 1,226 260.00 318,760 § - -
325355 |RAILROAD TRACK, REMOVE TRKFT 200 0 200 50.00 ,000] § - -
DIRECTIONAL BORING FOOT 13 13 13 1,100.00 300 § 14300 § 8,580
RAILROAD TRACK SHIFT ASSIST ACH 4 4,000.00 000 § - -
T RSE DRAINS COMPLETE ACH 2,300.00 4,601 4,600 2,760
DRAINAGE STRUCTURES, NO. ACH 180,000.00 180,00 180,00 108,000
DRAINAGE STRUCTURES, NO. ACH 185,000.00 185,000 185,00 111,000
PUMP STATION ELECTRICAL WORK LSU 115,000.00 115,000 115,00 69,000
PUMP STATION MECHANICAL WORK SUM 38,000.00 38,000 38,00 22,800
PAVEMENT | SPECIAL QYD 6.444 6,444 6,444 30.00 193,320 193,320 115,992
STAINING C STRUCTURES QFT 1,425 0 1,425 15.00 21,375 § -[s -
X5030540 [FLOOR DRAINS (SPECIAL) ACH 24 15 24 300.00 7,200 4,356 614
X5610706 [WATER MAIN REMOVAL, 6" 00T 50 350 350 20.00 7,000 7,000 200
X5610710 [WATER MAIN REMOVAL, 10" FOOT 425 425 425 25.00 10,625 10,625 375
X5860110 |[GRANULAR BACKFILL FOR STRUCTURES U YD 240 80 108 132 45.00 10,800 594 156
X6020074 [INLETS, TYPE A, TYPE 3V FRAME AND GRATE ACH 10 10 10 1,200.00 12,00 12,000 200
X6023508 [INLETS, TYPE A, WITH SPECIAL FRAME AND GRATE ACH 3 3 3 1,300.00 90 ,900 2,340
X6040205 |FRAMES AND LIDS, SPECIAL ACH 2 2 2 400.00 80 800 480
X6061460 |PAVED DITCH (SPECIAL 00T 650 650 650 60.00 39,001 39,000 23,400
'X6640304 [CHAIN LINK FENCE TO BE REMOVED AND RE-ERECTED FOOT 600 600 600 30.00 18,00 18,000 10,800
X7010216 |[TRAFFIC CONTROL AND PROTECTION, (SPECIAL) SUM 1 1 1 20,000.0 20,000 20,000 12,000
'X7240300 [SIGN REMOVAL ACH 13 13 13 200.0 2,600 2,600 1,560
X7240600 [REMOVE AND RE-ERECT EXISTING SIGN ACH 1 1 500.01 500 500 300
X8210675 |LUMINAIRE, METAL HALIDE HORZ MOUNT 400W ACH 4 4 2,000.0 ,000 8,000 4,800
[ XX004895 [PIPE UNDERDRAIN CLEANOUT, COMPLETE ACH 18 5 13 300.0 400 § -5 -
[ 0002400 [BALLAS ON 3,071 3,071 70.00 214970] § - s -
I 'STEEL RAILING (SPECIAL) FOOT 1,988 1,752 169 169 1,650 200.00 397,600 350,44 210,269
[Z BUILDING REMOVAL NO. 1 L SUM 1 100,000.00 100,000 100,00 0,000
[ 20013798 [CONSTRUCTION LAYOUT L SUM 1 150,000.00 150,000 150,00 000
[Z DETOUR SIGNING UM 1 25,000.00 25,000 25,00 000
IE FENCE REMOVAL (SPECIAL) FOOT 1,509 600 600 909 10.00 15,000 6,000 600
MECHANICALLY STABILIZED EARTH RETAINING WALL QFT 7,730 7.730 7.730 85.00 657,050 657,050 394,230
PIPE UNDERDRAINS FOR STRUCTURES 4" FOOT 750 750 750 25.00 18,750 18,750 11,250
PIPE UNDERDRAINS FOR STRUCTURES 6" FOOT 194 58 9% 96 30.00 5,820 1,742 1,045
PUMPING STATION L SUM 1 1 160,000.00 160,000 160,000 96,000
2 RAILROAD CROSSING REMOVAL EACH 0 3 20,000.00 60,000 $ - -
IE RAILROAD PROTECTIVE LIABILITY INSURANCE L SUM 0 1 25,000.00 25,000] § - -
I REMOVE AND REINSTALL TRACK WORK FOOT 1,269 0 1,269 180.00 228,420 § - -
[Z PAVEMENT REPLACEMENT, CONCRETE SPECIAL CUYD 5 5 5 500.00 500 § 2,500 § 1,500
[ 20068300 |STEEL CASINGS 36" FOOT 70 0 70 600.00 42,000 § - -
[ 20069700 [SUB-BALLAST CUYD 3,375 0 2414 961 65.00 219,375] § - -
[ 20073002 [TEMPORARY SOIL RETENTION SYSTEM SQFT 641 388 641 70.00 44,870 § 27,146 5 16,268
0076600 [TRAINEES HOUR 5,760 5,760 5,760 0.80 2,608] $ 4,608] $ 2,765
SECANT LAGGING CUFT 76 52 60 16 2,000.00 152,000] § 104,600 § 62,760

[
|§UBTOTAL 14173680 | § 9284879] § 5570927
|CONTINGENGY (17% of SUBTOTAL 2409526 [ § 1578429 § 947,058
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TOTAL $ 16,583,206 | § 10,863,308 | § 6,517,985
PRELIMINARY ENGINEERING (8% OF TOTAL) $ 1,326,656 | $ 869,065 | $ 521,439
CONSTRUCTION ENGINEERING (9% OF TOTAL) $ 1,492,489 | § 977,698 | $ 586,619
RIGHT-OF-WAY L SUM 1 1 1 $ 570,000.00 | § 570,000 | $ 570,000 | $ 342,000
UTILITY RELOCATION LSum 1 0 $ 200,000.00 | $ 200,000 | $ - $ -
RAILROAD REVIEW L SUM 1 0.75 0.23 0.75 $ 150,000.00 | $ 150,000 | § 112,500 | $ 67,500
FLAGGERS AND RAILROAD FORCE ACCOUNT LSum 1 1 1 $ 250,000.00 | $ 250,000 | § 250,000 | $ 150,000
OVERALL TOTAL $ 20,572,351 | $ 13,642,571 | $ 8,185,543
Notes: ANTICIPATED FUNDING SHARES
NS Structure GCPF Eligibility (One Track Structure Eligible) % OF FUNDING
One Track Structure Width (ft) = 23 TIGER $ 14,400,000 70.0%
Two Track Structure Width (ft) = 38 CITY $ 1,233,200 6.0%
% of Structure Eligible for GCPF = 60.5% Land Acquisition (40%, 60% is ICC) $ 228,000
Utility Relocation (100%) $ 200,000
Preliminary Engineering (all except ICC) $ 805,200
ICC (all costs not covered by TIGER or City) $ 4,939,200 24.0%
TOTAL $ 20,572,400 100%
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