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Project Summary Sheet

    ACCT. CODE : 709 - IL0386
 

ESTIMATE SUBJECT TO REVISION AFTER: 8/5/2014 DOT NO.: 163541C
CITY: COUNTY: Cook STATE: IL

DIVISION: Chicago SUB-DIV: Altenheim MILE POST: BIH - 0.90
AGENCY PROJECT NUMBER: RRS-0350(039); Job No. C-91-381-12; Agmt No. RR112381

PRELIMINARY ENGINEERING:
200 Labor (Non Contract) Days @ 270.00$  -$                 
200 Additive -$                 
230 Expenses -$                 
212 Contracted & Administrative Engineering Services 4,000$             

Subtotal  4,000$             

CONSTRUCTION ENGINEERING/INSPECTION:
200 Labor (Non Contract) Days @ 270.00$  -$                 
200 Additive -$                 
230 Expenses -$                 
212 Contracted & Administrative Engineering Services 1,500$             

Subtotal 1,500$             

FLAGGING SERVICE: (Contract Labor)
070 Labor (Conductor-Flagman) Days @ 350.00$  -$                 
050 Labor (Foreman/Inspector) Days @ 392.00$  -$                 
070 Additive 117.39%  (Transportation Department) -$                 
050 Additive 118.86%  (Engineering Department) -$                 
230 Per Diem  (Engineering Department) Weeks @ 75.00$    -$                 
230 Expenses Days @ 45.00$    -$                 

Subtotal -$                 

SIGNAL & COMMUNICATIONS WORK: (Details Attached) 96,402$           

TRACK WORK: (Details Attached) -$                 

PROJECT SUBTOTAL 101,902$         
900 CONTINGENCIES: 10.00% 10,190$           

GRAND TOTAL ***************************************************** 112,092$         
DIVISION OF COST:

 
Agency 100.00% 112,092$         
Railroad -$                 

TOTAL ***************************************************** 112,092$         

NOTE:  Estimate is based on FULL CROSSING CLOSURE during work by Railroad Forces.

Office of Assistant Chief Engineer Public Projects--Jacksonville, Florida
Estimated prepared by: BSE Approved by: AJD CSXT Public Project Group

DATE: 2/6/2014 REVISED: DATE: 2/10/2014

This estimate has been prepared based on site conditions, anticipated work duration periods, material prices, labor rates, manpower and resource availability, and 
other factors known as of the date prepared.  The actual cost for CSXT work may differ based upon the agency's requirements, their contractor's work procedures, 
and/or other conditions that become apparent once construction commences or during the progress of the work

Cicero Ave. - Upgrade signals to 12" LED's and add remote monitoring to this crossing.DESCRIPTION:
Cicero
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Estimate No. 123522
CSX Transportation

Cicero Ave. - Install CFLS&G (cantilevered flashing light signals and  gates). 
********************************************************************** 10/8/2012 

Cicero, IL

DOT: 163541C OP: IL0386 CSX Project: IL2012038

Summary

Material ......................................................................................................................... $ 27,044
Sales Tax ...................................................................................................................... $ 0

Labor:
Construction Labor (60 man-days)............................................................................ $ 16,256
Shop Labor (0 man-days).......................................................................................... $ 0
Subsistence (44 man-days)....................................................................................... $ 5,720

Railroad Engineering, Preliminary ................................................................................ $ 3,485
Railroad Engineering, Construction .............................................................................. $ 2,438

Additives to Construction Labor .................................................................................... $ 19,321
Additives to Shop Labor ................................................................................................ $ 0
Additives to Track Labor ............................................................................................... $ 0
Additives to Engineering ............................................................................................... $ 0

Equipment Expenses (0 work days).............................................................................. $ 0

Waste Management (9 work days)................................................................................ $ 108

Contract Engineering .................................................................................................... $ 15,810

Freight ........................................................................................................................... $ 2,220

Poleline Removal .......................................................................................................... $ 0

AC Power Service ......................................................................................................... $ 0

Salvage ......................................................................................................................... $ 0

VAC-TRUCK ................................................................................................................. $ 4,000

TOTAL ESTIMATE COST ............................................................................................ $ 96,402

Date: 02/06/2014
Estimated By: Scott Elliott

NOTE: This estimate should be considered void one year from date of estimate.
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Field Material List for CSX Project: IL2012038 (Effective: 02/06/2014)
LED LENS UPGRADE AND INSTALL RECORDER

CICERO, IL - BIH 0.90

Catalog Num Cond Unit Price Qty Cost Description
020-0007673 1 21.28 1 21.28 RESISTOR ADJUSTABLE 1.530 TO

16.00 OHMS 15W US&S N161444
020-0016115 1 120.96 1 120.96 RECTIFIER TRACK CIRCUIT EPC

800-004080-000 MODEL RING-10
020-0016116 1 337.12 1 337.12 DRIVER MODEL TD-1A TRACK

ELECTRO PNEUMATIC
020-0016117 1 203.84 1 203.84 GENERATOR MODEL ACG-2T AC

ELECTRO PNEUMATIC
020-0017120 1 11.52 2 23.04 BLOCK TERMINAL 12 POST SINGLE

STRIP AAR 14.1.6 WITH 1 AAR
020-0017605 1 0.31 200 62.00 WIRE CASE 10 AWG FLEX CSX

SPEC SS796 OKONITE P/N
020-0017625 1 0.45 200 90.00 WIRE CASE TWISTED PAIR AWG

#14 FLEX TWIST 2 TURNS PER FT
020-0017630 1 0.14 200 28.00 WIRE CASE NO 16 AWG FLEX CSX

SPEC SS796 FURN 1000 FT SPOOL
020-0022651 1 70.00 3 210.00 PLUGBOARD KIT TYPE B1 OR ST1

RELAY ASSEMBLY WITH 12 EACH
020-0022701 1 68.01 8 544.08 ARRESTER HYBRID LOW VOLTAGE

0-30V DC OR 0-24V AC RATED AT
020-0025145 1 445.20 1 445.20 SHUNT ENCLOSURE WAYSIDE MOUNT

ASSEMBLY COMPLETE WITH LOCK
020-0053242 1 6.21 250 1552.50 CABLE UG 7 COND NO 6 AWG

SOLID C CSX SPEC SS796 SHOW
020-0055602 1 11.39 1 11.39 RELAY POTTER BRUMFIELD

KHAU17D12-12V 160 OHMS
020-0056514 1 7.46 1 7.46 SOCKET RELAY POTTER &

BRUMFIELD 27E894 NEWARK
020-0056680 1 1390.60 2 2781.20 SIGNAL GCWD CANTILEVER

FLASHER ASSY ONLY INCLUDES 4
020-0056683 1 1788.91 2 3577.82 SIGNAL GCWD CANTILEVER

FLASHER ASSY ONLY INCLUDES 4
020-0056822 1 9.41 1 9.41 TAPE UG RED CABLE MARKER

IMPRINT TO READ-"CAUTION
020-0056920 1 58.36 1 58.36 RESISTOR ADJUSTABLE 0.770 TO

8.00 OHMS SAFETRAN 029603-4X
020-0057070 1 1004.64 2 2009.28 SIGNAL CROSSARM FLX-4000 LED

& 2-WAY JB CROSSARM NO
020-0057111 1 0.21 40 8.40 TAG TEXIT HEATEX WIRE MARK

2:1 WHITE 3/8" X 1" (9.5MM X
020-0057275 1 1.20 500 600.00 WIRE UG TRACK TWISTED PAIR

NO. 6 AWG SOLID CONDUCTOR
020-0064060 1 16.12 1 16.12 PLATE RELAY MOUNTING FOR 2

EACH TYPE KHAU OR OCTAL RELAY
020-0770060 1 13.84 2 27.68 ARRESTER US&S N451552-0201

TRACK SERIES RED LABEL USGA
020-0770105 1 22.40 1 22.40 ARRESTER HARMON 202217-000

AGE-1 TRACK AIR GAP EQUALIZER
020-1150750 1 0.99 100 99.00 BOND STRAND 3/16" DIA 7

STRANDS OF 19 STR EACH 6 WITH
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Field Material List for CSX Project: IL2012038 (Effective: 02/06/2014)
LED LENS UPGRADE AND INSTALL RECORDER

CICERO, IL - BIH 0.90

Catalog Num Cond Unit Price Qty Cost Description
020-1304014 1 6.14 20 122.80 KIT BOND, CADWELD PLUS WEB OF

RAIL BOND 3/16 DIA. 4" LARGE
020-2501400 1 1043.84 1 1043.84 CONTROLLER DTMF RADIO KEY

DOWN MODE 6 SET TIMER TO 60
020-2503071 1 1787.93 1 1787.93 MODULE SAFETRAN (EXPANSION

FOR SEAR 11) ANALOG & DIGITAL
020-2503081 1 66.24 1 66.24 MODULE SAFETRAN ECHELON

TERMINATION UNIT (A80078) USE
020-3180290 1 4878.63 1 4878.63 KIT, SEAR II FOR REMOTE

MONITORING, ALARMS & TESTING,
020-3430130 1 413.81 2 827.62 RELAY SAFETRAN 400023 500

OHMS CONTACTS 6FB HEAVY DUTY
020-3430150 1 503.68 1 503.68 RELAY SAFETRAN 400510 2.0

OHMS CONTACTS 4FB-2F-1B CSX
020-4200340 1 1.74 20 34.80 LINK TEST ASSEMBLY 1" CENTERS

YELLOW INSULATOR ON OFFSET
020-4200900 1 0.30 2 0.60 CONNECTOR SHEATHING AMP

329860 FOR NO. 14 WIRE
020-4201043 1 0.12 50 6.00 NUT HEX CLAMP (FLAT NUT) AAR

14.1.11-7 14-24 NS-2 THD FLAT
020-4201044 1 0.11 100 11.00 WASHER AAR 14.1.11 ROUND

COPPER NICKEL PLATED FOR AAR
020-4201045 1 0.15 100 15.00 NUT HEX CLAMP (FLAT NUT) AAR

14.1.11-7 14-24 NS-2 THD FLAT
022-5290559 1 364.00 1 364.00 CONVERTER WILMORE INPUT 10V

DC TO 16V DC OUTPUT 13.6V DC
022-8005160 1 594.61 1 594.61 KIT CDMA AND VHF RADIO

MATERIAL FOR USE WITH CSX
470-0060318 1 11.44 1 11.44 FOAM SEALANT CF-116 SINGLE 16

OZ CAN INCLUDES ONE EACH

Total Cost: $ 23,134.73
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Consumables List for CSX Project: IL2012038 (Effective: 02/06/2014)
LED LENS UPGRADE AND INSTALL RECORDER

CICERO, IL - BIH 0.90

Catalog Num Cond Unit Price Qty Cost Description
013-5000515 1 1643.63 2 3287.26 JOINT INSULATED PREMIUM 132RE

40’-0" LONG WITH 23’-4" X
020-1710055 1 1.99 200 398.00 CONDUIT SDR 13.5 4" ORANGE

POLYETHYLENE TRENCHLESS
280-8020180 1 55.95 4 223.80 WELD FIELD COMPLETE 136RE

RAILTECH BOUTET P/N

Total Cost: $ 3,909.06
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