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Project Summary Sheet

    ACCT. CODE : 709 - IL0383
 

ESTIMATE SUBJECT TO REVISION AFTER: 8/25/2014 DOT NO.: 163376U
CITY: COUNTY: Cook STATE: IL

DIVISION: Chicago SUB-DIV: Chicago Heights MILE POST: DB - 1.78
AGENCY PROJECT NUMBER: RRS-2857(010) / Job No. C-91-383-12 / Agreement No. RR112383

PRELIMINARY ENGINEERING:
200 Labor (Non Contract) Days @ 270.00$  -$                 
200 Additive -$                 
230 Expenses -$                 
212 Contracted & Administrative Engineering Services 5,000$             

Subtotal  5,000$             

CONSTRUCTION ENGINEERING/INSPECTION:
200 Labor (Non Contract) Days @ 270.00$  -$                 
200 Additive -$                 
230 Expenses -$                 
212 Contracted & Administrative Engineering Services 2,000$             

Subtotal 2,000$             

FLAGGING SERVICE: (Contract Labor)
070 Labor (Conductor-Flagman) Days @ 350.00$  -$                 
050 Labor (Foreman/Inspector) Days @ 392.00$  -$                 
070 Additive 117.39%  (Transportation Department) -$                 
050 Additive 118.86%  (Engineering Department) -$                 
230 Per Diem  (Engineering Department) Weeks @ 75.00$    -$                 
230 Expenses Days @ 45.00$    -$                 

Subtotal -$                 

SIGNAL & COMMUNICATIONS WORK: (Details Attached) 212,413$         

TRACK WORK: (Details Attached) -$                 

PROJECT SUBTOTAL 219,413$         
900 CONTINGENCIES: 10.00% 21,941$           

GRAND TOTAL ***************************************************** 241,354$         
DIVISION OF COST:

 
Agency 100.00% 241,354$         
Railroad -$                 

TOTAL ***************************************************** 241,354$         

NOTE:  Estimate is based on FULL CROSSING CLOSURE during work by Railroad Forces.

Office of Assistant Chief Engineer Public Projects--Jacksonville, Florida
Estimated prepared by: BSE Approved by: AJD CSXT Public Project Group

DATE: 2/26/2014 REVISED: DATE: 2/26/2014

This estimate has been prepared based on site conditions, anticipated work duration periods, material prices, labor rates, manpower and resource availability, and 
other factors known as of the date prepared.  The actual cost for CSXT work may differ based upon the agency's requirements, their contractor's work procedures, 
and/or other conditions that become apparent once construction commences or during the progress of the work

Wood St. - Revised construction FAE submitted for replacement of the Hawk recorder with a 
SEAR II recorder, as the Hawk is no longer available.

DESCRIPTION:
Harvey
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Estimate No. 123644
CSX Transportation

Wood St. - Redesign assigned to replace the Hawk recorder with a SEAR  II. Project is 
now authorized for construction. 

Harvey, IL

DOT: 163376U OP: IL0383 CSX Project: IL2012040A

Summary

Material ......................................................................................................................... $ 98,604
Sales Tax ...................................................................................................................... $ 0

Labor:
Construction Labor (95 man-days)............................................................................ $ 25,796
Shop Labor (6 man-days).......................................................................................... $ 1,260
Subsistence (95 man-days)....................................................................................... $ 12,350

Railroad Engineering, Preliminary ................................................................................ $ 4,820
Railroad Engineering, Construction .............................................................................. $ 3,869

Additives to Construction Labor .................................................................................... $ 30,661
Additives to Shop Labor ................................................................................................ $ 1,498
Additives to Track Labor ............................................................................................... $ 0
Additives to Engineering ............................................................................................... $ 0

Equipment Expenses (0 work days).............................................................................. $ 0

Waste Management (20 work days).............................................................................. $ 480

Contract Engineering .................................................................................................... $ 18,459

Freight ........................................................................................................................... $ 7,116

Poleline Removal .......................................................................................................... $ 0

AC Power Service ......................................................................................................... $ 2,500

Salvage ......................................................................................................................... $ 0

VACUUM TRUCK RENTAL .......................................................................................... $ 5,000

TOTAL ESTIMATE COST ............................................................................................ $ 212,412

Date: 02/26/2014
Estimated By: Scott Elliott

NOTE: This estimate should be considered void one year from date of estimate.
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Shop Material List for CSX Project: IL2012040A (Effective: 02/26/2014)
INSTALL CFG

HARVEY, IL - DB 1.88

Catalog Num Cond Unit Price Qty Cost Description
020-0017120 1 11.52 6 69.12 BLOCK TERMINAL 12 POST SINGLE

STRIP AAR 14.1.6 WITH 1 AAR
020-0017125 1 3.54 8 28.32 BLOCK TERMINAL 2 POST AAR

14.1.8 WITH 1 AAR 14.1.11
020-0017211 1 627.20 1 627.20 TRANSFORMER 010520-50X LIGHT

750VA MOD SLT 50 SAFETRAN PRI
020-0021965 1 8.96 1 8.96 EXTRACTOR DWG 59688-4

TERMINAL GRS CAT P3-308 REF
020-0022651 1 55.89 8 447.12 PLUGBOARD KIT TYPE B1 OR ST1

RELAY ASSEMBLY WITH 12 EACH
020-0022701 1 68.01 30 2040.30 ARRESTER LPC 15012-1 0-30V DC

OR 0-24V AC RATED AT 15 AMP
020-0025595 1 20.72 1 20.72 WRENCH DWG 55393-3 GR1 "E"

TERMINAL POST NUT GRS CAT
020-0053360 1 386.40 3 1159.20 CHARGER BATTERY ELC 12/20 S

20 AMP 10-19.9 VDC ROTARY SW
020-0053510 1 254.11 1 254.11 KIT 240V AC EMERGENCY

GENERATOR CABLE AND
020-0660077 1 597.41 1 597.41 ARRESTER GE 9L10KAC213 FOR

240 VOLT SINGLE PHASE 3 WIRE
020-0750090 1 0.09 3 0.27 NUT INSULATED USE ON AAR

BINDING POST TERMINAL FOR
020-0770060 1 13.84 8 110.72 ARRESTER US&S N451552-0201

TRACK SERIES RED LABEL USGA
020-0770105 1 22.40 2 44.80 ARRESTER HARMON 202217-000

AGE-1 TRACK AIR GAP EQUALIZER
020-1000354 1 6022.50 1 6022.50 HOUSE SIGNAL 6FT X 6FT WITH

PTC UPGRADE PTMW P/N 91000354
020-1940055 1 14.22 1 14.22 CONTAINER CIRCUIT PRINT 24"

SCHEDULE 20 4" PVC PIPE WITH
020-2501400 1 1043.84 1 1043.84 CONTROLLER DTMF RADIO KEY

DOWN MODE 6 SET TIMER TO 60
020-2503081 1 66.24 1 66.24 MODULE SAFETRAN ECHELON

TERMINATION UNIT (A80078) USE
020-2552405 1 7357.56 1 7357.56 DETECTOR HARMON 250826-B00

PMD-3R SYSTEM W/4KHZ RSI
020-3180290 1 4878.63 1 4878.63 KIT, SEAR II FOR REMOTE

MONITORING, ALARMS & TESTING,
020-3430110 1 321.84 2 643.68 RELAY SAFETRAN 400004 500

OHMS CONTACTS 4FB-2F-1B CSX
020-3430115 1 421.20 1 421.20 RELAY SAFETRAN 400005 500

OHMS CONTACTS 4FB HEAVY DUTY
020-3430130 1 413.81 2 827.62 RELAY SAFETRAN 400023 500

OHMS CONTACTS 6FB HEAVY DUTY
020-3430135 1 513.30 1 513.30 RELAY SAFETRAN 400213 460

OHMS CONTACTS 2FB CSX
020-3430170 1 413.95 1 413.95 RELAY SAFETRAN 400800-CSX

100/100 OHMS CONTACTS 6FB
020-3430185 1 431.55 1 431.55 RELAY SAFETRAN 400700-X 60

OHMS CONTACTS 4FB CSX
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Shop Material List for CSX Project: IL2012040A (Effective: 02/26/2014)
INSTALL CFG

HARVEY, IL - DB 1.88

Catalog Num Cond Unit Price Qty Cost Description
020-4200340 1 1.74 8 13.92 LINK TEST ASSEMBLY 1" CENTERS

COMPLETE WITH INSULATED
020-4200350 1 2.06 9 18.54 LINK TEST ASSEMBLY 2-3/8"

CENTERS COMPLETE WITH
020-8000067 1 14.87 2 29.74 LOCK AMERICAN H10SIGRA CSX

SIGNAL PADLOCK WITH BLACK
022-5290559 1 364.00 1 364.00 CONVERTER WILMORE INPUT 10V

DC TO 16V DC OUTPUT 13.6V DC
022-8005160 1 594.61 1 594.61 KIT CDMA AND VHF RADIO

MATERIAL FOR USE WITH CSX
250-0001826 1 15.67 4 62.68 BREAKER CIRCUIT SQUARE D

QO215

Total Cost: $ 29,126.03
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Field Material List for CSX Project: IL2012040A (Effective: 02/26/2014)
INSTALL CFG

HARVEY, IL - DB 1.88

Catalog Num Cond Unit Price Qty Cost Description
N/A 20748.00 2 41496.00 24’ ALUMINUM ARM, 12" ALUMINUM 


SINGLE MAST HIGHWAY CANTILEVER 

020-0013555 1 297.00 1 297.00 BOX JUNCTION 8 WAY ALUMINUM

INCLUDES 2 EACH 4 POST
020-0013686 1 73.93 2 147.86 BOOTLEG KIT CSX RAIL CONN

W/15 FT 3/16 IN BDSTRAND 6/64
020-0013880 1 1.85 200 370.00 CABLE UG 7 COND NO 14 AWG

SOLID C CSX SPEC SS796 SHOW
020-0013908 1 7.64 325 2483.00 CABLE UG COMPOSITE 19

CONDUCTOR INCLUDES 13
020-0014605 1 2990.00 2 5980.00 FOUNDATION CONCRETE GCWD 5’ -

10" SECT PRECAST ASSEMBLY
020-0017125 1 3.54 2 7.08 BLOCK TERMINAL 2 POST AAR

14.1.8 WITH 1 AAR 14.1.11
020-0025145 1 343.27 1 343.27 SHUNT ENCLOSURE INTERRAIL P/N

IRS-SE8A WAYSIDE MOUNT
020-0052475 1 11.20 4 44.80 ARM EXTENSION 10-1/2" ALUM

WITH 3/8" DIAMETER MOUNTING
020-0053220 1 2.76 150 414.00 CABLE POWER UG 3 COND NO 6

AWG - SHOW LENGTH ON EACH
020-0054075 1 1006.88 2 2013.76 GATE SAVER COMPLETE WITH

SHEAR PIN AND RETURN SPRING
020-0055425 1 78.93 6 473.58 BRACKET SIGN 12" MAST W/SPLIT

BOLTS FOR ALL SIGNS REQUIRING
020-0057275 1 1.26 275 346.50 WIRE UG TRACK TWISTED PAIR

NO. 6 AWG SOLID CONDUCTOR
020-1040322 1 158.20 30 4746.00 BATTERY SAFT SPL165, 165 AH

POCKET PLATE NICKEL CADMIUM
020-1040540 1 31.36 4 125.44 TRAY BATTERY FIBER CO

82687-1-P 12" WIDTH 24" LONG
020-1040550 1 45.92 1 45.92 TRAY BATTERY FIBER CO

82687-3-P 12" WIDTH 38"
020-1150750 1 1.00 425 425.00 BOND STRAND 3/16" DIA 7

STRANDS OF 19 STR EACH 6 WITH
020-1153550 1 4.31 8 34.48 CLIP TRACK WIRE RETAINER

UNIVERSAL RAIL BASE WRAP
020-1304011 1 140.00 1 140.00 IGNITER, CADWELD PLUS

ELECTRONIC IGNITION CONTROL
020-1304014 1 6.14 80 491.20 KIT BOND, CADWELD PLUS WEB OF

RAIL BOND 3/16 DIA. 4" LARGE
020-1304017 1 5.98 80 478.40 KIT BOND, CADWELD PLUS HEAD

OF RAIL 3/16" DIA 6.5" LONG
020-1360014 1 851.77 1 851.77 PACKAGE FOREMANS CARE FOR

ALUMINUM TYPICAL BOM FOR USE
020-1360016 1 22.49 1 22.49 PACKAGE SAFETY & SECURMENT

WITH 1 EA CAUTION TAG 1 EA
020-1360103 1 1477.67 1 1477.67 LAYOUT METER SERVICE WITH 25’

POLE CSX DWG SS351 SH 2 ITEMS
020-2531130 1 265.93 1 265.93 SHUNT HARMON 250250-630

NBS-1-10 630HZ 10 FT LEADS
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Field Material List for CSX Project: IL2012040A (Effective: 02/26/2014)
INSTALL CFG

HARVEY, IL - DB 1.88

Catalog Num Cond Unit Price Qty Cost Description
020-3263656 1 1.77 4 7.08 SLEEVE BONDSTRAND 3/16" TO

3/16" 100 PER BOX, NICOPRESS
020-3263680 1 0.35 40 14.00 STAPLE COPPERWELD ROLLED

POINT 1-3/4" LONG, 3/8"
020-3901895 1 92.68 2 185.36 TIP FLEX HWY CROSSING GATE 24

IN LONG ENGINEERING GRADE RED
020-3920200 1 181.17 2 362.34 BELL GCWD ELECTRONIC 4" OR 5"

MAST 8 TO 13 VOLTS DC GSI PN
020-3930010 1 3.70 2 7.40 KIT GATE ARM WARNING STICKER

KIT INCLUDES 1-EA 5"X3"
020-4200340 1 1.74 37 64.38 LINK TEST ASSEMBLY 1" CENTERS

COMPLETE WITH INSULATED
020-4200900 1 0.30 8 2.40 CONNECTOR SHEATHING AMP

329860 FOR NO. 14 WIRE
020-4201042 1 0.15 56 8.40 NUT HEX BINDING (RSA NUT) AAR

14.1.11-6 14-24 NS-2 THD CONE
020-4201043 1 0.12 336 40.32 NUT HEX CLAMP (FLAT NUT) AAR

14.1.11-7 14-24 NS-2 THD FLAT
020-4201044 1 0.11 280 30.80 WASHER AAR 14.1.11 ROUND

COPPER NICKEL PLATED FOR AAR
020-7300031 1 200.48 2 400.96 BRACKET BELL FITS WESTERN

CULLEN HAYES JUNCTION BOX
020-9999991 1 100.00 1 100.00 BLOCKING AND BRACING FOR

PROJECTS BURCO DIST
250-0001827 1 14.69 1 14.69 BREAKER CIRCUIT SQ D QO235
250-1680406 1 0.52 80 41.60 CONDUIT LIQUID TIGHT 3/4"

FLEXIBLE GREY PVC CARLON P/N
250-1680408 1 1.16 80 92.80 CONDUIT LIQUID TIGHT 3/4"

NON-METALLIC ORANGE PVC
360-0006100 1 35.07 1 35.07 STOOL STEP WOOD 14"X 20"

SIGNAL MAINTAINERS CSXT
360-0800145 1 5.15 1 5.15 BROOM WAREHOUSE CORN HVY DUTY

ID300

Total Cost: $ 64,933.9
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Consumables List for CSX Project: IL2012040A (Effective: 02/26/2014)
INSTALL CFG

HARVEY, IL - DB 1.88

Catalog Num Cond Unit Price Qty Cost Description
N/A 379.00 1 379.00 CELLULAR MODEM, RAVEN MODEL 


LS300 P/N 1101489, INCLUDES 

N/A 50.00 40 2000.00 FILL MATERIAL, 1 CUBIC YARD
N/A 800.00 1 800.00 WALKWAY ROCK, 10 CUBIC YARDS
020-0017605 1 0.31 350 108.50 WIRE CASE 10 AWG FLEX CSX

SPEC SS796 OKONITE
020-0017607 1 0.76 500 380.00 WIRE CASE TW PR NO 10 AWG

FLEX CSX SPEC SS796 TWIST 2
020-0017625 1 0.44 150 66.00 WIRE CASE TW PR NO 14 AWG

FLEX CSX SPEC SS796 TWIST 2
020-0017630 1 0.14 200 28.00 WIRE CASE NO 16 AWG FLEX CSX

SPEC SS796 FURN 1000 FT SPOOL
020-0017635 1 0.80 130 104.00 WIRE SIGNAL DEL 018 NO 6

COPPER STRANDED SINGLE
020-0028610 1 0.23 100 23.00 TERMINAL RING AMP 35628

YELLOW PLASTI-BOND HVY DUTY
020-1710055 1 1.99 250 497.50 CONDUIT SDR 13.5 4" ORANGE

POLYETHYLENE TRENCHLESS
020-3261970 1 9.41 2 18.82 DECAL ASSY 2" BLACK PRESSURE

SENSITIVE VINYL PRE-MASKED
020-4200880 1 0.53 2 1.06 CONNECTOR TERMINAL 2-3/8"

CENTERS AAR 14.1.15-4 NICKEL
020-4200892 1 0.44 27 11.88 CONNECTOR TERMINAL 1" CENTERS

AAR 14.1.15-3 NICKEL PLATED
020-4251190 1 0.14 120 16.80 TERMINAL RING AMP 35627 BLACK

PLASTI-BOND WIRE SIZE 10-12
020-4251290 1 0.53 30 15.90 TERMINAL WIRE AMP 322051 BLUE

WIRE SIZE NO 6 AWG 1/4" STUD
020-4251295 1 0.53 6 3.18 TERMINAL WIRE AMP 322007 BLUE

WIRE SIZE NO 6 AWG 3/8" STUD
020-9999992 1 50.00 1 50.00 HOUSE, SIGNAL HANDLING

CHARGE, BURCO DISTRIBUTION
450-0019212 1 0.40 100 40.00 SCREW 10 X 1" SHT METAL PAN

HD TYPE A COARSE THREAD

Total Cost: $ 4,543.64
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