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Project Summary Sheet

    ACCT. CODE : 709 - IL0405
 

ESTIMATE SUBJECT TO REVISION AFTER: 10/11/2014 DOT NO.: 283193G
CITY: COUNTY: Cook STATE: IL

DIVISION: Chicago SUB-DIV: Elsdon MILE POST: DG - 29.80
AGENCY PROJECT NUMBER: RRS-2943(021),  Agmt. No. RR114144,  Job No. C-91-144-14

PRELIMINARY ENGINEERING:
200 Labor (Non Contract) Days @ 270.00$  -$                 
200 Additive -$                 
230 Expenses -$                 
212 Contracted & Administrative Engineering Services 3,500$             

Subtotal  3,500$             

CONSTRUCTION ENGINEERING/INSPECTION:
200 Labor (Non Contract) Days @ 270.00$  -$                 
200 Additive -$                 
230 Expenses -$                 
212 Contracted & Administrative Engineering Services 1,500$             

Subtotal 1,500$             

FLAGGING SERVICE: (Contract Labor)
070 Labor (Conductor-Flagman) Days @ 350.00$  -$                 
050 Labor (Foreman/Inspector) Days @ 392.00$  -$                 
070 Additive 117.39%  (Transportation Department) -$                 
050 Additive 118.86%  (Engineering Department) -$                 
230 Per Diem  (Engineering Department) Weeks @ 75.00$    -$                 
230 Expenses Days @ 45.00$    -$                 

Subtotal -$                 

SIGNAL & COMMUNICATIONS WORK: (Details Attached) 238,263$         

TRACK WORK: (Details Attached) -$                 

PROJECT SUBTOTAL 243,263$         
900 CONTINGENCIES: 10.00% 24,326$           

GRAND TOTAL ***************************************************** 267,590$         
DIVISION OF COST:

 
Agency 100.00% 267,590$         
Railroad -$                 

TOTAL ***************************************************** 267,590$         

NOTE:  Estimate is based on FULL CROSSING CLOSURE during work by Railroad Forces.

Office of Assistant Chief Engineer Public Projects--Jacksonville, Florida
Estimated prepared by: BSE Approved by: AJD CSXT Public Project Group

DATE: 4/14/2014 REVISED: DATE: 4/15/2014

This estimate has been prepared based on site conditions, anticipated work duration periods, material prices, labor rates, manpower and resource availability, and 
other factors known as of the date prepared.  The actual cost for CSXT work may differ based upon the agency's requirements, their contractor's work procedures, 
and/or other conditions that become apparent once construction commences or during the progress of the work

Burnham Ave. - Install new CFLS&G w/ CWT.DESCRIPTION:
Lansing 
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Estimate No. 123989
CSX Transportation

Burnham Avenue - Install FLS&G.  Upgrade the existing crossing  control circuitry, 
replace gates, upgrade flashing light signals to  LED (if not already present 

Lansing, IL

DOT: 283193G OP: IL0405 CSX Project: IL2014005

Summary

Material ......................................................................................................................... $ 101,068
Sales Tax ...................................................................................................................... $ 0

Labor:
Construction Labor (114 man-days).......................................................................... $ 34,240
Shop Labor (5 man-days).......................................................................................... $ 1,050
Subsistence (114 man-days)..................................................................................... $ 14,820

Railroad Engineering, Preliminary ................................................................................ $ 5,018
Railroad Engineering, Construction .............................................................................. $ 5,136

Additives to Construction Labor .................................................................................... $ 40,698
Additives to Shop Labor ................................................................................................ $ 1,248
Additives to Track Labor ............................................................................................... $ 0
Additives to Engineering ............................................................................................... $ 0

Equipment Expenses (0 work days).............................................................................. $ 0

Waste Management (23 work days).............................................................................. $ 276

Contract Engineering .................................................................................................... $ 20,910

Freight ........................................................................................................................... $ 7,300

Poleline Removal .......................................................................................................... $ 0

AC Power Service ......................................................................................................... $ 2,500

Salvage ......................................................................................................................... $ -1

VAC-TRUCK ................................................................................................................. $ 4,000

TOTAL ESTIMATE COST ............................................................................................ $ 238,263

Date: 04/14/2014
Estimated By: Scott Elliott

NOTE: This estimate should be considered void one year from date of estimate.
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Shop Material List for CSX Project: IL2014005 (Effective: 04/14/2014)
Install Combos w/GCP-4000 

LANSING, IL - DG 29.80

Catalog Num Cond Unit Price Qty Cost Description
020-0017120 1 11.52 6 69.12 BLOCK TERMINAL 12 POST SINGLE

STRIP AAR 14.1.6 WITH 1 AAR
020-0017125 1 3.54 6 21.24 BLOCK TERMINAL 2 POST AAR

14.1.8 WITH 1 AAR 14.1.11
020-0018234 1 37.58 1 37.58 CABLE CONVERTER

PROTOCOL/MEDIA WAYSIDE ACCESS
020-0021965 1 8.96 1 8.96 EXTRACTOR DWG 59688-4

TERMINAL GRS CAT P3-308 REF
020-0022651 1 55.89 3 167.67 PLUGBOARD KIT TYPE B1 OR ST1

RELAY ASSEMBLY WITH 12 EACH
020-0022701 1 68.00 28 1904.00 ARRESTER LPC 15012-1 0-30V DC

OR 0-24V AC RATED AT 15 AMP
020-0025595 1 20.72 1 20.72 WRENCH DWG 55393-3 GR1 "E"

TERMINAL POST NUT GRS CAT
020-0053360 1 406.56 3 1219.68 CHARGER BATTERY ELC 12/20 S

20 AMP 10-19.9 VDC ROTARY SW
020-0053510 1 233.11 1 233.11 KIT 240V AC EMERGENCY

GENERATOR CABLE AND
020-0055602 1 11.39 1 11.39 RELAY POTTER BRUMFIELD

KHAU17D12-12V 160 OHMS
020-0056514 1 9.32 4 37.28 SOCKET RELAY POTTER &

BRUMFIELD 27E166 NEWARK
020-0064060 1 16.12 2 32.24 PLATE MOUNTING FOR 2 TYPE

KHAU RELAY SOCKETS ON GRS B1
020-0660077 1 597.41 1 597.41 ARRESTER GE 9L10KAC213 FOR

240 VOLT SINGLE PHASE 3 WIRE
020-0770060 1 13.44 12 161.28 ARRESTER US&S N451552-0201

TRACK SERIES RED LABEL USGA
020-0770105 1 22.40 4 89.60 ARRESTER HARMON 202217-000

AGE-1 TRACK AIR GAP EQUALIZER
020-1000354 1 6002.50 1 6002.50 HOUSE SIGNAL 6FT X 6FT WITH

PTC UPGRADE PTMW P/N 91000354
020-1940055 1 14.22 1 14.22 CONTAINER CIRCUIT PRINT 24"

SCHEDULE 20 4" PVC PIPE WITH
020-2503073 1 1017.33 1 1017.33 MODULE SAFETRAN VHF

COMMUNICATOR (A80276-3) USED
020-2503079 1 453.00 2 906.00 MODULE SAFETRAN GROUND FAULT

DETECTOR (A80297-2) USED WITH
020-2503090 1 1030.04 1 1030.04 CONVERTER PROTOCOL/MEDIA

WAYSIDE ACCESS GATEWAY (WAG)
020-2503200 1 745.74 1 745.74 KIT SAFETRAN GCP-4000 ILOD

PKG. FOR USE WITH SEAR-III
020-2503220 1 17050.00 1 17050.00 PREDICTOR SAFETRAN GCP-4000

2-TRACK DUAL CASE W/RECORDER
020-2901190 1 11.39 3 34.17 RELAY POTTER BRUMFIELD

KHAU17A12-120 3900 OHMS
020-3430110 1 372.24 1 372.24 RELAY SAFETRAN 400004 500

OHMS CONTACTS 4FB-2F-1B CSX
020-3430130 1 365.31 2 730.62 RELAY SAFETRAN 400023 500

OHMS CONTACTS 6FB HEAVY DUTY
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Shop Material List for CSX Project: IL2014005 (Effective: 04/14/2014)
Install Combos w/GCP-4000 

LANSING, IL - DG 29.80

Catalog Num Cond Unit Price Qty Cost Description
020-3652615 1 38.13 1 38.13 RESISTOR ADJUSTABLE 0.340 TO

3.00 OHMS 2.24A 15W SAFETRAN
020-4200340 1 1.65 12 19.80 LINK TEST ASSEMBLY 1" CENTERS

COMPLETE WITH INSULATED
020-4200350 1 2.04 14 28.56 LINK TEST ASSEMBLY 2-3/8"

CENTERS COMPLETE WITH
020-4201045 1 0.15 300 45.00 NUT HEX CLAMP (FLAT NUT) AAR

14.1.11-7 14-24 NS-2 THD FLAT
020-8000067 1 14.61 2 29.22 LOCK AMERICAN H10SIGRA CSX

SIGNAL PADLOCK WITH BLACK
022-8005160 1 563.90 1 563.90 KIT CDMA AND VHF RADIO

MATERIAL FOR USE WITH CSX

Total Cost: $ 33,238.75
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Field Material List for CSX Project: IL2014005 (Effective: 04/14/2014)
Install Combos w/GCP-4000 

LANSING, IL - DG 29.80

Catalog Num Cond Unit Price Qty Cost Description
N/A 18097.00 2 36194.00 14’CANT 19’GATE W/1-WAY


PROGRESS RAIL QUOTE # 7459 ON 

020-0013870 1 1.44 2700 3888.00 CABLE UG 5 COND NO 14 AWG

SOLID C CSX SPEC SS796 SHOW
020-0013908 1 6.98 400 2792.00 CABLE UG COMPOSITE 19

CONDUCTOR INCLUDES 13
020-0014605 1 2990.00 2 5980.00 FOUNDATION CONCRETE GCWD 5’ -

10" SECT PRECAST ASSY BLT
020-0017120 1 11.64 1 11.64 BLOCK TERMINAL 12 POST SINGLE

STRIP AAR 14.1.6 WITH 1 AAR
020-0017605 1 0.29 100 29.00 WIRE CASE 10 AWG FLEX CSX

SPEC SS796 OKONITE P/N
020-0022701 1 68.01 5 340.05 ARRESTER HYBRID LOW VOLTAGE

0-30V DC OR 0-24V AC RATED AT
020-0025145 1 320.49 4 1281.96 SHUNT ENCLOSURE INTERRAIL P/N

IRS-SE8A WAYSIDE MOUNT
020-0053220 1 2.52 150 378.00 CABLE POWER UG 3 COND NO 6

AWG, SHOW LENGTH ON EACH
020-0054167 1 27.53 1 27.53 KIT 72-N2CH SCOTCHCAST SPLICE

FOR CABLES WITH OUTSIDE
020-0055425 1 78.93 6 473.58 BRACKET SIGN 12" MAST W/SPLIT

BOLTS FOR ALL SIGNS REQUIRING
020-0056131 1 26.71 2 53.42 SIGN MULTIPLE TRACK "2

TRACKS" NO HARDWARE CSX DWG
020-0056464 1 71.60 4 286.40 BRACKET SIGN 12" MAST W/SPLIT

BOLTS FOR ALL SIGNS REQUIRING
020-0057275 1 1.17 600 702.00 WIRE UG TRACK TWISTED PAIR

NO. 6 AWG SOLID CONDUCTOR
020-1040322 1 162.40 21 3410.40 BATTERY SAFT SPL165, 165 AH

POCKET PLATE NICKEL CADMIUM
020-1040324 1 229.88 9 2068.92 BATTERY SAFT SPL250, 250 AH

POCKET PLATE NICKEL CADMIUM
020-1040540 1 31.36 4 125.44 TRAY BATTERY FIBER CO

82687-1-P 12" WIDTH 24" LONG
020-1040550 1 45.92 2 91.84 TRAY BATTERY FIBER CO

82687-3-P 12" WIDTH 38"
020-1304014 1 6.14 16 98.24 KIT BOND, CADWELD PLUS WEB OF

RAIL BOND 3/16 DIA. 4" LARGE
020-1360014 1 1011.52 1 1011.52 PACKAGE FOREMANS CARE FOR

ALUMINUM TYPICAL BOM FOR USE
020-1360016 1 21.18 1 21.18 PACKAGE SAFETY & SECURMENT

WITH 1 EA CAUTION TAG 1 EA
020-1360104 1 1522.61 1 1522.61 LAYOUT AC METER SERVICE WITH

30’ POLE CSX DWG SS351 SH 2
020-2500436 1 57.29 2 114.58 INDUCTOR 8V617-1600 DUMMY

LOAD SAFETRAN
020-2500591 1 399.37 2 798.74 SHUNT SAFETRAN 62775-1543

MULTI-FREQUENCY NARROW BAND
020-2500615 1 301.96 2 603.92 SHUNT SAFETRAN 62775-156

NARROW BAND 156HZ
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Field Material List for CSX Project: IL2014005 (Effective: 04/14/2014)
Install Combos w/GCP-4000 

LANSING, IL - DG 29.80

Catalog Num Cond Unit Price Qty Cost Description
020-2503077 1 356.16 2 712.32 BELL SAFETRAN ELECTRONIC BELL

AND SENSOR UNIT (A80301-2)
020-2530287 1 247.52 2 495.04 FILTER EPC 800-080055-103

TF-156
020-3263640 1 0.27 5 1.35 SLEEVE NICOPRESS 14 AWG SOLID

COPPER WIRE 1-1/8" LONG STD
020-4200340 1 1.65 28 46.20 LINK TEST ASSEMBLY 1" CENTERS

COMPLETE WITH INSULATED
020-4200900 1 0.29 8 2.32 CONNECTOR SHEATHING AMP

329860 FOR NO. 14 WIRE
020-4201042 1 0.12 40 4.80 NUT HEX BINDING (RSA NUT) AAR

14.1.11-6 14-24 NS-2 THD CONE
020-4201043 1 0.11 250 27.50 NUT HEX CLAMP (FLAT NUT) AAR

14.1.11-7 14-24 NS-2 THD FLAT
020-4201044 1 0.11 200 22.00 WASHER AAR 14.1.11 ROUND

COPPER NICKEL PLATED FOR AAR
020-9999991 1 100.00 1 100.00 BLOCKING AND BRACING FOR

PROJECTS BURCO DIST
250-0001836 1 15.25 1 15.25 BREAKER CIRCUIT SQ D QO260
360-0006100 1 35.07 1 35.07 STOOL STEP WOOD 14"X 20"

SIGNAL MAINTAINERS CSXT
360-0800145 1 4.72 1 4.72 BROOM WAREHOUSE CORN HVY DUTY

ID300

Total Cost: $ 63,771.54
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Consumables List for CSX Project: IL2014005 (Effective: 04/14/2014)
Install Combos w/GCP-4000 

LANSING, IL - DG 29.80

Catalog Num Cond Unit Price Qty Cost Description
N/A 50.00 40 2000.00 FILL MATERIAL, 1 CUBIC YARD
N/A 800.00 1 800.00 WALKWAY ROCK, 10 CUBIC YARDS
020-0017605 1 0.29 500 145.00 WIRE CASE 10 AWG FLEX CSX

SPEC SS796 OKONITE
020-0017607 1 0.68 400 272.00 WIRE CASE TW PR NO 10 AWG

FLEX CSX SPEC SS796 TWIST 2
020-0017625 1 0.43 150 64.50 WIRE CASE TW PR NO 14 AWG

FLEX CSX SPEC SS796 TWIST 2
020-0017630 1 0.13 200 26.00 WIRE CASE NO 16 AWG FLEX CSX

SPEC SS796 FURN 1000 FT SPOOL
020-0017635 1 0.80 130 104.00 WIRE SIGNAL DEL 018 NO 6

COPPER STRANDED SINGLE
020-0028610 1 0.22 100 22.00 TERMINAL RING AMP 35628

YELLOW PLASTI-BOND HVY DUTY
020-1710045 1 1.88 250 470.00 CONDUIT SDR 13.5  4"

POLYETHYLENE TRENCHLESS
020-3261960 1 18.82 2 37.64 DECAL (DO NOT ORDER, CALL

SIGNAL SHOP) ASSY 5" BLACK
020-3261970 1 9.41 2 18.82 DECAL ASSY 2" BLACK PRESSURE

SENSITIVE VINYL PRE-MASKED
020-4200880 1 0.53 2 1.06 CONNECTOR TERMINAL 2-3/8"

CENTERS AAR 14.1.15-4 NICKEL
020-4200892 1 0.44 27 11.88 CONNECTOR TERMINAL 1" CENTERS

AAR 14.1.15-3 NICKEL PLATED
020-4251190 1 0.13 120 15.60 TERMINAL RING AMP 35627 BLACK

PLASTI-BOND WIRE SIZE 10-12
020-4251290 1 0.49 30 14.70 TERMINAL WIRE AMP 322051 BLUE

WIRE SIZE NO 6 AWG 1/4" STUD
020-4251295 1 0.49 6 2.94 TERMINAL WIRE AMP 322007 BLUE

WIRE SIZE NO 6 AWG 3/8" STUD
020-9999992 1 50.00 1 50.00 HOUSE, SIGNAL HANDLING

CHARGE, BURCO DISTRIBUTION
450-0019212 1 0.02 100 2.00 SCREW 10 X 1" SHT METAL PAN

HD TYPE A COARSE THREAD

Total Cost: $ 4,058.14
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