
AUTHORITY FOR EXPENDITURE

  

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

LOCATION : WSS KEYSPORT LINE SEGMENT : 13 AFE NUMBER :

PLANITEM NUMBER : 227612000 MILEPOST : 104.25 RFA NUMBER : 5933415

PROPERTY OF : BNSF RAILWAY COMPANY DIVISION : SF CPAR NUMBER : CR120015

OPERATED BY : BNSF RAILWAY COMPANY SUBDIVISION : BEARDSTOWN BUDGET YEAR : 2015

JOINT FACILITY : IDOT TRACK TYPE : 1 BUDGET CLASS : 6

% BILLABLE (+/-) : 69.0 TAX STATE : IL REPORTING OFFICE : 724

SPONSOR : VP ENGINEERING CENTER/ROLLUP : 28938

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

 

PURPOSE, JUSTIFICATION AND DESCRIPTION

 
PIP SFN DIV BEARDSTOWN SUB LS 13 MP 104.250 DOT 069154E PARTIALLY BILLABLE TO IDOT COMPLETE CROSSING REHAB,
EXTENDING SURFACE FROM 40FT TO 48FT. ICC COVERS MATERIAL, TRAFFIC CONTROL, AND APPROACH WORK. NEW TIES, RAIL,
BALLAST, AND CONCRETE PLANKS.

 

PRIMARY FUNDING SOURCE IS FHWA
 

** BUY AMERICA(N) APPLIES **
 

PLAN ITEM LINE SEG BEG MP END MP TRK NBR BEGIN STATION END STATION PROJECT TYPE BUD YEAR

227612000 13 104.25 104.25 1 WSS KEYSPORT WSS KEYSPORT PUBLIC IMPROVEMENT PROJECT 2015

CASH CAPITAL NONCASH CAPITAL OPERATING EXP REMOVAL COSTS BILLABLE TOTALS

LABOR COSTS 20,468 0 2,648 0 0 23,116

MATERIAL COSTS 0 0 0 0 47,478 47,478

OTHER COSTS 2,477 0 8 0 10,638 13,123

TOTALS 22,945 0 2,656 0 58,116 83,717

SYSTEM MAINTENANCE AND PLANNING PRINTED ON: 10/05/2015

ESTIMATE REF. NUMBER: 5933415 ESTIMATED BY: Marshall

COSTING DATE: 05/22/2015 PRINTED BY: Marshall
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*****   MAINTAIN PROPRIETARY CONFIDENTIALITY   *****

BNSF RAILWAY COMPANY

FHPM ESTIMATE  FOR

IDOT

LOCATION WSS KEYSPORT DETAILS OF ESTIMATE PLAN ITEM : 227612000 VERSION : 2

PURPOSE, JUSTIFICATION AND DESCRIPTION

 
PIP SFN DIV BEARDSTOWN SUB LS 13 MP 104.250 DOT 069154E PARTIALLY BILLABLE TO IDOT
 
COMPLETE CROSSING REHAB, EXTENDING SURFACE FROM 40FT TO 48FT. ICC COVERS MATERIAL, TRAFFIC CONTROL, AND APPROACH
WORK. NEW TIES, RAIL, BALLAST, AND CONCRETE PLANKS.
 
REQUESTED BY RICHARD SCOTT ON 05/20/2015
REVISED PER DANIEL SANCHEZ 10/05/15
PRIMARY FUNDING SOURCE IS FHWA
** BUY AMERICA(N) APPLIES **

DESCRIPTION QUANTITY U/M COST TOTAL $

**********

  LABOR 

**********

PLACE FIELD WELDS - CAP 120.0 MH  3,519

REPLACE PUBLIC CROSSING - TOTAL REHAB 48.0 MH  1,333

REPLACE SIGNAL BONDING - CAP 18.98 MH  635

SURFACE TRACK - REPLACEMENT - CAP 27.6 MH  851

UNLOAD BALLAST - REPLACEMENT - CAP 7.0 MH  195

UNLOAD CROSSING MATERIAL - PUBLIC - CAP 24.0 MH  667

        PAYROLL ASSOCIATED COSTS 4,747

        DA OVERHEADS 6,058

        EQUIPMENT EXPENSES 3,907

        INSURANCE EXPENSES 1,204

TOTAL LABOR COST 23,116 23,116

*************

  MATERIAL 

*************

ASPHALT IN PLACE PER TON 100.0 NT  NX 14,170

BALLAST, FOR GENERIC USE ONLY 112.0 NT  ** 982

TRACK PANEL, 136 STANDARD RAIL, 40 FT- 10 FT TIES- 2.0 EA  ** 10,998

RAIL, TRANSN,BE,40 FT,136 - 1/4 WORN 132 4.0 EA  X 5,124

SPIKE, TBR SCREW 3/4"X13", F/ROAD XING 108.0 EA  ** 243

WELDKIT, GENERIC FOR ALL RAIL WEIGHTS 15.0 KT  ** 1,018

CONC 136 08-SEC WITH FILLER FOR 10' WOOD TIES ** 48.0 FT  ** 7,656

CONCRETE XING RAMP AND PANEL RESTRAINT, 1.0 ST  ** 310

SIGNAL MATERIAL 2.0 DAY  350

        MATERIAL HANDLING 1,330

        ONLINE TRANSPORTATION 1,737

        USE TAX 3,126

        OFFLINE TRANSPORTATION 434

TOTAL MATERIAL COST 47,478 47,478

**********

  OTHER 

**********

TRAFFIC CONTROL 1.0 LS  5,000

TOTAL OTHER ITEMS COST 5,000 5,000

PROJECT SUBTOTAL 75,594

CONTINGENCIES 7,294

BILL PREPARATION FEE 829

GROSS PROJECT COST 83,717

LESS COST PAID BY BNSF 25,601

TOTAL BILLABLE COST 58,116
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