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4901 Belfort Road, Suite 130 
Jacksonville, FL 32256 

E-MAIL Hal-Gibson@csx.com 
PHONE (904) 245-1048 

FAX (904) 245-1030 
Hal A. Gibson, Jr. 
Principal Engineer Public Projects 

3/3 1/2005 

Michael Stead 
Illinois Commerce Commission 
527 E. Capital Ave, Springfield, I1 62701 
Springfield, I1 62701 

SUBJECT: COLLINSVILLE, MADISON, COUNTY, IL -INSTALL FLS&G W/ 
CWT ON LUMAGHI HGTS, DOT 5465713, MP QS 224.8 PROJECT 
# IL0173 

Mr. Stead, 

Enclosed for your review and approval is the Signal Force Account Eshmate in the amount of 
$247,025.00 for the above referenced project. 

We await receipt of your further advice andor approval of the project cost and authority to 
proceed. If I can be of any further assistance, please do not hesitate to contact me. 

Thank you, 

Hal A. Gibson, Jr. 

Cc: T.S. Thobum, DE, Strongsville, OH - As Info 

I. Ahmed, SFE, Indianapolis, IN - As Info 

G. Citrone - J686 As Info 

E. Wagoner - As Info 
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ACCT. CODE: 709 - ILo173 

ESTIMATE VOID AFTER 12 Months 
LOCATION: .G&aWAL DOTNO.: f&S/l€ 

DESCRIPTION: Install FLS&G WI CWT on Lumauhi Huts 

DIVISION: Great Lakes Service Lane MILE POST: OS 224.8 
PROJ #: llIlw 

DIVISION: Great Lakes Service Lane MILE POST: OS 224.8 
PROJ #: llIlw 

Labor (Non Contract) 
Surcharge 40.70% 
Expenses 
Contracted Engineering Services 

Subtotal 

Labor (Non Contract) 
Surcharge 40.70% 
Expenses 
Contracted Engineering Services 

Subtotal 

Labor (Conductor-Flagman) 
Labor (Foremanllnspector) 
Surcharge 118.13% (Transportation Department) 
Surcharge 109.97% (Engineering Department) 
Per Diem 
Expenses 

Subtotal 

SIGNAL WORK 
Temporary (Details Attached) 
Permanent (Details Attached) 

Subtotal 

Temporary (Details Attached) 
Permanent (Details Attached) 

Subtotal 

Labor 
Surcharge 91.78% 
Expenses 

Subtotal 

51,000 
$407 
$50 .~~ 

$500 
$1,957 

$600 
$244 
5100 
$100 

51,044 

$0 
$0 
50 
$0 

$0 

$213,646 
$213,646 

$0 

$0 

54,000 
53,671 

$250 
$7,921 

This srlimale has bssn pmp8red based OD slle condilons, BnliCipaled work durallon perlodr, material prioer, labor rater, msnpowersnd remum 
svsiisblllh/, and olheiiaolors knownasoithsdaleprepared. TheadualcortiorCSXTwobmaydibrbaredupontheagsncySiequiremenlr, lheir 
conlraclolr work procedures, BndlolOlhercondilion~lhal becomeapparenlanceconrfruclion cmrnences orduring the prcgre8soiIhswork 

Office of Principal Engineer. Public ImprovementS 

Estimated By: iMl&hM& 
Telephone: 904-245-1048 

DATE 3UEUQQ5 REVISED: 
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CSX Transportation 
Lumaghi Heights Rd . . Install FLS&G 

Collinsville. IL 

DOT: 546571 E OP: IL0173 CSX Project: IL2005011 

Summary 

Material ......................................................................................................................... 
Sales Tax ...................................................................................................................... 

Labor: 
Construction Labor (89 man-days) ............................................................................ 
Shop Labor (6 man-days) .......................................................................................... 
Subsistence (89 man-days) ....................................................................................... 

Railroad Engineering, Preliminary ................................................................................ 
Railroad Engineering, Construction .............................................................................. 

Additives to Construction Labor .................................................................................... 
Additives to Shop Labor ................................................................................................ 
Additives to Engineering ............................................................................................... 

Equipment Expenses (18 work days) ............................................................................ 

Waste Management (1 8 work days) .............................................................................. 

. .  

Contract Engineering .................................................................................................... 

Freight ........................................................................................................................... 

Poleline Removal .......................................................................................................... 

AC Power Service ......................................................................................................... 

Salvage ......................................................................................................................... 

$ 109. 754 
$7. 134 

$23.  628 
$ 9 6 0  

$ 9 .  345 

$ 4 .  905 
$ 3 .  544 

$18.  978 
$ 9 1 2  

$3 .  439 

$11. 700 

$216 

$13. 129 

$6. 000 

$ 0  

$ 0  

$ 1  

TOTAL ESTIMATE COST ............................................................................................ $213. 646 

Date: 03/28/2005 
Estimated By: Stephen Klinger 

NOTE: This estimate should be considered void one year from date of estimate . 

Page 1 of 6 Estimate ID: 107496 
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Shop Material List for CSX Project: IL2005011 (Effective: 03/28/2005) 
Install Automatically Controlled Flashing Lights and Gates 

Collinsville, IL - QS 224.80 

020-0017120 

020-0017209 

020-001 731 1 

020-0021 965 

020-0022651 

020-0022701 

020-0025595 

0 2 0 - 0 0 5 3 3 6 0 

020-0660075 

020-0750090 

020-0770060 

020-0770105 

020-1940055 

020-2550060 

020-34301 10 

020-34301 15 

020-3430135 

020-3430170 

020-34301 85 

020-4200100 

020-4200340 

020-4200360 

020-8000067 

020-81 00034 

~~ 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

8.96 

229.60 

23.52 

8.96 

47.04 

71.18 

17.42 

41 5.52 

375.20 

4.82 

12.32 

20.16 

5.58 

11220.02 

280.00 

537.60 

41 4.40 

389.76 

392.00 

6.04 

1.04 

4.48 

14.38 

2503.80 

1 

8 

1 

4 

1 

7 

27 

1 

3 

1 

3 

20 

8 

1 

2 

3 

1 

1 

1 

1 

3 

20 

9 

2 

1 

Cataloa Num Cond Unit Price Qtv Cost Description 
020-0003388 5424.00 5424.00 HOUSE 6X6L ALUM INCLUDES 5 

SHELFS, FARADAY CLOSET, 120V 
71.68 BLOCK TERMINAL 12 POST SINGLE 

STRIP AAR 14.1.6 WITH 1 AAR 

300 VA MOD SLT-20 SAFETRAN 
94.08 RESISTOR ADJUSTABLE 0.035 TO 

1.50 OHMS SLIDE TYPE AAR 

229.60 TRANSFORMER 010520-20X LIGHT 

8.96 EXTRACTOR DWG 59688-4 
TERMINAL GRS CAT P3-308 REF 

329.28 PLUGBOARD KIT TYPE B1 OR STI 
RELAY ASSEMBLY WITH 12 EACH 

1921.86 ARRESTER LPC 15012-1 0-30V DC 
OR 0-24V AC RATED AT 15 AMP 

17.42 WRENCH DWG 55393-3 GR1 "E" 
TERMINAL POST NUT GRS CAT 

1246.56 CHARGER BATTERY ELC 12/20 S 
20 AMP 10-1 9.9 VDC ROTARY SW 

375.20 ARRESTER GE 9LlOKAA212 FOR 
APPLICATION ON 120 VOLT 

BINDING POST TERMINAL FOR 

TRACK SERIES RED LABEL USGA 

14.46 NUT INSULATED USE ON AAR 

246.40 ARRESTER US&S N451552-0201 

161.28 ARRESTER HARMON 202217-000 

5.58 CONTAINER CIRCUIT PRINT 24" 
AGE-I TRACK AIR GAP EQUALIZER 

SCHEDULE 20 4" PVC PIPE WITH 
22440.04 DETECTOR MOTlON/PREDlCTOR 

3000D2 SINGLE TK REDUNDANT NO 
840.00 RELAY SAFETRAN 400004 500 

537.60 RELAY SAFETRAN 400005 500 

414.40 RELAY SAFETRAN 400213 460 

OHMS CONTACTS 4FB-2F-1 B CSX 

OHMS CONTACTS 4FB HEAVY DUTY 

OHMS CONTACTS 2FB CSX 

100/100 OHMS CONTACTS 6FB 

OHMS CONTACTS 4FB CSX 
18.12 CONNECTOR BUS 1"CENTERS 112" 

X 3 6  18 GAGE PUNCHED 1/4" X 
20.80 LINK TEST ASSEMBLY 1" CENTERS 

COMPLETE WITH INSULATED 

CENTERS COMPLETE WITH CENTER 
28.76 LOCK AMERICAN HIOSIGRA CSX 

SIGNAL PADLOCK WITH BLACK 
2503.80 RECORDER EVENT HARMON HAWK 

ASSEMBLY COMPLETE WITH 

389.76 RELAY SAFETRAN 400800-CSX 

392.00 RELAY SAFETRAN 400700-X 60 

40.32 LINK TEST ASSEMBLY 2-3/8" 

Page 2 of 6 Estimate ID: 107496 
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Shop Material List for CSX Project: IL2005011 (Effective: 03/28/2005) 
Install Automatically Controlled Flashing Lights and Gates 

Collinsville, IL - QS 224.80 

Cataloa Num Cond Unit Price Qtv Cost Descridion 
020-9470435 1 1952.75 4 781 1 .OO MODULE SAFETRAN 8001 2 

TRANSCEIVER 5705A1 
020-9470485 1 1256.18 4 5024.72 MODULE SAFETRAN 8021 1 IPI 

INTELLIGENT PROCESSOR ISLAND 

Total Cost: $ 50,607.68 

Page 3 of 6 Estimate ID: 107496 
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Field Material List for CSX Project: IL2005011 (Effective: 03/28/2005) 
Install Automatically Controlled Flashing Lights and Gates 

Collinsville, IL - QS 224.80 

020-001 3475 

020-0013686 

020-0013908 

020-00251 43 

020-0052475 

020-0053245 

020-0054075 

020-0055421 

020-00561 81 

020-0056421 

020-0056474 

0 2 0 - 0 0 5 7 2 7 5 

020-1 040322 

020-1040324 

020-1 040540 

020-1040550 

020-1 153550 

020-1360014 

020-1360016 

020-2060060 

020-250061 0 

020-3262360 

020-3901 895 

020-3920200 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1.48 

33.56 

4.58 

28.00 

11.20 

1.10 

1246.55 

12.24 

26.1 0 

12.20 

4570.30 

0.71 

168.00 

235.20 

26.88 

39.20 

2.52 

768.22 

16.64 

420.00 

553.28 

0.50 

84.00 

184.80 

4 

2 

5 

350 

4 

4 

150 

2 

6 

2 

4 

2 

950 

20 

9 

1 

2 

8 

1 

1 

2 

4 

8 

2 

1 

Cataloq Nurn Cond Unit Price Qtv Cost Description 
NIA 5590.00 22360.00 BLOCKING UNIT, US&S PART NO. 

N451557-0618 (SET TO 114H.Z) 
2.96 CONNECTOR TRACK "CHICKEN 

HEAD WITH 3/16 BOND STRAND 

Wl15 FT 311 6 IN BDSTRAND 6/64 

CONDUCTOR INCLUDES 13 

167.80 BOOTLEG KIT CSX RAIL CONN 

1603.00 CABLE UG COMPOSITE 19 

11 2.00 PLATE SHUNT HOLDER CSX SK 

44.80 ARM EXTENSION IO-1/2" ALUM 
SS91-02 STEEL PLATE 20 IN SQ 

WITH 3/8l DIAMETER MOUNTING 

SOLID C CSX SPEC SS796 SHOW 
2493.10 GATE GARD NORMAL MOVEMENT 

COMPLETE WITH SHEAR PIN AND 

165.00 CABLE UG 3 COND NO 9 AWG 

73.44 BRACKET SIGN 4" OR 5" MAST 

52.20 SIGN 0254 2 TRACK MULT TRK 
CSX DWG SS225 ALUM 

48.80 BRACKET SIGN 4 AND 5" MAST 
FOR ALL SIGNS REQUIRING 518" 

9140.60 SIGNAL 0220 GCWD GATE ASSY 
DWG SS222 INCLS 18 FBRGL ARM 

674.50 WIRE UG TRACK TWISTED PAIR 
NO. 6 AWG SOLID CONDUCTOR 

3360.00 BATTERY SAFT SPLl65,165 AH 
POCKET PLATE NICKEL CADMIUM 

21 16.80 BATTERY SAFT SPL250,250 AH 
POCKET PLATE NICKEL CADMIUM 

W/1/2! U-BOLT FOR ALL SIGNS 

26.88 TRAY BATTERY FIBER CO 

78.40 TRAY BATTERY FIBER CO 

20.16 CLIP TRACK WIRE RETAINER 
UNIVERSAL RAIL BASE WRAP 

ALUMINUM TYPICAL BOM FOR USE 
16.64 PACKAGE SAFETY & SECURMENT 

WITH 1 EA CAUTION TAG 1 EA 
840.00 FOUNDATION CONCRETE SIGNAL 5 

82687-1-P 12" WIDTH 24" LONG 

82687-3-P 1 2  WIDTH 38" 

768.22 PACKAGE FOREMANS CARE FOR 

- 7" SECTIONAL PRECAST BOLT 
2213.12 SHUNT SAFETRAN 62775-114 

NARROW BAND 114HZ 

DRIVE LAG HOT DIP GALV STD 

IN LONG RED i3 WHITE STRIPES 

MAST 8 TO 13 VOLTS DC GSI PN 

4.00 SCREW 112" X 4-112 FETTER 

168.00 TIP FLEX HWY CROSSING GATE 24 

184.80 BELL GCWD ELECTRONIC 4" OR 5" 

Page 4 of 6 Estimate ID: I07496 
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Field Material List for CSX Project: IL2005011 (Effective: 03/28/2005) 
Install Automatically Controlled Flashing Lights and Gates 

Collinsville, IL - QS 224.80 

Cataloa Num Cond Unit Price Qty Cost Description 
020-393001 0 1 3.70 2 7.40 KIT GATE ARM WARNING STICKER 

KIT INCLUDES I-EA 5 x 3 "  
1 32.24 LINK TEST ASSEMBLY 1" CENTERS 

COMPLETE WITH INSULATED 
020-4200340 

020-4200900 

020-9999991 

250-0001 824 
250-0010780 

250-0095309 

360-00061 00 

360-0800145 

1 

1 

1 

1 

1.04 31 

0.24 6 

100.00 1 

5.42 2 
17.60 200 

189.28 1 

33.78 1 

4.18 1 

1.44 CONNECTOR SHEATHING AMP 
329860 FOR NO. 14 WIRE 

100.00 BLOCKING AND BRACING FOR 
PROJECTS BURCO DlST 

10.84 BREAKER CIRCUIT SQ D Q0135 
3520.00 CONDUIT GALV RIGID 4"STL 10 

LENGTH WITAPERED THREADS ON 
189.28 CENTER LOAD 100A M.L.O. W/SQ 

D QO-6 BREAKER PAD NEMA 3R 
33.78 STOOL STEP WOOD 14"X 20" 

SIGNAL MAINTAINERS CSXT 
4.18 BROOM WAREHOUSE CORN HVY DUTY 

ID300 

Total Cost: $ 50,634.38 

Page 5 of 6 Estimate ID: I07496 
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Consumables List for CSX Project: IL2005011 (Effective: 03/28/2005) 
Install Automatically Controlled Flashing Lights and Gates 

Collinsville, IL - QS 224.80 

Cataloa Num Cond Unit Price Qtv Cost Description 
NIA 50.00 140 7000.00 FILL MATERIAL, I CUBIC YARD 
NIA 800.00 1 800.00 WALKWAY ROCK, 10 CUBIC YARDS 
020-001 7605 1 0.20 350 70.00 WIRE CASE 10 AWG FLEX CSX 

SPEC SS796 OKONITE 
020-0017607 1 0.50 500 250.00 WIRE CASE TW PR NO 10 AWG 

FLEX CSX SPEC SS796 TWIST 2 
020-001 7625 1 0.33 150 49.50 WIRE CASE TW PR NO 14 AWG 

FLEX CSX SPEC SS796 TWIST 2 
020-001 7630 1 0.10 200 20.00 WIRE CASE NO 16 AWG FLEX CSX 

SPEC SS796 FURN 1000 FT SPOOL 
020-0017635 1 0.75 130 97.50 WIRE SIGNAL DEL 018 NO 6 

COPPER STRANDED SINGLE 
020-002861 0 1 0.50 100 50.00 TERMINAL RING AMP 35628 

020-3261 970 1 9.41 2 18.82 DECAL ASSY 2 BLACK PRESSURE 
YELLOW PLASTCBOND HVY DUTY 

SENSITIVE VINYL PRE-MASKED 

CENTERS AAR 14.1.15-4 NICKEL 

AAR 14.1.15-3 NICKEL PLATED 

0 2 0 - 4 2 0 0 8 8 0 1 0.53 2 1.06 CONNECTOR TERMINAL 2-3/8 

020-4200892 1 0.44 27 11.88 CONNECTOR TERMINAL 1" CENTERS 

020-4251 190 1 0.45 120 54.00 TERMINAL RING AMP 35627 BLACK 

020-4251 290 1 0.53 30 15.90 TERMINAL WIRE AMP 322051 BLUE 
WIRE SIZE NO 6 AWG 1/4" STUD 

020-4251 295 1 0.60 6 3.60 TERMINAL WIRE AMP 322007 BLUE 
WIRE SIZE NO 6 AWG 318 STUD 

020-9999992 1 50.00 1 50.00 HOUSE, SIGNAL HANDLING 
CHARGE, BURCO DISTRIBUTION 

450-0019212 1 0.20 100 20.00 SCREW 10 X 1" SHT METAL PAN 
HD TYPE A COARSE THREAD 

PLASTI-BOND WIRE SIZE 10-12 

Total Cost: $ 8,512.26 

Page 6 of 6 Estimate ID: 107496 
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4901 Belfort Road, Suite 130 
Jacksonville, FL 32256 

E-MAIL Hd-Gibson@csx.com 
PHONE (904) 245-1048 

FAX (904) 245-1030 
Hal A. Gibson, Jr. 
Principal Engineer Public Projects 

3/31/2005 

Michael Stead 
Illinois Commerce Commission 
527 E. Capital Ave, Springfield, I1 62701 
Springfield, n 62701 

SUBJECT: COLLINSVILLE, MADISON, COUNTY5 IL -INSTALL FLS&G W/ 
CWT ON HINES BLUFF RD, DOT 5445744 MP QS 225.89 
PROJECT # IL0172 

Mr. Stead, 

Enclosed for your review and approval is the Signal Force Account Estimate in the amount of 
$193,003.00 for the above referenced project. 

We await receipt of your further advice and/or approval of the project cost and authority to 
proceed. If I can be of any further assistance, please do not hesitate to contact me. 

Thank you, 

Hal A. Gibson. Jr. 

Cc: T.S. Thobum, DE, Slrongsville, OH - As Info 
I. b e d ,  SFE, Indianapolis, IN - As Info 
G. Citrone - 5686 As Info 
E. Wagoner - As Info 
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ACCT. CODE 709 ~ ILO172 

ESTIMATE VOID AFTER 12 Months 

LOCATION: Collinsville, IL DOT NO.: 546574A 
DESCRIPTION: Install FLSBG W l  CWT on Hines Bluff Rd 

DIVISION: 
PROJ # 

MILE POST: QS-ZZ,& 

Labor (Non Contract) 
Surcharge 40.70% 
Expenses 
Contracted Engineering Services 

Subtotal 

Labor (Non Contract) 
Surcharge 40.70% 
Expenses 
Contracted Engineering Services 

Subtotal 

FLAGGING SERVICE (Contract Labor) 
Labor (Conductor-Flagman) 
Labor (Foremanllnspector) 
Surcharge 118.13% (Transportation Department) 
Surcharge 109.97% (Engineering Department) 
Per Diem 
Expenses 

Subtotal 

SIGNAL WORK 
Ternporaly (Details Attached) 
Permanent (Details Attached) 

Subtotal 

TRACK WORK 
Temporary (Details Attached) 
Permanent (Details Attached) 

Subtotal 

ACCOUNTING a BILLING: 
Labor 
Surcharge 91.78% 
Expenses 

Subtotal 

CONTINGENCIES 10.00% 

$1,000 
5407 
$50 

5500 
$1,957 

$600 
$244 
$100 
$100 

$1,044 

$0 
$0 
50 
$0 

$0 

5168,041 
$168,041 

$0 

$0 

$2,250 
$2.065 . .  

$100 
54,415 

$17,546 

$193,003 

This estimate has been prepared based on 8lle conditions, anllclpafed work dumllon periods, matedsl prices, labor rates, manpa~ei and res~urce 
avallabllliy, and other fsclors known as of the dale prepared. The aobal mII h r  CSXT work may dmer bared upon the Bgency'8 isquiremantn. thelr 
wnlraolohwo~pmcsdures. andloralhsiwndlllonr that b e m e  apparent onm conslrudion commencer or during the pmgress oflhs work 

Ofice of Piinclpal Engineer - Public Improvements 
Estimated By: 

Telephone: 
DATE: 312812M5 REVISED 



SA 1127 

Estimate No. 107494 
CSX Transportation 

Collinsville. IL 
Mulberry Rd. (Rec Club Rd.) - Install FLS&G 

EXHIBIT B - 1  
PAGE 3 

DOT: 546574A OP: lLOl72 CSX Project: lL2005012 

Summary 

$67,847 Material ......................................................................................................................... 
Sales l a x  ...................................................................................................................... $4,410 

Construction Labor (87 man-days) ............................................................................ $23,100 
Shop Labor (6 man-days) .......................................................................................... $960 
Subsistence (87 man-days) ....................................................................................... $9,135 

Labor: 

Railroad Engineering, Preliminary ................................................................................ 
Railroad Engineering, Construction .............................................................................. 

$4,266 
$3,465 

Additives to Construction Labor .................................................................................... $18,554 
Additives to Shop Labor ................................................................................................ $912 
Additives to Engineering ............................................................................................... $3,146 

Equipment Expenses (1 8 work days) ............................................................................ $11,700 

Waste Management (18 work days) .............................................................................. $216 

Contract Engineering .................................................................................................... $13,129 

Freight ........................................................................................................................... $4,700 

Poleline Removal $ 0  

AC Power Service .......................................................................................................... $2,500 

Salvage $ 1  

.......................................................................................................... 

......................................................................................................................... 

TOTAL ESTIMATE COST ............................................................................................ $168,041 

Date: 03/28/2005 
Estimated By: Stephen Klinger 

NOTE: This estimate should be considered void one year from date of estimate. 

Page 1 of 6 Estimate ID: 107494 
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Shop Material List for CSX Project: PL2005012 (Effective: 03/28/2005) 
Install Automatically Controlled Flashing Lights and Gates 

Collinsville, IL - QS 225.89 

PAGE 4 

020-001 71 20 

020-001 7209 

020-001731 1 

020-0021965 

020-0022651 

020-0022701 

020-0025595 

020-0053360 

020-0660075 

020-0750090 

020-0770060 

020-07701 05 

020-1940055 

020-2550060 

020-34301 10 

020-34301 15 

020-34301 35 

020-34301 70 

020-3430185 

020-42001 00 

020-4200340 

020-4200360 

020-8000067 

020-81 00034 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

I 

1 

1 

1 

1 

1 

8.96 

229.60 

23.52 

8.96 

47.04 

71.18 

17.42 

41 5.52 

375.20 

4.82 

12.32 

20.16 

5.58 

11220.02 

280.00 

537.60 

414.40 

389.76 

392.00 

6.04 

1.04 

4.48 

14.38 

2503.80 

a 

1 

4 

1 

5 

27 

1 

3 

1 

3 

20 

4 

1 

1 

1 

1 

1 

1 

1 

3 

20 

9 

2 

1 

Catalog Num Cond Unit Price Qtv Cost Description 
020-0003388 1 5424.00 1 5424.00 HOUSE 6X6L ALUM INCLUDES 5 

SHELFS, FARADAY CLOSET. 120V 
71.68 BLOCK TERMINAL 12 POST SINGLE 

STRIP AAR 14.1.6 WITH 1 AAR 
229.60 TRANSFORMER 01 0520-20X LIGHT 

300 VA MOD SLT-20 SAFETRAN 
94.08 RESISTOR ADJUSTABLE 0.035 TO 

1.50 OHMS SLIDE TYPE AAR 
8.96 EXTRACTOR DWG 59688-4 

TERMINAL GRS CAT P3-308 REF 
235.20 PLUGBOARD KIT TYPE B1 OR ST1 

RELAY ASSEMBLY WITH 12 EACH 
1921.86ARRESTER LPC 15012-1 0-30V DC 

OR 0-24V AC RATED AT 15 AMP 
17.42 WRENCH DWG 55393-3 GRI "E" 

TERMINAL POST NUT GRS CAT 
1246.56 CHARGER BATTERY ELC 12/20 S 

375.20 ARRESTER GE 9LlOKAA212 FOR 

14.46 NUT INSULATED USE ON AAR 

20 AMP 10-1 9.9 VDC ROTARY SW 

APPLICATION ON 120 VOLT 

BINDING POST TERMINAL FOR 

TRACK SERIES RED LABEL USGA 
246.40 ARRESTER US&S N451552-0201 

80.64 ARRESTER HARMON 202217-000 
AGE-I TRACK AIR GAP EQUALIZER 

5.58 CONTAINER CIRCUIT PRINT 24" 
SCHEDULE 20 4" PVC PIPE WITH 

11220.02 DETECTOR MOTION/PREDICTOR 
3000D2 SINGLE TK REDUNDANT NO 

280.00 RELAY SAFETRAN 400004 500 

537.60 RELAY SAFETRAN 400005 500 

414.40 RELAY SAFETRAN 400213 460 

OHMS CONTACTS 4FB-2F-lB CSX 

OHMS CONTACTS 4FB HEAVY DUTY 

OHMS CONTACTS 2FB CSX 

100/100 OHMS CONTACTS 6FB 
392.00 RELAY SAFETRAN 400700-X 60 

OHMS CONTACTS 4FB CSX 
18.12 CONNECTOR BUS 1" CENTERS 1/2" 

X 36" 18 GAGE PUNCHED 1/4" X 
20.80 LINK TEST ASSEMBLY 1" CENTERS 

COMPLETE WITH INSULATED 

CENTERS COMPLETE WITH CENTER 
28.76 LOCK AMERICAN HIOSIGRA CSX 

SIGNAL PADLOCK WITH BLACK 
2503.80 RECORDER EVENT HARMON HAWK 

ASSEMBLY COMPLETE WITH 

389.76 RELAY SAFETRAN 400800-CSX 

40.32 LINK TEST ASSEMBLY 2-3/8" 

Page 2 of 6 Estimate ID: 107494 
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Shop Material List for CSX Project: 8L2005012 (Effective: 03/28/2005) 
Install Automatically Controlled Flashing Lights and Gates 

Collinsville, IL - QS 225.89 

Catalog Num Cond Unit Price Qty Cost Description 
020-9470435 1 1952.75 2 3905.50 MODULE SAFETRAN 80012 

TRANSCEIVER 5705A1 
020-9470485 1 1256.18 2 2512.36 MODULE SAFETRAN 8021 1 IPI 

INTELLIGENT PROCESSOR ISLAND 

Total Cost: $ 32,235.08 

Page 3 of 6 Estimate ID: 107494 



SA 1127 EXHIBIT B - 1  

Field Material List for CSX Project: 1L2005012 (Effective: 03/28/2005) 
Install Automatically Controlled Flashing Lights and Gates 

Collinsville, IL - QS 225.89 

PAGE 6 

020-0013686 

020-001 3908 

020-00251 43 

020-0052475 

020-0053245 

020-0054075 

020-0055421 

020-00561 81 

020-0056421 

0 2 0 - 0 0 5 6 4 7 4 

020-0056478 

0 2 0 - 0 0 5 7 2 7 5 

020-1040322 

020-1040324 

020-1040540 

020-1 040550 

020-1 153550 

020-1360014 

020-1360016 

020-1360103 

020-2060060 

020-2500625 

020-3262360 

020-3901 895 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

33.56 

4.58 

28.00 

11.20 

1.10 

1246.55 

12.24 

26.10 

12.20 

4570.30 

4721.50 

0.71 

168.00 

235.20 

26.88 

39.20 

2.52 

768.22 

16.64 

11 13.02 

420.00 

325.92 

0.50 

84.00 

1 

350 

4 

4 

150 

2 

6 

2 

4 

1 

1 

675 

20 

9 

1 

2 

8 

1 

1 

1 

2 

4 

8 

2 

Cataloa Num Cond Unit Price Qtv Cost Description 
020-001 3475 1 1.48 2 2.96 CONNECTOR TRACK "CHICKEN 

HEAD WITH 3/16" BOND STRAND 
33.56 BOOTLEG KIT CSX RAIL CONN 

Wl15 FT 3/16 IN BDSTRAND 6/64 

CONDUCTOR INCLUDES 13 
1603.00 CABLE UG COMPOSITE 19 

11 2.00 PLATE SHUNT HOLDER CSX SK 
SS91-02 STEEL PLATE 20 IN SQ 

44.80 ARM EXTENSION IO-1/2" ALUM 
WITH 3/8" DIAMETER MOUNTING 

SOLID C CSX SPEC SS796 SHOW 
2493.10 GATE GARD NORMAL MOVEMENT 

COMPLETE WITH SHEAR PIN AND 

165.00 CABLE UG 3 COND NO 9 AWG 

73.44 BRACKET SIGN 4" OR 5 MAST 

52.20 SIGN 0254 2 TRACK MULT TRK 
W/1/2" U-BOLT FOR ALL SIGNS 

CSX DWG SS225 ALUM 

FOR ALL SIGNS REQUIRING 5/8 
4570.30 SIGNAL 0220 GCWD GATE ASSY 

DWG SS222 INCLS 18 FBRGL ARM 
4721.50 SIGNAL 0221 GCWD GATE ASSY 

DWG SS222 INCLS ADJ 19 TO 28 
479.25 WIRE UG TRACK TWISTED PAIR 

NO. 6 AWG SOLID CONDUCTOR 
3360.00 BATTERY SAFT SPL165,165 AH 

POCKET PLATE NICKEL CADMIUM 
21 16.80 BATTERY SAFT SPL250,250 AH 

POCKET PLATE NICKEL CADMIUM 

48.80 BRACKET SIGN 4" AND 5" MAST 

26.88 TRAY BATTERY FIBER CO 

78.40 TRAY BATTERY FIBER CO 

20.16 CLIP TRACK WIRE RETAINER 
UNIVERSAL RAIL BASE WRAP 

768.22 PACKAGE FOREMANS CARE FOR 
ALUMINUM TYPICAL BOM FOR USE 

16.64 PACKAGE SAFETY & SECURMENT 
WITH I EA CAUTION TAG 1 EA 

11 13.02 LAYOUT METER SERVICE WITH 25' 
POLE CSX DWG SS351 SH 2 ITEMS 

82687-1 -P 1 2  WIDTH 24" LONG 

82687-3-P 12" WIDTH 38" 

840.00 FOUNDATION CONCRETE SIGNAL 5' 
- 7" SECTIONAL PRECAST BOLT 

1303.68 SHUNT SAFETRAN 62775-285 
NARROW BAND 285HZ 

DRIVE LAG HOT DIP GALV STD 

IN LONG RED & WHITE STRIPES 

4.00 SCREW 1/2" X 4-1/2 FETTER 

168.00 TIP FLEX HWY CROSSING GATE 24 

Page 4 of 6 Estimate ID: I07494 



SA 1127  EXHIBIT B - 1  
Field Material List for CSX Project: IL2005012 (Effective: 03/28/2005) 

Install Automatically Controlled Flashing Lights and Gates 
PAGE 70 

COllinSVille, IL - QS 225.89 

Cataloq Num Cond Unit Price Qty Cost Description 
020-3920200 1 184.80 1 184.80 BELL GCWD ELECTRONIC 4" OR 5" 

MAST 8 TO 13 VOLTS DC GSI PN 
020-393001 0 1 3.70 2 7.40 KIT GATE ARM WARNING STICKER 

KIT INCLUDES 1-EA 5"X3" 
0 2 0 - 4 2 0 0 3 4 0 1 1.04 31 32.24 LINK TEST ASSEMBLY 1" CENTERS 

COMPLETE WITH INSULATED 
020-4200900 1 0.24 6 1.44 CONNECTOR SHEATHING AMP 

329860 FOR NO. 14 WIRE 
020-9999991 1 100.00 1 100.00 BLOCKING AND BRACING FOR 

PROJECTS BURCO DlST 
250-001 0780 1 17.60 200 3520.00 CONDUIT GALV RIGID 4"STL 10 

LENGTH W/TAPERED THREADS ON 
360-00061 00 1 33.78 1 33.78 STOOL STEP WOOD 14"X 20" 

SIGNAL MAINTAINERS CSXT 
360-08001 45 1 4.18 1 4.18 BROOM WAREHOUSE CORN HVY DUTY 

ID300 

Total Cost: $ 28,099.55 

Page 5 of 6 Estimate ID: 107494 



SA 1127 EXHIBIT B - 1  
PAGE 8 

Consumables List for CSX Project: lL2005012 (Effective: 03/28/2005) 
Install Automatically Controlled Flashing Lights and Gates 

Collinsville, IL - QS 225.89 

Cataloa Num Cond Unit Price Qty Cost Descridion 
NIA 50.00 120 6000.00 FILL MATERIAL, 1 CUBIC YARD 

800.00 WALKWAY ROCK, 10 CUBIC YARDS NIA 
020-0017605 

020-001 7607 

020-001 7625 

020-001 7630 

020-001 7635 

020-0028610 

020-3261 970 

020-4200880 

0 2 0 - 4 2 0 0 8 9 2 

020-4251 190 

020-4251 290 

020-4251 295 

020-9999992 

450-001 921 2 

800.00 
1 0.20 

1 0.50 

1 0.33 

1 0.10 

1 0.75 

1 0.50 

1 9.41 

1 0.53 

1 0.44 

1 0.45 

1 0.53 

1 0.60 

1 50.00 

1 0.20 

1 
350 

500 

150 

200 

130 

100 

2 

2 

27 

120 

30 

6 

1 

100 

70.00 WIRE CASE 10 AWG FLEX CSX 
SPEC SS796 OKONITE 

250.00 WIRE CASE TW PR NO 10 AWG 
FLEX CSX SPEC 55796 TWIST 2 

49.50 WIRE CASE TW PR NO 14 AWG 
FLEX CSX SPEC SS796 TWIST 2 

20.00 WIRE CASE NO 16 AWG FLEX CSX 
SPEC SS796 FURN 1000 FT SPOOL 

97.50 WIRE SIGNAL DEL 018 NO 6 
COPPER STRANDED SINGLE 

50.00 TERMINAL RING AMP 35628 
YELLOW PLASTCBOND HVY DUTY 

18.82 DECAL ASSY 2" BLACK PRESSURE 
SENSITIVE VINYL PRE-MASKED 

CENTERS AAR 14.1.15-4 NICKEL 
1.06 CONNECTOR TERMINAL 2-318 

11.88 CONNECTOR TERMINAL 1" CENTERS 

54.00 TERMINAL RING AMP 35627 BLACK 

15.90 TERMINAL WIRE AMP 322051 BLUE 
WIRE SIZE NO 6 AWG 114l STUD 

3.60 TERMINAL WIRE AMP 322007 BLUE 
WIRE SIZE NO 6 AWG 318 STUD 

50.00 HOUSE, SIGNAL HANDLING 
CHARGE, BURCO DISTRIBUTION 

20.00 SCREW 10 X 1" SHT METAL PAN 
HD TYPE A COARSE THREAD 

AAR 14.1.15-3 NICKEL PLATED 

PLASTCBOND WIRE SIZE 10-12 

Total Cost: $ 7,512.26 

Page 6 of 6 Estimate ID: I07494 
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SA 1127 EXHIBIT B-2 
PAGE 1 

4901 Belfort Road, Suite 130 
Jacksonville, FL 32256 

E-MAIL Hal_Gibson@csx.com 
PHONE (904) 245-1048 

FAX (904) 245-1030 
Hal A. Gibson, Jr. 
Principal Engineer Public Projects 

3/31/2005 

Michael Stead 
Iuiois Commerce Commission 
527 E. Capital Ave, Springfield, I1 62701 
Springfield, n 62701 

SUBJECT: COLLINSVILLE, MADISON, COUNTY, IL -INSTALL FLS&G W/ 
CWT ON MILL ST., DOT 546575G, MP QS 227.5 PROJECT # 
IL0170 

Mr. Stead, 

Enclosed for your review and approval is the Signal Force Account &!hate in the amount of 
$250,029.00 for the above referenced project. 

We await receipt of your further advice andor approval of the project cost and authority to 
proceed. If I can be of any further assistance, please do not hesitate to contact me. 

Thank you, 

Hal A. Gibson, Jr. 

Cc: T.S. Thobum, DE, Strongsville, OH - As Info 

I. A h m 4  SFE, Indianapolis, IN - As Info 

G. Citrone - 5686 As Info 

E. Wagoner - As Info 



SA 1127 EXHIBIT B-2 
PAGE 2 

ACCT. CODE 709 - IL0170 

ESTIMATE VOID AFTER 12 Months 
LOCATION G d I h d k U  DOTNO.: M5EG 

DESCRIPTION: Install FLS&G W/ CWT on Mill St. 

DIVISION Great Lakes Setvica Lane MILE POST QS 227.5 
PROJ # lLawl 

Labor (Non Contract) 
Surcharge 40.70% 
Expenses 
Contracted Engineering Services 

Subtotal 

Labor (Non Contract) 
Surcharge 40.70% 
Expenses 
Contracted Engineering Setvices 

Subtotal 

Labor (Conductor-Flagman) 
Labor (Foremanllnspector) 
Surcharge 118.13% (Transportation Department) 
Surcharge 109.97% (Engineering Department) 
Per Diem 
Expenses 

Subtotal 

SIGNAL WORK 
Temporary (Details Atiacnod) 
Pcrmanenl (De1ai.S Allacnedl 

Subtotal 

Temporary (Deta s Anachco) 
Permanciit (Details Allacheo) 

Subtotal 

Labor 
Surcharge 91.78% 
Expenses 

Subtotal 

$1,000 
5407 
550 

$500 
51,957 

5600 
$244 
5100 
5100 

51,044 

50 
50 
50 
$0 

50 

$216,377 
$216,377 

50 

50 

$4,000 
$3,671 

5250 
57,921 

CONTINGENCIES 10.00% $22,730 

5250,029 GRAND TOTAL **..ILh**f**n~hh.~*_*n.*ttltnltiht*i***~~ 

Thls erllmale has been prepared based on 8118 eondifian8, anticipated work duration periods, material prices, labor ralea, manpower and resource 
avallsbllh/, and other faelom known BQ 01 Ihe dale prepared. The adusl msl for CSXT work may differ basad upon the agencVr ragulremenls. their 
conWactor's work procedul i  andlorathercandilians that bemms apparent once ~ ~ n d ~ o t l o n  commences ordurlng lhe pmgrersof thework 

O f k e  of Principal Engineer. Public improvements 
Estimated By: k M L G b m k  

Telephone: 904-2413-1048 
DATE 3lZEQMS REVISED 



SA 1127 

DOT: 546575G 

Estimate No . 107493 
CSX Transportation 
Mill St . . Install FLS&G 

Collinsville. IL 

OP: IL0170 CSX Project: lL2005013 

Summarv 

EXHIBIT  B-2 
PAGE 3 

Material ......................................................................................................................... 
Sales Tax ...................................................................................................................... 

Labor: 
Construction Labor (90 man-days) ............................................................................ 
Shop Labor (6 man-days) .......................................................................................... 
Subsistence (90 man-days) ....................................................................................... 

Railroad Engineering. Preliminary ................................................................................ 
Railroad Engineering, Construction .............................................................................. 

Additives to Construction Labor .................................................................................... 
Additives to Shop Labor ................................................................................................ 
Additives to Engineering ............................................................................................... 

Equipment Expenses (19 work days) ............................................................................ 

Waste Management (19 work days) .............................................................................. 

Contract Engineering .................................................................................................... 

Freight ........................................................................................................................... 

Poleline Removal .......................................................................................................... 

AC Power Service ......................................................................................................... 

Salvage ......................................................................................................................... 

. .  

. .  

$116. 182 
$6. 971 

$23. 893 
$960 

$9. 450 

$5. 007 
$3. 584 

$19. 191 
$912 

$3. 497 

$12. 350 

$228 

$12. 952 

$1. 200 

$0 

$0 

$ 1  

TOTAL ESTIMATE COST ............................................................................................ $21 6. 377 

Date: 03/28/2005 
Estimated By: Stephen Klinger 

NOTE: This estimate should be considered void one year from date of estimate . 

Page 1 of 6 Estimate ID: 107493 
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020-001 71 20 

020-001 7209 

020-001731 1 

020-0021 965 

020-0022651 

020-0022701 

020-0025595 

020-0053360 

020-0660075 

020-0750090 

020-0770060 

020-07701 05 

020-1940055 

020-2550060 

020-34301 10 

020-34301 15 

020-3430135 

020-34301 70 

020-3430185 

020-42001 00 

020-4200340 

020-4200360 

020-8000067 

020-81 00034 

PAGE 4 
Shop Material List for CSX Project: lL2005013 (Effective: 03/28/2005) 

Install Automatically Controlled Flashing Lights and Gates 
Collinsville, IL - QS 227.50 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

8.96 

229.60 

23.52 

8.96 

47.04 

71.18 

17.42 

41 5.52 

375.20 

4.82 

12.32 

20.16 

5.58 

11 220.02 

280.00 

537.60 

414.40 

389.76 

392.00 

6.04 

1.04 

4.48 

14.38 

2503.80 

1 

8 

1 

4 

1 

7 

27 

1 

3 

1 

3 

20 

8 

1 

2 

3 

1 

1 

1 

1 

3 

20 

9 

2 

1 

Cataloci Nurn Cond Unit Price Qtv Cost Description 
020-0003388 5424.00 5424.00 HOUSE 6X6L ALUM INCLUDES 5 

SHELFS, FARADAY CLOSET, 120V 
71.68 BLOCK TERMINAL 12 POST SINGLE 

STRIPAAR 14.1.6 WITH 1 AAR 
229.60 TRANSFORMER 01 0520-20X LIGHT 

300 VA MOD SLT-20 SAFETRAN 
94.08 RESISTOR ADJUSTABLE 0.035 TO 

1.50 OHMS SLIDE TYPE AAR 
8.96 EXTRACTOR DWG 59688-4 

TERMINAL GRS CAT P3-308 REF 
329.28 PLUGBOARD KIT TYPE B1 OR ST1 

RELAY ASSEMBLY WITH 12 EACH 
1921.86 ARRESTER LPC 15012-1 0-30V DC 

OR 0-24V AC RATED AT 15 AMP 
17.42 WRENCH DWG 55393-3 GR1 "E" 

TERMINAL POST NUT GRS CAT 
1246.56 CHARGER BATTERY ELC 12/20 S 

375.20 ARRESTER GE 9LIOKAA2I 2 FOR 
APPLICATION ON 120 VOLT 

14.46 NUT INSULATED USE ON AAR 
BINDING POST TERMINAL FOR 

246.40 ARRESTER US&S N451552-0201 
TRACK SERIES RED LABEL USGA 

161.28 ARRESTER HARMON 202217-000 

5.58 CONTAINER CIRCUIT PRINT 2 g  

20 AMP 10-19.9 VDC ROTARY SW 

AGE-I TRACK AIR GAP EQUALIZER 

SCHEDULE 20 4" PVC PIPE WITH 
22440.04 DETECTOR MOTION/PREDICTOR 

3000D2 SINGLE TK REDUNDANT NO 
840.00 RELAY SAFETRAN 400004 500 

537.60 RELAY SAFETRAN 400005 500 
OHMS CONTACTS 4FB HEAVY DUTY 

414.40 RELAY SAFETRAN 400213 460 
OHMS CONTACTS 2FB CSX 

389.76 RELAY SAFETRAN 400800-CSX 
1 OOil 00 OHMS CONTACTS 6FB 

OHMS CONTACTS 4FB CSX 
18.12 CONNECTOR BUS 1" CENTERS 1/2" 

X 36" 18 GAGE PUNCHED 1/4"X 
20.80 LINK TEST ASSEMBLY 1" CENTERS 

COMPLETE WITH INSULATED 

CENTERS COMPLETE WITH CENTER 
28.76 LOCK AMERICAN HlOSlGRA CSX 

SIGNAL PADLOCK WITH BLACK 
2503.80 RECORDER EVENT HARMON HAWK 

ASSEMBLY COMPLETE WITH 

OHMS CONTACTS 4FB-2F-IB CSX 

392.00 RELAY SAFETRAN 400700-X 60 

40.32 LINK TEST ASSEMBLY 2-3/8" 

Page 2 of 6 Estimate ID: 107493 



SA 1127  EXHIBIT B-2 
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Shop Material List for CSX Project: lL2005013 (Effective: 03/28/2005) 
Install Automatically Controlled Flashing Lights and Gates 

Collinsville, IL ~ QS 227.50 

Catalon Num Cond Unit Price Qtv Cost Description 
1 1952.75 4 781 1.00 MODULE SAFETRAN 80012 

TRANSCEIVER 5705A1 
020-9470435 

020-9470485 1 1256.1 8 2 2512.36 MODULE SAFETRAN 8021 1 IPI 
INTELLIGENT PROCESSOR ISLAND 

Total Cost: $ 48,095.32 

Page 3 of 6 Estimate ID: I07493 



SA 1127 EXHIBIT B-2 
PAGE 6 Field Material List for CSX Project: IL2005013 (Effective: 03/28/2005) 

Install Automatically Controlled Flashing Lights and Gates 
Collinsville, IL - QS 227.50 

N/A 

020-001 3475 

020-0013686 

020-001 3908 

020-0025143 

020-0052475 

020-0053245 

0 2 0 - 0 0 5 4 0 7 5 

020-0055421 

020-00561 81 

020-0056421 

020-0056478 

020-0057275 

020-1 040322 

020-1040324 

020-1 040540 

020-1040550 

020-1 153550 

020-1360014 

020-136001 6 

020-2060060 

020-2500540 

020-250061 5 

020-3262360 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

5590.00 

1.48 

33.56 

4.58 

28.00 

11.20 

1.10 

1246.55 

12.24 

26.10 

12.20 

4721 5 0  

0.71 

168.00 

235.20 

26.88 

39.20 

2.52 

768.22 

16.64 

420.00 

408.80 

408.80 

0.50 

4 

2 

5 

350 

4 

4 

150 

2 

6 

2 

4 

2 

1000 

20 

9 

1 

2 

8 

1 

1 

2 

2 

2 

8 

Catalocl Nurn Cond Unit Price Qtv Cost DescriDtion 
N/A 5590.00 2 11 180.00 BLOCKING UNIT, US&S PART NO. 

N451557-0514 (SETTO 114HZ) 
22360.00 BLOCKING UNIT, US&S PART NO. 

N451557-0514 (SET TO 156HZ) 
2.96 CONNECTOR TRACK "CHICKEN 

HEAD WITH 311 6" BOND STRAND 

W/15 FT 3/16 IN BDSTRAND 6/64 

CONDUCTOR INCLUDES 13 

167.80 BOOTLEG KIT CSX RAIL CONN 

1603.00 CABLE UG COMPOSITE 19 

112.00 PLATE SHUNT HOLDER CSX SK 
SS91-02 STEEL PLATE 20 IN SQ 

44.80 ARM EXTENSION 10-1/2 ALUM 
WITH 318" DIAMETER MOUNTING 

SOLID C CSX SPEC SS796 SHOW 
2493.10 GATE GARD NORMAL MOVEMENT 

COMPLETE WITH SHEAR PIN AND 
73.44 BRACKET SIGN 4" OR 5 MAST 

52.20 SIGN 0254 2 TRACK MULT TRK 
CSX DWG SS225 ALUM 

48.80 BRACKET SIGN 4" AND 5 MAST 
FOR ALL SIGNS REQUIRING 5 / 8  

9443.00 SIGNAL 0221 GCWD GATE ASSY 
DWG SS222 INCLS ADJ 19 TO 28 

710.00 WIRE UG TRACK TWISTED PAIR 
NO. 6 AWG SOLID CONDUCTOR 

3360.00 BATTERY SAFT SPLl65,165 AH 
POCKET PLATE NICKEL CADMIUM 

21 16.80 BATTERY SAFT SPL250,250 AH 
POCKET PLATE NICKEL CADMiUM 

165.00 CABLE UG 3 COND NO 9 AWG 

W/1/2" U-BOLT FOR ALL SIGNS 

26.88 TRAY BATTERY FIBER CO 

78.40 TRAY BATTERY FIBER CO 

20.16 CLIP TRACK WIRE RETAINER 
UNIVERSAL RAIL BASE WRAP 

ALUMINUM TYPICAL BOM FOR USE 
16.64 PACKAGE SAFETY & SECURMENT 

WITH 1 EA CAUTION TAG 1 EA 
840.00 FOUNDATION CONCRETE SIGNAL 5' 

82687-1 -P I 2" WIDTH 2 q  LONG 

82687-3-P 12" WIDTH 3 8  

768.22 PACKAGE FOREMANS CARE FOR 

- 7" SECTIONAL PRECAST BOLT 
817.60 SHUNT SAFETRAN 62780-156 HIGH 

IMPEDANCE NARROW BAND 156HZ 

NARROW BAND 156HZ 

DRIVE LAG HOT DIP GALV STD 

817.60 SHUNT SAFETRAN 62775-156 

4.00 SCREW 112 X 4-1/2" FETTER 

Page 4 of 6 Estimate ID: 107493 
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Field Material List for CSX Project: lL2005013 (Effective: 03/28/2005) 
Install Automatically Controlled Flashing Lights and Gates 

Collinsville, IL - QS 227.50 

Catalog Num Cond Unit Price Qtv Cost Description 
020-3901 895 1 84.00 2 168.00 TIP FLEX HWY CROSSING GATE 24 

020-3920200 1 184.80 1 184.80 BELL GCWD ELECTRONIC 4" OR 5" 

020-393001 0 1 3.70 2 7.40 KIT GATE ARM WARNING STICKER 

020-4200340 1 1.04 31 32.24 LINK TEST ASSEMBLY 1" CENTERS 

020-4200900 1 0.24 6 1.44 CONNECTOR SHEATHING AMP 

020-9999991 1 100.00 1 100.00 BLOCKING AND BRACING FOR 

250-0001 824 1 5.42 2 10.84 BREAKER CIRCUIT SQ D Q0135 
250-001 0780 1 17.60 200 3520.00 CONDUIT GALV RIGID 4"STL 10 

250-0095309 1 189.28 1 189.28 CENTER LOAD IOOA M.L.O. WISQ 

IN LONG RED &WHITE STRIPES 

MAST 8 TO 13 VOLTS DC GSI PN 

KIT INCLUDES I-EA 5 x 3 "  

COMPLETE WITH INSULATED 

329860 FOR NO. 14 WIRE 

PROJECTS BURCO DlST 

LENGTH W/TAPERED THREADS ON 

D QO-6 BREAKER PAD NEMA 3R 
360-00061 00 1 33.78 1 33.70 STOOL STEP WOOD 14"X 20" 

SIGNAL MAINTAINERS CSXT 
360-08001 45 1 4.18 1 4.18 BROOM WAREHOUSE CORN HVY DUTY 

ID300 

Total Cost: $ 61,574.36 

Page 5 of 6 Estimate ID: I07493 
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Consurnables List for CSX Project: lL2005013 (Effective: 03/28/2005) 
Install Automatically Controlled Flashing Lights and Gates 

Collinsville, IL - QS 227.50 

Cataloa Num Cond Unit Price Qty Cost Description 
NIA 50.00 100 5000.00 FILL MATERIAL. 1 CUBIC YARD 
NIA 
020-0017605 

020-0017607 

020-001 7625 

020-0017630 

020-0017635 

020-0028610 

020-3261 970 

0 2 0 - 4 2 0 0 8 8 0 

0 2 0 - 4 2 0 0 8 9 2 

020-4251 190 

020-4251 290 

020-4251295 

020-9999992 

450-001921 2 

800.00 
1 0.20 

1 0.50 

1 0.33 

1 0.10 

1 0.75 

1 0.50 

1 9.41 

1 0.53 

1 0.44 

1 0.45 

1 0.53 

1 0.60 

1 50.00 

1 0.20 

1 
350 

500 

150 

200 

130 

100 

2 

2 

27 

120 

30 

6 

1 

100 

8oo.00 WALKWAY ROCK, I O  CUBIC YARDS 
70.00 WIRE CASE 10 AWG FLEX CSX 

SPEC SS796 OKONITE 
250.00 WIRE CASE TW PR NO 10 AWG 

FLEX CSX SPEC SS796 TWIST 2 
49.50 WIRE CASE TW PR NO 14 AWG 

FLEX CSX SPEC SS796 TWIST 2 
20.00 WIRE CASE NO 16 AWG FLEX CSX 

SPEC SS796 FURN 1000 FT SPOOL 
97.50 WIRE SIGNAL DEL 018 NO 6 

COPPER STRANDED SINGLE 
50.00 TERMINAL RING AMP 35628 

YELLOW PLASTCBOND HVY DUTY 
18.82 DECAL ASSY 2 BLACK PRESSURE 

SENSITIVE VINYL PRE-MASKED 
1.06 CONNECTOR TERMINAL 2-318' 

CENTERS AAR 14.1.15-4 NICKEL 
11.88 CONNECTOR TERMINAL 1"CENTERS 

AAR 14.1.15-3 NICKEL PLATED 
54.00 TERMINAL RING AMP 35627 BLACK 

PLASTI-BOND WIRE SIZE 10-12 
15.90 TERMINAL WIRE AMP 322051 BLUE 

WIRE SIZE NO 6 AWG 114" STUD 
3.60 TERMINAL WIRE AMP 322007 BLUE 

WIRE SIZE NO 6 AWG 318" STUD 
50.00 HOUSE, SIGNAL HANDLING 

CHARGE, BURCO DISTRIBUTION 
20.00 SCREW 10 X 1" SHT METAL PAN 

HD TYPE A COARSE THREAD 

Total Cost: $ 6,512.26 

Page 6 of 6 Estimate ID: 107493 
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4901 Belfort Road, Suite 130 
Jacksonville, FL 32256 

E-MAIL Hal-Gibson@csx.com 

FAX (904) 245-1030 
PHONE (904) 245-1048 

Hal A. Gibson, Jr. 
Principal Engineer Public Projects 

3/3 1/2005 

Michael Stead 
Illinois Commerce Commission 
527 E. Capital Ave, Springfield, I1 62701 
Springfield, Il 62701 

SUBJECT COLLINSVILLE, MADISON, COUNTY, IL -INSTALL FLS&G W/ 
CWT ON S. CLINTON, DOT 546576N, MP QS 228.2 PRQJECT # 
IL0171 

Mr. Stead, 

Enclosed for your review and approval is the Signal Force Account Estimate in the amount of 
$250,898.00 for the above referenced project. 

We await receipt of your further advice and/or approval of the project cost and authority to 
proceed. If I can be of any further assistance, please do not hesitate to contact me. 

Thank yon, 

Hal A. Gibson, Jr 

Cc: T.S. Thobum, DE, Strongsville, OH - As Info 

I. b e d ,  SFE, I n d i ~ p o l i ~ ,  W - AS Info 

G. Citrone - 5686 As Info 

E. Wagoner - AS Info 
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ACCT. C O D E  709 ~ ILO171 

ESTIMATE VOID AFTER 12 Months 
LOCATION: ,Cdhv&L DOTNO.: %ELZ!~N 

DESCRIPTION: Install FLS&G W/ CWT on S. Clinton 

DIVISION: Great Lakes Service Lane 
PROJ #: lLaw 

MILE POST OS 228.2 

Labor (Non Contract) 
Surcharge 40.70% 
Expenses 
Contracted Engineering Services 

Subtotal 

Labor (Non Contract) 
Surcharge 40.70% 
Expenses 
Contracted Engineering Services 

Subtotal 

Labor (Conductor-Flagman) 
Labor (Foremanllnspector) 
Surcharge 118.13% (Transportation Department) 
Surcharge 109.97% (Engineering Department) 
Per Diem 
Expenses 

Subtotal 

SIGNAL WORK 
Temporary (Details Attached) 
Permanent (Details Attached) 

Subtotal 

Temporaly (Details Attached) 
Permanent (Details Attached) 

Subtotal 

Labor 

Expenses 
Surcharge 91.78% 

Subtotal 

CONTINGENCIES: 10.00% 

51,000 
5407 
$50 

5500 
51,957 

5600 
5244 
5100 
5100 

51,044 

$0 
$0 
$0 
50 

50 

521 7,167 
$217,167 

50 

$0 

$4.000 
$3;671 

$250 
57,921 

$22,809 

$250,898 

This ertlmale ha8 been prepared based on slle oondllions. Bnticlpsled Work durallon peiiodr. maleOal pdces, labor rslss, manpower and resouma 
availabllity,andaVlerlaclars knnownaroflhedale pmpemd. TheadualcoslIorCSXTwohmaydinerbared uponLheagsncy'~sregulrementr,thelr 
C o n l r a d o h w h  pmcedurea, andiarolher Eonditionsthst hemme apparent once conrlruotlon mmmences or during lhs pmgressofthe work 

Ofke of Principal Engineer - Public ImprOvemenIS 
Estimated By: 

Telephone: 904-245-1 048 
DATE: 3,ZUrIU REVISED 
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Estimate No. 107492 
CSX Transportation 

S. Clinton St. - Install FLS&G 
Collinsville, IL 

DOT: 546576N OP: IL0171 CSX Project: lL2005014 

Summarw 

Material ......................................................................................................................... $ 115,777 
Sales Tax ...................................................................................................................... $7,525 

Labor: 
Construction Labor (91 man-days) ............................................................................ $24,157 

Subsistence (91 man-days) ....................................................................................... $9,555 
Shop Labor (6 man-days) .......................................................................................... $960 

Railroad Engineering, Preliminary ................................................................................ $5,007 
Railroad Engineering, Construction .............................................................................. $3,624 

Additives to Construction Labor .................................................................................... $ 19,403 
Additives to Shop Labor ................................................................................................ $912 
Additives to Engineering ............................................................................................... $3,513 

Equipment Expenses (19 work days) ............................................................................ $ 12,350 

Waste Management (19 work days) .............................................................................. $228 

Contract Engineering .................................................................................................... $ 12,956 

Freight ........................................................................................................................... $1,200 

Poleline Removal .......................................................................................................... $ 0  

AC Power Service ......................................................................................................... $ 0  

Salvage ......................................................................................................................... $ 1  

TOTAL ESTIMATE COST ............................................................................................ $217,167 
~~ - 

Date: 03/28/2005 
Estimated By: Stephen Klinger 

NOTE: This estimate should be considered void one year from date of estimate. 

Page 1 of 6 Estimate ID: 107492 
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Shop Material List for CSX Project: lL2005014 (Effective: 03/28/2005) 
Install Automatically Controlled Flashing Lights and Gates 

Collinswille, IL - QS 228.20 

020-00171 20 

020-001 7209 

020-001 731 1 

020-0021 965 

020-0022651 

020-0022701 

020-0025595 

020-0053360 

020-0660075 

020-0750090 

020-0770060 

020-07701 05 

020-1 940055 

020-2550060 

020-34301 10 

020-34301 15 

020-34301 35 

020-34301 70 

020-34301 85 

020-4200100 

020-4200340 

020-4200360 

020-8000067 

020-81 00034 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

8.96 

229.60 

23.52 

8.96 

47.04 

71.18 

17.42 

415.52 

375.20 

4.82 

12.32 

20.16 

5.58 

11 220.02 

280.00 

537.60 

414.40 

389.76 

392.00 

6.04 

1.04 

4.48 

14.38 

2503.80 

8 

1 

4 

1 

7 

27 

1 

3 

1 

3 

20 

8 

1 

2 

3 

1 

1 

1 

1 

3 

20 

9 

2 

1 

Cataloa Nurn Cond Unit Price Qty Cost Description 
020-0003388 1 5424.00 1 5424.00 HOUSE 6X6L ALUM INCLUDES 5 

SHELFS. FARADAY CLOSET. 120V 
71.68 BLOCK TERMINAL 12 POST SINGLE 

STRIP AAR 14.1.6 WITH 1 AAR 
229.60 TRANSFORMER 010520-20X LIGHT 

300 VA MOD SLT-20 SAFETRAN 
94.08 RESISTOR ADJUSTABLE 0.035 TO 

1.50 OHMS SLIDE TYPE AAR 
8.96 EXTRACTOR DWG 59688-4 

TERMINAL GRS CAT P3-308 REF 
329.28 PLUGBOARD KIT TYPE B1 OR STI 

RELAY ASSEMBLY WITH 12 EACH 
1921.86 ARRESTER LPC 1501 2-1 0-30V DC 

OR 0-24V AC RATED AT 15 AMP 

TERMINAL POST NUT GRS CAT 
17.42 WRENCH DWG 55393-3 GR1 ' " E  

1246.56 CHARGER BATTERY ELC 12/20 S 

375.20 ARRESTER GE 9LlOKAA212 FOR 

14.46 NUT INSULATED USE ON AAR 

20 AMP 10-1 9.9 VDC ROTARY SW 

APPLICATION ON 120 VOLT 

BINDING POST TERMINAL FOR 

TRACK SERIES RED LABEL USGA 
246.40 ARRESTER US&S N451552-0201 

161.28 ARRESTER HARMON 202217-000 

5.58 CONTAINER CIRCUIT PRINT 24" 
AGE-I TRACK AIR GAP EQUALIZER 

SCHEDULE 20 4" PVC PIPE WITH 
22440.04 DETECTOR MOTION/PREDICTOR 

3000D2 SINGLE TK REDUNDANT NO 
840.00 RELAY SAFETRAN 400004 500 

537.60 RELAY SAFETRAN 400005 500 

414.40 RELAY SAFETRAN 400213 460 

OHMS CONTACTS 4FB-2F-IB CSX 

OHMS CONTACTS 4FB HEAVY DUTY 

OHMS CONTACTS 2FB CSX 

100/100 OHMS CONTACTS 6FB 
392.00 RELAY SAFETRAN 400700-X 60 

OHMS CONTACTS 4FB CSX 
18.12 CONNECTOR BUS 1" CENTERS 1/2" 

X 36" 18 GAGE PUNCHED 114" X 
20.80 LINK TEST ASSEMBLY 1" CENTERS 

COMPLETE WITH INSULATED 

CENTERS COMPLETE WITH CENTER 
28.76 LOCK AMERICAN HIOSIGRA CSX 

SIGNAL PADLOCK WITH BLACK 
2503.80 RECORDER EVENT HARMON HAWK 

ASSEMBLY COMPLETE WITH 

389.76 RELAY SAFETRAN 400800-CSX 

40.32 LINK TEST ASSEMBLY 2-3/8" 

Page 2 of 6 Estimate ID: 107492 
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Shop Material List for CSX Project: lL2005014 (Effective: 03/28/2005) 
Install Automatically Controlled Flashing Lights and Gates 

Collinsville, IL - QS 228.20 

Catalog Num Cond Unit Price Qtv Cost Description 
020-9470435 1 1952.75 4 781 1 .OO MODULE SAFETRAN 8001 2 

TRANSCEIVER 5705A1 
020-9470485 1 1256.1 8 4 5024.72 MODULE SAFETRAN 8021 1 IPI 

INTELLIGENT PROCESSOR ISLAND 

Total Cost: $ 50,607.68 

Page 3 of 6 Estimate ID: 107492 
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Field Material List for CSX Project: lL2005014 (Effective: 03/28/2005) 
Install Automatically Controlled Flashing Lights and Gates 

Collinsville, IL - QS 228.20 

N/A 

020-001 3475 

020-001 3686 

020-0013908 

020-00251 43 

020-0052475 

020-0053245 

0 2 0 - 0 0 5 4 0 7 5 

020-0055421 

020-0056181 

020-0056421 

020-0056478 

020-0057275 

020-1040322 

020-1 040324 

020-1 040540 

020-1040550 

020-1 153550 

020-1 36001 4 

020-1 36001 6 

020-2060060 

020-20601 00 

020-2500530 

020-2500610 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

I 

1 

1 

1 

1 

1 

1 

1 

1 

5590.00 

1.48 

33.56 

4.58 

28.00 

11.20 

1.10 

1246.55 

12.24 

26.10 

12.20 

4721 5 0  

0.71 

168.00 

235.20 

26.88 

39.20 

2.52 

768.22 

16.64 

420.00 

1963.45 

553.28 

553.28 

4 

2 

2 

5 

350 

4 

4 

150 

2 

6 

2 

4 

2 

875 

20 

9 

1 

2 

8 

1 

1 

1 

1 

2 

2 

Catalog Num Cond Unit Price Qtv Cost Description 
N/A 5590.00 22360.00 BLOCKING UNIT, US&S PART NO. 

N451557-0611 (SET TO 114HZ) 
11 180.00 BLOCKING UNIT, US&S PART'NO. 

N451557-0611 (SET TO 156HZ) 
2.96 CONNECTOR TRACK "CHICKEN 

HEAD" WITH 3/16 BOND STRAND 

W/15 FT 311 6 IN BDSTRAND 6/64 

CONDUCTOR INCLUDES 13 

167.80 BOOTLEG KIT CSX RAIL CONN 

1603.00 CABLE UG COMPOSITE 19 

112.00 PLATE SHUNT HOLDER CSX SK 

44.80 ARM EXTENSION 10-1/2 ALUM 
SS91-02 STEEL PLATE 20 IN SQ 

WITH 3 / 8  DIAMETER MOUNTING 

SOLID C CSX SPEC SS796 SHOW 
2493.10 GATE GARD NORMAL MOVEMENT 

COMPLETE WITH SHEAR PIN AND 

165.00 CABLE UG 3 COND NO 9 AWG 

73.44 BRACKET SIGN 4" OR 5" MAST 

52.20 SIGN 0254 2 TRACK MULT TRK 
CSX DWG SS225 ALUM 

48.80 BRACKET SIGN 4" AND 5 MAST 
FOR ALL SIGNS REQUIRING 5/8" 

9443.00 SIGNAL 0221 GCWD GATE ASSY 
DWG SS222 INCLS ADJ 19 TO 28 

621.25 WIRE UG TRACK TWISTED PAIR 
NO. 6 AWG SOLID CONDUCTOR 

3360.00 BATTERY SAFT SPLl65,165 AH 
POCKET PLATE NICKEL CADMIUM 

21 16.80 BATTERY SAFT SPL250,250 AH 
POCKET PLATE NICKEL CADMIUM 

W/1/2" U-BOLT FOR ALL SIGNS 

26.88 TRAY BATTERY FIBER CO 

78.40 TRAY BATTERY FIBER CO 

20.16 CLIP TRACK WIRE RETAINER 
UNIVERSAL RAIL BASE WRAP 

ALUMINUM TYPICAL BOM FOR USE 
16.64 PACKAGE SAFETY & SECURMENT 

WITH 1 EA CAUTION TAG 1 EA 
420.00 FOUNDATION CONCRETE SIGNAL 5' 

82687-1-P 12" WIDTH 24" LONG 

82687-3-P 12" WIDTH 38" 

768.22 PACKAGE FOREMANS CARE FOR 

- 7" SECTIONAL PRECAST BOLT 
1963.45 FOUNDATION CONCRETE 

POUR-IN-PLACE 5' - 10" SGL 
11 06.56 SHUNT SAFETRAN 62780-1 14 HIGH 

1106.56 SHUNT SAFETRAN 62775-114 
IMPEDANCE NARROW BAND 114HZ 

NARROW BAND 11 4HZ 

Page 4 of 6 Estimate ID: 107492 
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PAGE Field Material List for CSX Project: lL2005014 (Effective: 03/28/2005) 

Install Automatically Controlled Flashing Lights and Gates 
Collinsville, IL - QS 228.20 

Catalog Num Cond Unit Price Qtv Cost Description 
020-3262360 1 0.50 8 4.00 SCREW I f 2  X 4-112" FETTER 

DRIVE LAG HOT DIP GALV STD 
020-3901 895 1 84.00 2 168.00 TIP FLEX HWY CROSSING GATE 24 

IN LONG RED &WHITE STRIPES 
020-3920200 1 

020-3930010 1 

184.80 1 184.80 BELL GCWD ELECTRONIC 4" OR 5 
MAST 8 TO 13 VOLTS DC GSI PN 

3.70 2 7.40 KIT GATE ARM WARNING STICKER 
KIT INCLUDES I-EA 5"X3" 

020-4200340 1 1.04 31 32.24 LINK TEST ASSEMBLY 1" CENTERS 
COMPLETE WITH INSULATED 

020-4200900 1 0.24 6 1.44 CONNECTOR SHEATHING AMP 
329860 FOR NO. 14 WIRE 

020-9999991 1 100.00 1 100.00 BLOCKING AND BRACING FOR 

250-0001 824 1 5.42 2 10.84 BREAKER CIRCUIT SQ D Q0135 
250-0010780 1 17.60 200 3520.00 CONDUIT GALV RIGID 4"STL 10 

PROJECTS BURCO DlST 

LENGTH WITAPERED THREADS ON 
250-0095309 1 189.28 1 189.28 CENTER LOAD 1 OOA M.L.O. WISQ 

D QO-6 BREAKER PAD NEMA 3R 
360-00061 00 1 33.78 1 33.78 STOOL STEP WOOD 14"X 20" 

SIGNAL MAINTAINERS CSXT 
360-08001 45 1 4.18 1 4.18 BROOM WAREHOUSE CORN HVY DUTY 

ID300 

Total Cost: $ 63,606.98 

Page 5 of 6 Estimate ID: I07492 
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Consumables List for CSX Project: lL2005014 (Effective: 03/28/2005) 
Install Automatically Controlled Flashing Lights and Gates 

Collinsville, IL - QS 228.20 

PAGE 8 

Cataloa Num Cond Unit Price Qty Cost Descriotion 
NIA 50.00 1 50.00 FILL MATERIAL, 1 CUBIC YARD 
NIA 800.00 1 800.00 WALKWAY ROCK. 10 CUBIC YARDS 
020-001 7605 1 0.20 350 70.00 WIRE CASE 10 AWG FLEX CSX 

SPEC SS796 OKONITE 
020-0017607 1 0.50 500 250.00 WIRE CASE TW PR NO 10 AWG 

FLEX CSX SPEC SS796 TWIST 2 
020-001 7625 1 0.33 150 49.50 WIRE CASE TW PR NO 14 AWG 

FLEX CSX SPEC SS796 TWIST 2 
020-001 7630 1 0.10 200 20.00 WIRE CASE NO 16 AWG FLEX CSX 

SPEC SS796 FURN 1000 FT SPOOL 
020-001 7635 1 0.75 130 97.50 WIRE SIGNAL DEL 018 NO 6 

COPPER STRANDED SINGLE 
020-002861 0 1 0.50 100 50.00 TERMINAL RING AMP 35628 

YELLOW PLASTI-BOND HVY DUTY 
020-3261 970 1 

020-4200880 1 

9.41 2 18.82 DECAL ASSY 2l BLACK PRESSURE 
SENSITIVE VINYL PRE-MASKED 

0.53 2 1.06 CONNECTOR TERMINAL 2-318" 
CENTERS AAR 14.1.15-4 NICKEL ~ ~~ 

020-4200892 1 0.44 27 11 .88 CONNECTOR TERMINAL 1" CENTERS 
AAR 14.1.15-3 NICKEL PLATED 

020-4251 190 1 0.45 120 54.00 TERMINAL RING AMP 35627 BLACK 
PLASTI-BOND WIRE SIZE 10-12 

020-4251 290 1 0.53 30 15.90 TERMINAL WIRE AMP 322051 BLUE 
WIRE SIZE NO 6 AWG 114" STUD 

020-4251295 1 0.60 6 3.60 TERMINAL WIRE AMP 322007 BLUE 
WIRE SIZE NO 6 AWG 318" STUD 

020-9999992 1 50.00 1 50.00 HOUSE, SIGNAL HANDLING 
CHARGE. BURCO DISTRIBUTION 

450-001 9212 1 0.20 100 20.00 SCREW 10 X 1" SHT METAL PAN 
HD TYPE A COARSE THREAD 

Total Cost: $ 1,562.26 

Page 6 of 6 Estimate ID: I07492 
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CSX TRANSPORTATION, INC. 
FORCE ACCOUNT ESTIMATE 

ACCT. CODE : 709 - IL0123 

Page 1 

ESTIMATE SUBJECT TO REVISION AFTER: 10/03/2005 DOT NO.: 546 574A 

DESCRIPTION: Relocation of Mulberry Road Grade Crossing - Estimate for new crossing and CE&I &flagging for 

DIVISION: Great Lakes SUB-DIV: St. Louis Line MILE POST: QS-225.89 

CITY: Coliinsville COUNTY: Madison STATE IL 

adjacent bridge construction. City to petition ICC for new alignment and warning devices. 

AGENCY PROJECT NUMBER: 01-00080-0O-BR 

__ 
Labor (Non Contract) 
Surcharge 40.70% 
Expenses 
Contracted & Administrative Engineering Services 

Subtotal 

CONSTRUCTION ENGlNEERING/INSPECTION: 
Labor (Non Contract) 
Surcharge 40.70% 
Exp,enses 
Contracted & Administrative Engineering Services 

Subtotal 

FLAGGING SERVICE: Contract Labor) 
Labor (Conductor-Flagman) 
Labor (Foremanllnspector) 
Surcharge 79.95% (Transportation Department) 
Surcharge 80.32% (Engineering Department) 
Per Diem (Engineering Department) 
Expenses 

Subtotal 

$ 1,250 
$ 509 
$ 235 
$ 7,500 
$ 9,494 

$ 1,250 
$ 509 
s 235 
i 12,500 
$ 14,494 

$ 19,800 
8 
$ 15,830 
$ 
$ - 

- 
i 4,050 
$ 39,680 

SIGNAL 8 COMMUNICATIONS WORK (Details Attached) $ 

TRACK WORK: (Details Attached) $ 111,714 

ACCOUNTING a BILLING: 
Labor 
Surcharge 65.19% 
Expenses 

Subtotal 

PROJECTSUBTOTAL 
CONTINGENCIES 10.00% (Excludes Signal) 

$ 2,200 
s 1.434 
$ 330 
$ 3,964 

$ 179,346 
$ 17,935 

$ 197,280 GRAND TOTAL IO"**~*t*******1****~~~~~""""~**"~*"~*~*~************ 

NOTE Estimate is based on FULL CROSSING CLOSURE during work by Railroad Forces. 
Thls estimate has been prepared based on site Mnditions. anticipated work duration periods. material prlces. iabr rates. manpowar and resource availabilihl, and 
other factors known as of the data prepared. The actual cnst far CSXT work may diRw based upon lhe agency's requirements. their mntractors work pmcedures. 
andlor olher condllons that become apparent once ComlNcUon commences or during the progress ofthe work 

Ofica of Assistant Chief Engineer Public Improvements-Jacksonville, Fioriia 
Estimated prepared by: R. Schroeder, URS Corporation Approved by: H. A. Gibson 

DATE 04/06/2005 REVISED: DATE: 04/06/2005 
CSXT Public Projects Group 

Form Last Revised: November 05,2002 D.C.C. Form Last RwIsBd' JB~UBW 8.2m4 D.C.C. 
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CSX TRANSPORTATION, INC. 
FORCE ACCOUNT ESTIMATE 

Page 1 of 3 

ACCT. CODE : 709 - IL0123 
Pub EB - IL EB3 (IL) 

ESTIMATE SUBJECT TO REVISION AFTER: 10/03/2005 DOT NO.: 546 574A 
CITY: Coliinsville COUNTY: Madison STATE IL 

DESCRIPTION: Relocation of Mulberry Road Grade Crossing - Estimate for new crossing and CEBI 8 flagging for 
adjacent bridge construction. City to petition ICC for new alignment and warning devices. 

DIVISION Great Lakes SUB-DIV St. Louis Line MILEPOST QS-225.89 
DRAWING NO.: N/A DRAWING DATE 03/07/2005 

AGENCY PROJECT NUMBER: 01-00080-00-BR 

PRELIMINARY ENGINEERING: 
Labor (Non Contract) 
Surcharge 40.70% 
Expenses 
Contracted B Administrative Engineering Services 

Subtotal 

CONSTRUCTION ENGlNEERlNGllNSPECTlON: 
Labor (Non Contract) 
Surcharge 40.70% 
Expenses 
Contracted B Administrative Engineering Services 

Subtotal 

FLAGGING SERVICE: Contract Labor) 
Labor (Conductor-Flagman) 
Labor (Foreman/lnspector) 
Insurance 21.00% 
Surcharge 58.95% (Transportation Department) 
Surcharge 59.32% (Engineering Department) 
Per Diem (Engineering Department) 
Expenses 

Subtotal 

SIGNAL WORK: 
Temporary (Details Attached) 
Permanent (Details Attached) 

Subtotal 

COMMUNICATIONS WORK 
Temporaw (Details Attached) 

5 Days@ $ 250.00 $ 1,250 
$ 509 
.% 235 - _. ~ 

$ 7,500 
$ 9,494 

5 Days@ $ 250.00 $ 1,250 
$ 509 
$ 235 
$ 12,500 
s 14,494 

90 Days@ $ 220.00 $ 19,800 
0 Days@ $ 220.00 $ 

$ 4,158 
$ 11,672 
$ 

0 Weeks@ $ 360.00 $ 
- 90 Days @ $ 45.00 $ 4,050 

$ 39,680 

Permanent (Details Attached) 
Subtotal 
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CSX TRANSPORTATION, INC. 
. FORCE ACCOUNT ESTIMATE 

ACCT. CODE : 709 - IL0123 

Page 2 of 3 

Pub EB - IL EB3 (IL) 
TRACK LABOR 

Remove Existing Crossing - 100 MAN-HRS $ 19.75 $ 1,975 
Renew Cross Ties - 60 MAN-HRS $ 19.75 $ 1,185 
Renew Rail &3 MAN-HRS $ 19.75 $ 1,185 

Install Field Weids - 192 MAN-HRS $ 19.75 $ 3,792 

Install Sub-Drains 16 MAN-HRS $ 19.75 $ 316 
Install Ballast 40 MAN-HRS $ 19.75 $ 790 
Line and Surface 64 MAN-HRS $ 19.75 $ 1,264 
install Crossing Materials - 192 MAN-HRS $ 19.75 $ 3,792 

Traffic Control (By Others) 0 MAN-HRS $ 19.75 $ 

Install OTM @ MAN-HRS $ 19.75 8 948 

Install Geo-Textile Fabric 4 MAN-HRS $ 19.75 $ 79 

Install Bituminous Pavement - 0 MAN-HRS $ 19.75 $ 
- 0 MAN-HRS $ 19.75 $ 
- 0 MAN-HRS $ 19.75 $ - 
0 MAN-HRS $ 19.75 $ - 

Clean-UD 48 MAN-HRS $ 19.75 $ 948 
$ 3.418 Insurance 21.00% 

Surcharge 59.32% 
Subsistence 

Subtotal 

TRACK MATERIAL 
Cross Ties, Main Line 
Rail, 141RE, New 
Misc. OTM 
Geo-Textile Fabric 
Sub-Drains 
Ballast -(trucked to site by OP) 
Field Welds - 141# 
Field Welds - 136# 
Field Welds - 140# 
Transition Rails 136#/141# 
Transition Rails 140#/141# 
Concrete Full Width 
Concrete/Rubber Xing (CSX) 
Rubber Crossing, Full Depth 
RubberlAsphalt Crossing (CSX Standard) 
Crossties, Io' Length 
Bituminous Material 
Sales Tax on Material 6.50% 
Material Handling 5.00% 

Subtotal 

CONTRACT: 
Asahalt Pavina (Bv Others) - .  ~ 

Disposal of Waste Materiais 
Maintenance of Traffic (By Others) 

Subtotal 

- 

83 MAN-DAY - 

EA 
LF 

LOT 
RL 
LF 
NT 
EA 
EA 
EA 
EA 
EA 
TF 
TF 
TF 
TF 
EA 
NT 

NT 
TF 
DAY 

$ 90.00 

$ 26.50 
$ 12.06 
$ 2.000.00 
$ 250.00 
$ 6.00 
$ 25.00 
$ 68.33 
$ 68.33 
$ 68.33 
$ 1.000.00 
$ 1.000.00 
$ 225.00 
$ 135.00 
$ 280.00 
$ 87.00 
$ 38.66 
$ 80.00 

$ 110.00 
$ 10.00 
$ 300.00 

$ 9.654 
$ 7,470 
$ 36,815 

$ 2,862 
$ 3,859 
$ 2,000 
$ 500 
$ 960 
$ 3,000 
$ 547 
$ 273 
$ 273 
$ 4,000 
$ 4,000 
$ - 
$ - 
$ 26,880 
$ - s - 
$ - 
5 3.195 
$ 2,458 
$ 54,807 

$ - 
$ 2,400 
$ 
$ 2,400 



SA 1127 EXHIBIT B-4 
PAGE 4 

CSX TRANSPORTATION, INC. 
FORCE ACCOUNT ESTIMATE 

Page 3 of 3 

ACCT. CODE : 709 - IL0123 
Pub EB - IL EB3 (IL) 

EQUIPMENT RENTAL: 
Gang Truck 25 DAY $ 180.40 $ 4,510 
Boom Truck 6 DAY $ 304.16 $ 1,825 
Dump Truck I DAY $ 283.04 $ 1,981 
Backhoe - 13 DAY $ 141.84 $ 1,844 
Compressor - 13 DAY $ 113.52 $ 1,476 
Air DrillNVrench - 13 DAY $ 11.52 !3 150 

Tie Tamper (Production) 4 DAY $ 785.60 $ 3,142 

Ballast Regulator 4 DAY $ 285.60 $ 1,142 

Tie Tamper (CAT) 9 DAY $ 1,580.16 $ - 
Tie Tamper (Utility) 9 DAY $ 785.60 $ 

Roller - 0 DAY $ 39.12 $ 
0 DAY $ - $ Barricades (By Others) - 

Subtotal $ 16,070 

TRANSPORTATION: - 1 LS $ 2,500.00 $ 2,500 
(All on Line Miles) 

Subtotal $ 2,500 

WORK TRAIN: - 0 DAY $ 2,060.10 $ 
subtotal $ 

SALVAGE 
Rail 
OTM 

Subtotal 

ACCOUNTING 8 BILLING 
Labor 
Surcharge 65.19% 
Expenses 

Subtotal 

- 11.1 NT $ 65.00 $ (722) 
2.1 NT $ 75.00 $ (158) 

$ (879) 

11 Days@ $ 200.00 $ 2,200 
$ 1,434 
$ 330 
$ 3,964 

Agency 100.00% $ 197.280 

$ 197,280 
Railroad L 0 00% $ 

TOTAL ********l*l****t*tt(it**~.~"*~~***~********~**~~*. 

NOTE: Estimate is based on FULL CROSSING CLOSURE during work by Railroad Forces. 
This estimate has been pmpared based on site mndilions, anticipaled wwk duration periods, matenai prices. labor rates, manpower and resource availabilib'. and Other 
factors knwn as of the dale prepared. The actual cast for CSXT work may differ based upon the agency's requirements, their cantracto<o work procedures, andlor Other 
wndiuons that became apparent once wnstrumn wmmences or during the prcgress ofthework 

office of Assistant Chlaf Engineer Public improvements-Jacksonville, Florida 
Estimated prepared by: R. Schroedsr, URS Corporation Approved by: H. A. Gibson CSXT Public Projects Group 

DATE: 04/06/2005 REVISED: DATE: 04/06/2005 Form Last ReuIIW: January 9,2w4 O.C.C. 



SA 1127 
MULBERRY ROAD RECONSTRUCTION 
FROM LEBANON ROAD TO CANTEEN CREEK 

CITY OF COLLINSVILLE 
SECTION 01 -00080-00-BR 

EXHIBIT C 
PAGE 1 

OATES ASSOCIATES, INC. 
COLLINSVILLE, IL 
29-Mar-05 

ENGINEERS ESTIMATE OF PROBABLE COSTS 

Project Description: Realign Mulberry Road from Lebanon Road to approximately 500 feet south of Canteen Creek by 
constructing two 13' traffic lanes, Type 8-6.24 CCC&G north of the railroad, IO '  aggregate 
shoulders south of the railroad, storm sewer and earthwork. Improvements include replacing the 
existing steel truss bridge with a new structure and relocating the existing at-grade railroad 
crossing. Existing Mulberry Road will be removed. 

Construction Costs: 

Mulberry Road Lebanon Road to Canteen Creek (full depth bit. conc.) 
600 ft $ 280 perfoot 

Mulberry Road South of Canteen Creek (oikhip) 
550 ft $ 240 perfoot 

Relocate Railroad Crossing 
SignalslGates 
Crossing Surface 

$ 168,000 

$ 132,000 

$ 180,000 
$ 175,000 

Bridge over Canteen Creek (includes crash protection systems) $ 600,000 

Sub-Total (2005) = $1,255,000 

Approximate Preliminary Engineering Costs: 

Basic Services $113,000 
Additional Services $104,000 

$21 7,000 Total Project Cost (2005) = $1,472,000 

Approximate Funding Breakdown: 

Construction Engineering Total 

Federal BRRP $ 400,000 $ -  
ICC Rail Crossing Safety Imp. $ 180,000 $ -  
Madison County $ 168,750 25% $ - 
city of Coilinsviiie (MFT) $ 506,250 

$1,255,000 
$217,000 
$217,000 

$ 400,000 
$ 180,000 
$ 168.750 
$ 7231250 
$ 1,472,000 

Note: Estimate assumes Countyfunding for 25% of the City's share of the construction cost. 
Assuming ICC funding of signal/gates. 
ROW acquistion costs have not been estimated. 
Utility relocation costs have not been estimated. 
Environmental costs have not been estimated. 
Construction Engineering costs have not been estimated. 


