

**Part C, Supplemental Attachment VIII  
COLLOCATION RATES**

<b>CAGED COLLOCATION RATES</b>			
<b>Elements</b>	<b>Increment</b>	<b>NRC / MRC</b>	<b>Rate</b>
<b><u>Non-Recurring Prices</u></b>			
<b>Application Fee</b>		NRC	\$3348.15
<b>Engineering Costs</b>			
Engineering/Major Augment Fee	per occurrence	NRC	\$1,169.68
Minor Augment Fee	per occurrence	NRC	\$199.42
<b>Access Card Administration (New/Replacement)</b>	per card	NRC	\$22.88
<b>Site Preparation Charge</b>			
Initial 100 Square Feet (included in application fee)	per sq ft	NRC	N/A
Incremental - Over 100 Square Feet	per sq ft	NRC	30.00
<b>Cable Racking – Dedicated</b>			
Engineering	per project	NRC	\$78.19
Installation and Materials – Racking	per linear foot	NRC	\$34.42
<b>Cage Enclosure</b>			
Cable Fencing	per sq. ft. fencing	NRC	\$8.09
Cage Gate	per gate	NRC	\$458.72
<b>Cage Grounding Bar</b>	per bar	NRC	\$1,420.59
<b>DC Power Facility</b>			
Termination	per pwr run	NRC	\$66.56
Power Cable Pull – Labor	per linear foot	NRC	\$11.09
Engineering	per project	NRC	\$78.19
<b>Fiber Cable Pull</b>			
Engineering Costs	per project	NRC	\$606.30
Place Innerduct	per linear foot	NRC	\$1.36
Pull Cable	per linear foot	NRC	\$0.93
Cable Fire Retardant	per occurrence	NRC	\$44.37
<b>Fiber Cable Splice</b>	per fiber	NRC	\$49.33
<b>Facility Pull</b>			
Engineering Costs	per project	NRC	\$33.82
Per Foot Pull (labor)-DSO,DS1,DS3 or Fiber	per linear foot	NRC	\$1.11
Per DSO Cable Termination (Connectorized)	per 100 pr	NRC	\$4.44
Per DS1 Cable Termination (Connectorized)	per 28 pr	NRC	\$1.11
Per DS3 (coaxial) Termination			
Per Termination (Preconnectorized)	per DS3	NRC	\$1.11
Per Termination (Unconnectorized)	per DS3	NRC	\$11.09
<b>BITS Timing</b>			
Engineering Costs	per project	NRC	\$34.93
Material Cost and Pull Shielded Cable	per linear foot	NRC	\$1.25