ORIGINAL TO6-0102

STATE OF ILLINOIS ILLINOIS COMMERCE COMMISSION STIPULATED AGREEMENT 1237

This Agreement made and entered into, by and between the State of Illinois acting by and through the Illinois Commerce Commission ("Commission"), the Decatur Junction Railway Company ("DT"), the Shawnee Terminal Railway Company ("STR"), the Vandalia Railroad Company ("VRRC") and the State of Illinois, Department of Transportation ("Department").

WITNESSETH:

WHEREAS, it has come to the attention of the Commission through informal communication between its staff and DT, STR and VRRC (rail carriers) that inquiry should be made into the matter of improving public safety by renewal of the existing crossbuck signs and installation of YIELD signs at the rail carriers' public highway-railroad grade crossings listed on Exhibits A, A-1 and A-2 attached hereto; and

WHEREAS, the parties are mutually agreeable to accomplish the proposed improvements upon a determination of the Commission by Order.

NOW THEREFORE, in consideration of the premises and of the mutual covenants and agreements as hereinafter contained the parties pray that the Commission enter an Order according to the provisions of Section 18c-7401 of the Illinois Commercial Transportation Law requiring that certain improvements as hereinafter stated be made and that the cost for the proposed improvements be divided among the parties according to law and that in the interest of the traveling public the Grade Crossing Protection Fund (GCPF) of the Motor Fuel Tax Law be required to bear a substantial portion of the cost; To Wit the parties agree as follows:

<u>Section 1</u> All improvements encompassed by this Agreement shall be made in accordance with all applicable State laws, rules, standards, regulations and Commission Orders and procedures in general.

Section 2 The parties are of the opinion that the following improvements should be performed in the interest of public safety at those crossings listed on Exhibits A, A-1 and A-2 attached hereto:

a) Renewal of the existing crossbuck signs in accordance with the Manual on Uniform Traffic Control Devices (MUTCD) and the installation of YIELD signs (R1-2) mounted on the crossbuck sign posts as indicated on Exhibit C, attached hereto. The crossbuck and YIELD signs should not be installed at any crossings that are closed by Order of the Commission prior to the completion date set forth in this Agreement, and at any crossings where automatic warning devices are installed and in service prior to the completion date set forth in this Agreement.

Section 3 The rail carriers have prepared detailed estimates of the cost to accomplish the proposed improvements; said estimates are attached as Exhibits B, B-1 and B-2.

<u>Section 4</u> The rail carriers shall upon Commission Order, according to the requirements contained therein, proceed toward the completion of the proposed improvements, accomplishing the work with their own forces or appropriate contracted services and agree that an appropriate time for the completion of the proposed improvements should be twelve (12) months for DT, nine (9) months for STR and three (3) months for VRRC from the date of Commission Order subsequent to this Agreement.

<u>Section 5</u> The parties hereto agree that an equitable division of cost for the proposed improvements should be as follows:

_	ווח	/IQI	UVI.	ΛE.	COST :	_
-	1.71	, , , , , , ,	LJIN	.,.		

- Dividion of Coot										
IMPROVEMENT	EST. COST	GCPF	DT	STR	VRRC					
DT - renew existing crossbuck signs and install YIELD signs as set forth in Section 2(a) herein.	\$55,970	(50%) \$27,985 ¹	Remainder ²							
STR - renew existing crossbuck signs and install YIELD signs as set forth in Section 2(a) herein.	\$3,869	(50%) \$1,935 ¹		Remainder ²						
VRRC - renew existing crossbuck signs and install YIELD signs as set forth in Section 2(a) herein.	\$1,465	(50%) \$732 ¹			Remainder ²					
TOTALS	\$61,304	\$30,652	Remainder	Remainder	Remainder					

Notes:

<u>Section 6</u> Special Provisions. DT, STR and VRRC shall each complete and submit the Project Manager Information portion of the Project Status Report sheet, attached as Exhibit 1, along with this executed Agreement.

DT and STR shall each file the Progress Status Report, attached as Exhibit 1, within six (6) months and VRRC shall file said Report within two (2) months from the date of

Total Grade Crossing Protection Fund (GCPF) assistance not to exceed \$27,985 for DT; \$1,935 for STR and \$732 for VRRC. Any installation costs above the estimated amount of \$61,304 will be divided between the GCPF and the rail carrier(s) in the same percentages noted above, upon Supplemental Petition to, and approval by, the Commission,.

Rail carriers responsible for all of their respective future maintenance costs associated with the new signs.

Commission Order subsequent to this Agreement with the Director of Processing and Information of the Commission's Transportation Bureau. The Progress Status Report shall include the Commission Order Number, the Commission Order date, the project completion date as noted in the Commission Order, crossing information (Inventory Numbers and Railroad Mileposts), type of improvement, and the name, title, mailing address, phone number, facsimile number and electronic mailing address of the rail carrier Project Manager.

All bills for work specified in Section 2 authorized for reimbursement from the Grade Crossing Protection Fund shall be submitted to the Fiscal Control Unit, Bureau of Local Roads and Streets, Illinois Department of Transportation, 2300 South Dirksen Parkway, Springfield, Illinois 62764. The Department shall send a copy of all invoices to the Director of Processing and Information, Transportation Bureau of the Commission. The final bill for expenditures shall be clearly marked "Final Bill". All bills shall be submitted to the Department no later than twelve (12) months from the completion date specified in the Commission Order approving this Agreement. The Department shall not obligate any funds for the cost of proposed improvements described in this Agreement without prior approval by the Commission. The Commission shall, at the end of the 12th month from the completion date specified in the Commission Order approving this Agreement, or any Supplemental Order(s) issued for this project, conduct a review to determine if any unused assistance from the Grade Crossing Protection Fund should be deobligated. Upon completion of the review, the Commission shall notify the Department to deobligate all residual funds accountable for installation costs for this project. Notification may be by regular mail, electronic mail, fax, or phone.

Progress billing will be based upon the work performed during the billing period. Progress payment for material will be based on the actual cost of material purchased and received by the rail carriers during the billing period. Progress payment for labor costs will be based upon the number of crossings completed by the rail carriers during the billing period.

Section 7 Billing: For all work specified in Section 2 of this Agreement and authorized by an Order of the Commission, the rail carriers shall assure that sufficient documentation for all bills is made available for review by the Department or the Department's representative. The minimum documentation that must be made available is outlined below:

- a) <u>Labor Charges (including additives)</u> Copies of employee work hours charged to the railroad account code for the project.
- Equipment Rental Copies of rental agreements for the equipment used, including the rental rate; number of hours the equipment was used and the railroad account code for the project.
- c) <u>Material</u> An itemized list of all materials purchased and installed at the crossing location. If materials purchased are installed at multiple crossing

- locations, a notation must be made to identify the crossing location.
- d) <u>Engineering</u> Copies of employee work hours charged to the railroad account code for the project.
- e) <u>Supervision</u> Copies of employee work hours charged to the railroad account code for the project.
- f) <u>Incidental Charges</u> An itemized list of all incidental charges along with a written explanation of those charges.
- g) <u>Service Dates</u> Invoice shall include the beginning and ending date of the work accomplished for the invoice.
- h) <u>Final or Progressive</u> Each invoice shall be marked as a Progressive or a Final Invoice.
- i) Reference Numbers Each invoice shall include the AAR/DOT number, the ICC Order number and the state job number when federal funds are involved.
- j) <u>Locations</u> Each invoice shall show the location, with the street name and AAR/DOT crossing inventory number.

<u>Section 8</u> This Agreement shall be binding upon the parties hereto, their successors or assigns. Upon execution of this Agreement by all parties, the Commission shall enter an appropriate Order, within 60 days accepting or rejecting such stipulation according to the provisions contained herein.

In Witness Whereof, the parties have caused this Agreement to be executed by their duly authorized officers, as of the dates indicated herein.

Executed by the Commission this 13th day of November 2006.

Michael E. Stead

Rail Safety Program Administrator

Attest:

John J. Bláir

Rail Safety Section Transportation Bureau Illinois Commerce Commission Stipulated Agreement No. 1237, executed by Commission Staff on November 13, 2006, concerning renewal of crossbuck signs and installation of yield signs at selected Decatur Junction Railway Company highway-rail grade crossings located in Illinois.

DECATUR JUNCTION RAILWAY COMPANY

By: //My lan - Mondet

Attest:

4 1012

Illinois Commerce Commission Stipulated Agreement No. 1237, executed by Commission Staff on November 13, 2006, concerning renewal of crossbuck signs and installation of yield signs at selected Shawnee Terminal Railway Company highway-rail grade crossings located in Illinois.

Executed by the Company this 15m day of November 2006.

SHAWNEE TERMINAL RAILWAY **COMPANY**

My Can-fresh

Attest:

Illinois Commerce Commission Stipulated Agreement No. 1237, executed by Commission Staff on November 13, 2006, concerning renewal of crossbuck signs and installation of yield signs at selected Vandalia Railroad Company highway-rail grade crossings located in Illinois.

Executed by the Company this 15th day of Woven her

VANDALIA RAILROAD COMPANY 1. Mullar - Mesal

Attest:

Illinois Commerce Commission Stipulated Agreement No. 1237, executed by Commission Staff on November 13, 2006, concerning renewal of crossbuck signs and installation of yield signs at selected Decatur Junction Railway Company, Shawnee Terminal Railway Company and Vandalia Railroad Company highway-rail grade crossings located in Illinois.

Executed by the Department this 4th day of December 2006.

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

By:

Milton R. Sees, Director of Highways/ Chief Engineer

Road	Display	MP	DOT ID	Туре	RR	City	County
200 E	Crossbucks	12.95	291329M	PUBLIC	DT	Rural	Piatt
Illinois Street	Crossbucks	13.80	291331N	PUBLIC	DT	Cisco	Piatt
Sherman Street	Crossbucks	13.96	291332V	PUBLIC	DT	Cisco	Piatt
Eldon Street -	Crossbucks	14.04	291335R	PUBLIC	DT	Cisco	Piatt
West Street	Crossbucks	14.10	291336X	PUBLIC	DT	Cisco	Piatt
Briggs Rd	Crossbucks	16.10	291341U	PUBLIC	DT	Rural	Macon
Friends Creek	Crossbucks	17.30	291343H	PUBLIC	DT	Rural	Macon
Short Rd	Crossbucks	17.50	291344P	PUBLIC	DT	Rural	Macon
Cemetery Rd	Crossbucks	18.35	291345W	PUBLIC	DT	Rural	Macon
Main Street	Crossbucks	19.25	291347K	PUBLIC	DT	Argenta	Macon
North Street	Crossbucks	19.50	291348S	PUBLIC	DT	Argenta	Macon
Elm Street	Crossbucks	19.54	291349Y	PUBLIC	DT	Argenta	Macon
Wise Rd	Crossbucks	20.85	291351A	PUBLIC	DT	Rural	Macon
Conners Rd 💎	Crossbucks	21.15	291352G	PUBLIC	DT	Rural	Macon
Jordan Rd	Crossbucks	22.10	291354V	PUBLIC	DT	Rural	Macon
Bower Street	Crossbucks	23.30	291357R	PUBLIC	DT	Oreana	Macon
South Street -	Crossbucks	23.40	291358X	PUBLIC	DT	Oreana	Macon
S. View St	Crossbucks	24.02	291359E	PUBLIC	DT	Oreana	Macon
Cundiff Rd 🗸	Crossbucks	25.40	291363U	PUBLIC	DT	Rural	Macon
Boyd Rd	Crossbucks	26.00	UNKNOWN	PUBLIC	DT	Rural	Macon
Mound Road	Crossbucks	27.26	291368D	PUBLIC	DT	Decatur	Macon
E Samuel St	Crossbucks	728.63	295476N	PUBLIC	DT	Assumption	Christian
E Second St	Crossbucks	728.75	295475G	PUBLIC	DT	Assumption	Christian
E First St	Crossbucks	728.84	295474A	PUBLIC	DT	Assumption	Christian
E North St	Crossbucks		295473T	PUBLIC	DT	Assumption	Christian
E Lerfland St.	Crossbucks	729.05	295472L	PUBLIC	DT	Assumption	Christian
1300 N	Crossbucks	730.09	295471E	PUBLIC	DT	Rural	Christian
Private	Crossbucks		295470X	PUBLIC	DT	Rural	Christian
1400 N	Crossbucks		295469D	PUBLIC	DT	Rural	Christian
1500 N	Crossbucks		295468W	PUBLIC	DT	Rural	Christian
Private	Crossbucks	732.83	295467P	PUBLIC	DT	Rural	Christian
1600 N	Crossbucks	733.17	295466H	PUBLIC	DT	Rural	Christian
1750 N	Crossbucks	734.69	295464U	PUBLIC	DT	Rural	Christian
1800 N	Crossbucks	735.20	295463M	PUBLIC	DT	Rural	Christian
Wall St	Crossbucks	736.13	295462F	PUBLIC	DT	Moweaqua	Shelby
Madison St	Crossbucks	<u> </u>	295460S	PUBLIC	DT	Moweaqua	Shelby
Cedar St	Crossbucks	736.46	295459X	PUBLIC	DT	Moweaqua	Shelby
Hilvety Rd	Crossbucks		295455V	PUBLIC	DT	Rural	Macon
Walker Rd	Crossbucks	· · · · · · · · · · · · · · · · · · ·	295454N	PUBLIC	DT	Rural	Macon
Glenn St	Crossbucks	742.01	295452A	PUBLIC	DT	Macon	Macon
Eckhardt St	Crossbucks		295451T	PUBLIC	DT	Macon	Macon
Dunn St.	Crossbucks	742.15	295450L	PUBLIC	DT	Macon	Macon
Cole St.	Crossbucks	742.22	295449S	PUBLIC	DT	Macon	Macon
Gabriel Rd	Crossbucks	743.42	295447D	PUBLIC	DT	Macon	Macon

ExhibiT A-1
Shawnee Terminal Crossbuck Upgrade Program

Road	Display	MP	DOT ID	Type	RR	City	County
37th Street	Crossbucks	257.70	UNKNOWN	PUBLIC	STR	Cairo	Alexander
28th Street	Crossbucks	258.10	431212T	PUBLIC	STR	Cairo	Alexander
17th Street	Crossbucks	259.10	542869D	PUBLIC	STR	Cairo	Alexander

Illinois Commerce Commission

Vandalia Railroad Crossbuck Upgrade Program

Road	Display	MP	DOT ID	Type	RR	City	County
Jefferson	Crossbucks	690.25	294953B	PUBLIC	VRRC	Vandalia	Fayette

Decatur Junction Railway Co. Crossbuck & Yield Estimate, 44 Crossings

Material Coat	0		1.178.4	Otr	<u></u>	st/Unit		Total
Material Cost Cross Buck	Specs Single Face, High Intens	nity.	U/M Each	Qty. 88	\$	75.00	\$	6,600.00
Yield Sign	Single Face, High Intens		Each	88	\$	51.00	\$	4,488.00
Alum Strip, 2" Width		Sity	Each	88	\$	19.75	\$	1,738.00
Alum Strip, 2" Width			Each	88	\$	8.80	\$	774.40
Emergency Sign	Single Face, Engineer G	Frade	Each	44	\$	24.50	\$	1,078.00
Treated Timber Post		Jiade	Each	50	\$	17.89	\$	894.50
Treated Timber Post			Each	38	\$	29.89	\$	1,135.82
Track Sign	1 4 80 8 10		Each	38	\$	16.50	\$	627.00
Number Sign, 2			Each	34	\$	6.75	\$	229.50
Number Sign, 2			Each	4	\$	6.75	\$	27.00
Misc. Bolts, Nuts, Et	•		Lot	88	\$	42.00	\$	3,696.00
Sales Tax (6.6%)	c.		Lot	1	т -	,405.02	\$	1,405.02
Sales Tax (0.0%)			LOI	J	ψι	,400.02	Ψ	1,400.02
							\$	22,693.24
							Ψ	22,00012
Equipment Cost			U/M	Qty.	Co	ost/Unit		Total
Backhoe			Daily	22	\$	350.00	\$	7,700.00
Hole Auger			Daily	22	\$	45.00	\$	990.00
Truck & Tools			Daily	22	\$	275.00	\$	6,050.00
Truck & Tools			Daily	22	\$	275.00	\$	6,050.00
	•		•					
							\$	20,790.00
Labor Cost			U/M	Qty.	_	ost/Unit		Total
Track Foreman			Hourly	176	\$	18.83	\$	3,314.08
Track Labor			Hourly	176	\$	13.59	\$	2,391.84
Track Labor			Hourly	176	\$	13.59	\$	2,391.84
Track Labor			Hourly	176	\$	13.59	\$	2,391.84
Benefit Allowance (3	35%)		Lot	1	\$1	,997.07	\$	1,997.07
							_	
							\$	12,486.67
	_	F () F "					•	FF 000 04
	<u>"</u>	Total Estima	ite			.	\$	55,969.91
								44
								44
	C	Per Crossing	n Fetimata				\$	1,272.04
	<u></u>	-ei Ciossiii	y Laumate				φ	1,212.04

Shawnee Terminal Railway Co. Crossbuck & Yield Estimate, 3 Crossings

Material Cost Specs	U/M	Qty.	С	ost/Unit	Total
Cross Buck Single Face, High Inter-	ensity Each	6	\$	75.00	\$ 450.00
Yield Sign Single Face, High Inte	ensity Each	6	\$	51.00	\$ 306.00
Alum Strip, 2" Width x 120" Length	Each	6	\$	19.75	\$ 118.50
Alum Strip, 2" Width x 60" Length	Each	6	\$	8.80	\$ 52.80
Emergency Sign Single Face, Enginee	r Grade Each	3	\$	24.50	\$ 73.50
Treated Timber Post 4" x 6" x 16'	Each	2	\$	17.89	\$ 35.78
Treated Timber Post 4" x 6" x 18'	Each	4	\$	29.89	\$ 119.56
Track Sign	Each	4	\$	16.50	\$ 66.00
Number Sign, 2	Each	2	\$	6.75	\$ 13.50
Number Sign, 4	Each	2	\$	6.75	\$ 13.50
Misc. Bolts, Nuts, Etc.	Lot	6	\$	42.00	\$ 252.00
Sales Tax (6.6%)	Lot	1 .	\$	99.08	\$ 99.08
					\$ 1,600.22
Equipment Cost	U/M	Qty.	С	ost/Unit	Total
Backhoe	Daily	1.5	-\$	350.00	\$ 525.00
Hole Auger	Daily	1.5	\$	45.00	\$ 67.50
Truck & Tools	Daily	1.5	\$	275.00	\$ 412.50
Truck & Tools	Daily	1.5	\$	275.00	\$ 412.50
					\$ 1,417.50
Labor Cost	U/M	Qty.	С	ost/Unit	 Total
Track Foreman	Hourly	12	\$	18.83	\$ 225.96
Track Labor	Hourly	12	\$	13.59	\$ 163.08
Track Labor	Hourly	12	\$	13.59	\$ 163.08
Track Labor	Hourly	12	\$	13.59	\$ 163.08
Benefit Allowance (35%)	Lot	1	\$	136.16	\$ 136.16
					\$ 851.36
	Total Estimate				\$ 3,869.08
					3
	Per Crossing Estimate)			\$ 1,289.69

ExhibiT B-2 10/17/2006

Vandalia Railroad Co. Crossbuck & Yield Estimate, 1 Crossing

Material Cost Spe	ecs	U/M	Qty.	C	ost/Unit		Total
Cross Buck Sing	gle Face, High Intensity		2	\$	75. O 0	\$	150.00
	gle Face, High Intensity		2	\$	51. O 0	\$	102.00
Alum Strip, 2" Width x 120	-	Each	2	\$	19.75	\$	39.50
Alum Strip, 2" Width x 60"	•	Each	2	\$	8.80	\$	17.60
	gle Face, Engineer Gra	de Each	1	\$	24.50	\$	24.50
Treated Timber Post 4" x	< 6" x 16'	Each	2	\$	42. 0 2	\$	84.04
Misc. Bolts, Nuts, Etc.		Lot	2	\$	42.00	\$	84.00
Sales Tax (6.6%)		Lot	1	\$	33.11	\$	33.11
						\$	534.75
Equipment Cost		\$ 1/NA	Ot.	C	00t/1 lpit		Total
Equipment Cost Backhoe		U/M Deity	Qty.	\$	ost/Unit 350.00	\$	Total
Hole Auger		Daily	1	э \$	45.00		350.00
Truck & Tools		Daily	1	\$ \$	275.00	\$ \$	45.00
TUCK & TOOIS		Daily	1	Φ	275.00	Ф	275.00
						\$	670.00
1.4. 0.1		11/14		•			-
Labor Cost		U/M	Qty.		ost/Unit		Total
Track Foreman		Hourly	6	\$	16.04	\$	96.24
Track Labor		Hourly	6	\$	16.04	\$	96.24
Benefit Allowance (35%)		Lot	1	\$	67.37	\$	67.37
						\$	259.85
	Tota	l Estimate	· · · · · ·			\$	1,464.60
							1
	Per	Crossing Estimate				\$	1,464.60




R15-1 (drilled for 90-degree mounting)



R15-2



RI-2. **(**36-INCH)



Highway-rail grade crossing (crossbuck) sign.

ILLINOIS COMMERCE COMMISSION TRANSPORTATION DIVISION / RAIL SAFETY SECTION PROJECT STATUS REPORT:

Decatur Junction Railway Company

TYPE: (CHECK ONE)		
PROGRESS		
COMPLETION*		DATE ////5/06
		• • • • • • • • • • • • • • • • • • • •
PROJECT INFORM	ATION:	
Reporting Party:		
Docket/Order #; Da	te:	
Status Reports Due) :	
Ordered Completio	n Date:	
Completion Report	Due ¹ :	
AAR/DOT#, Milepo	st:	
Street, (in/near) Cit	y, County:	
Railroad Company:		
¹ Completion reports involvi	ng changes to t	he railroad crossing must include an updated USDOT Inventory Form.
DDO IFOT MANAGE		- A TION 12.
PROJECT MANAGI	=R INFORM	AATION":
Name:	Shane	_ Cullen
Title:	Super:	intendera Of Transportation
Representing:	Decay	or Junction Ralus Co.
Street Address:	1318	S. Johanson Rd
City, State, Zip:	Pearia	<u>tl. 61607</u>
Office Phone:		697 - 1400
Office Fax:	309	697-5387
Cellular Phone:	309	x 369 - 4143

DESCRIPTION OF IMPROVEMENT(S) ORDERED:

Describe improvements. Include TEMPORARY STOP SIGNS, if required.

E-Mail Address: SCullen @ Pioneer rail corp. com

Project Manager information to be submitted by Roadway Authority and Railroad Company

STATUS OF WORK:

Execution of Agreement

ILLINOIS COMMERCE COMMISSION TRANSPORTATION DIVISION / RAIL SAFETY SECTION

Mail directed to the Rail Safety Section or the Director of Processing and Information, Transportation Bureau of the Commission, should be addressed to:

The Illinois Commerce Commission 527 East Capitol Avenue Springfield, IL 62701-1827

If you have questions contact:

John Blair, Senior Rail Safety Specialist

Phone:

(217) 785 8421

Email:

jblair@icc.illinois.gov

A **Form 3** can be obtained from the Illinois Commerce Commission by calling 217/782-7660 or on the web at:

http://www.icc.illinois.gov/rr/library.aspx

United States Department of Transportation Inventory Form #6180.71 can be obtained on the web at:

http://safetydata.fra.dot.gov/OfficeofSafety/Forms/Default.asp

Submit Inventory forms to:

Federal Railroad Administration		Chief of Data Services
Office of Safety	<u>And</u>	Illinois Department of Transportation
1120 Vermont Avenue, NW	i	2300 S. Dirksen Parkway
Washington, DC 20590		Springfield, IL 62764

ILLINOIS COMMERCE COMMISSION TRANSPORTATION DIVISION / RAIL SAFETY SECTION PROJECT STATUS REPORT:

Decatur Junction Railway Company

IYPE: (CHECK ONE)		
PROGRESS		
COMPLETION*	DATE	11115106
	A 100 A 3.1	
PROJECT INFORM	ATION:	
Reporting Party:		
Docket/Order #; D		
Status Reports Du);	
Ordered Completic	n Date:	·
Completion Repor	Due ¹ :	
AAR/DOT#, Milepo	st:	
Street, (in/near) Ci	y, County:	
Railroad Company		
Completion reports involve	ng changes to the railroad crossing must ir	nclude an updated USDOT Inventory Form.
PROJECT MANAG	ER INFORMATION ² :	
Name:	Shane Collen	
Title:	Superintendent of	Transportation
Representing:	Shawnee Terminal R	Cile Co.
Street Address:	1318 S. Johanson	RZF
City, State, Zip:	Peoria IL 61607	
Office Phone:	309 697 - 1400	
Office Fax:	309 697-5387	
Cellular Phone:	309 8 369 - 4143	
E-Mail Address:		
² Project Manager informat	SCULLEN @ Proneer on to be submitted by Roadway Authority a	and Railroad Company
DECODIDEION: OF	MDD OVERHENE(O) ODDEDED	
	MPROVEMENT(S) ORDERED:	
Describe improvement	ts. Include TEMPORARY STOP S	IGNS, it required.

STATUS OF WORK:

Execution of Agreement

ILLINOIS COMMERCE COMMISSION TRANSPORTATION DIVISION / RAIL SAFETY SECTION

Mail directed to the Rail Safety Section or the Director of Processing and Information, Transportation Bureau of the Commission, should be addressed to:

The Illinois Commerce Commission 527 East Capitol Avenue Sprinafield, IL 62701-1827

If you have questions contact:

John Blair, Senior Rail Safety Specialist

Phone: (217) 785 8421

Email:

iblair@icc.illinois.gov

A Form 3 can be obtained from the Illinois Commerce Commission by calling 217/782-7660 or on the web at:

http://www.icc.illinois.gov/rr/library.aspx

United States Department of Transportation Inventory Form #6180.71 can be obtained on the web at:

http://safetydata.fra.dot.gov/OfficeofSafety/Forms/Default.asp

Submit Inventory forms to:

Federal Railroad Administration		Chief of Data Services	
Office of Safety	And	Illinois Department of Transportation	
1120 Vermont Avenue, NW		2300 S. Dirksen Parkway	
Washington, DC 20590		Springfield, IL 62764	

ILLINOIS COMMERCE COMMISSION TRANSPORTATION DIVISION / RAIL SAFETY SECTION PROJECT STATUS REPORT:

Decatur Junction Railway Company

	- 1	
PROGRESS		·
COMPLETION*		DATE ////5/06
PROJECT INFORM	ATION:	
Reporting Party:		
Docket/Order #; Da		
Status Reports Due): 	
Ordered Completio	n Date:	
Completion Report	Due ¹ :	
AAR/DOT#, Milepo		
$TV \cap CDO \cap H$, which $CDO \cap H$		
Street, (in/near) Cit	y, County:	
Street, (in/near) City Railroad Company:		
Street, (in/near) City Railroad Company:		the railroad crossing must include an updated USDOT Inventory Form.
Street, (in/near) Cit Railroad Company: Completion reports involvi	ng changes to	
Street, (in/near) City Railroad Company: Completion reports involvi	ng changes to	MATION ² :
Street, (in/near) City Railroad Company: Completion reports involvi PROJECT MANAGI Name:	ng changes to	MATION ² :
Street, (in/near) City Railroad Company: Completion reports involvi PROJECT MANAGI Name: Title:	ng changes to	MATION ² :
Street, (in/near) City Railroad Company: Completion reports involving PROJECT MANAGE Name: Title: Representing:	ng changes to ER INFORI Shane Soper	MATION ² : Collen intendent of Transportation
Street, (in/near) City Railroad Company: Completion reports involvi PROJECT MANAGI Name: Title: Representing: Street Address:	ng changes to ER INFORI Shane Soper	MATION ² : Collen intendent of Transportation
Street, (in/near) City Railroad Company: Completion reports involvi PROJECT MANAGI Name: Title: Representing: Street Address: City, State, Zip:	ng changes to ER INFORI Shane Super	MATION ² : Collen Intendent of Transportation S. Johanson Rd
Street, (in/near) City Railroad Company: Completion reports involvi PROJECT MANAGI Name: Title: Representing: Street Address:	IS have	MATION ² : Collen Intendent of Transportation S. Johanson Rd , IL. 61607
Street, (in/near) City Railroad Company: Completion reports involvi PROJECT MANAGI Name: Title: Representing: Street Address: City, State, Zip:	ng changes to ER INFORM Shame Soper 1318 Peoria 309	MATION ² : Collen Intendent of Transportation S. Johanson Rd LL. 61607
Street, (in/near) City Railroad Company: Completion reports involving PROJECT MANAGINAME: Title: Representing: Street Address: City, State, Zip: Office Phone:	IS hane 1318 Peoria 309	MATION ² : Collen Intendent of Transportation S. Johanson Rd J. ±4. 61607 697-1400 697-5387
Street, (in/near) City Railroad Company: Completion reports involving PROJECT MANAGINAME: Title: Representing: Street Address: City, State, Zip: Office Phone: Office Fax: Cellular Phone:	IS INFORM Shame Soper 1318 Peorice 309 309	MATION ² : Collen Intendent of Transportation S. Johanson Rd LL. 61607

Describe improvements. Include TEMPORARY STOP SIGNS, if required.

Execution of Agreement

STATUS OF WORK:

TYPE: (CHECK ONE)

ILLINOIS COMMERCE COMMISSION TRANSPORTATION DIVISION / RAIL SAFETY SECTION

Mail directed to the Rail Safety Section or the Director of Processing and Information, Transportation Bureau of the Commission, should be addressed to:

The Illinois Commerce Commission 527 East Capitol Avenue Springfield, IL 62701-1827

If you have questions contact:

John Blair, Senior Rail Safety Specialist

Phone:

(217) 785 8421

Email:

jblair@icc.illinois.gov

A **Form 3** can be obtained from the Illinois Commerce Commission by calling 217/782-7660 or on the web at:

http://www.icc.illinois.gov/rr/library.aspx

United States Department of Transportation Inventory Form #6180.71 can be obtained on the web at:

http://safetydata.fra.dot.gov/OfficeofSafety/Forms/Default.asp

Submit Inventory forms to:

Federal Railroad Administration		Chief of Data Services
Office of Safety	<u>And</u>	Illinois Department of Transportation
1120 Vermont Avenue, NW	111111111111111111111111111111111111111	2300 S. Dirksen Parkway
Washington, DC 20590		Springfield, IL 62764