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AMENDMENT TO 
INTERCONNECTION AGREEMENT 

BY AND BETWEEN 
ILLINOIS BELL TELEPHONE COMPANY d/b/a AT&T ILLINOIS 

AND 
WILTEL COMMUNICATIONS, LLC 

 
WHEREAS, Illinois Bell Telephone Company d/b/a AT&T Illinois1 (“AT&T Illinois”) and WilTel Communications, 

LLC (“CLEC”) (collectively, the “Parties”) entered into an Agreement relating to local interconnection which became 
effective on September 25, 2002, (“Agreement”) and which permits the Parties to mutually agree to amend the 
Agreement in writing; and  

WHEREAS, the Parties now desire to supercede and replace the existing Appendix Physical Collocation, 
Appendix Virtual Collocation and Collocation Pricing Schedule of the Agreement with the attached Appendix Physical 
Collocation, Appendix Virtual Collocation and Collocation Rate Summary, which shall become effective as set forth in 
Paragraph 5 below. 

 
NOW, THEREFORE, the Parties agree as follows: 

 
1. The Parties agree to amend the Agreement by replacing the existing Appendix Physical Collocation, Appendix 

Virtual Collocation and Collocation Pricing Schedule of the Agreement with the attached Appendix Physical 
Collocation, Appendix Virtual Collocation and Collocation Rate Summary.  The Parties further agree that the 
attached Appendix Physical Collocation, Appendix Virtual Collocation and Collocation Rate Summary (which are 
attached hereto and incorporated herein by this reference) shall supercede and replace all rates, terms and 
conditions of the existing Appendix Physical Collocation, Appendix Virtual Collocation and Collocation Pricing 
Schedule of the Agreement in their entireties, without the necessity of physically removing the superceded 
Appendix Physical Collocation, Appendix Virtual Collocation and Collocation Pricing Schedule from publicly filed 
Agreements such as those on file with the state public utility regulatory commission or AT&T “CLEC Online” 
website.  

2. This Amendment shall not modify or extend the Effective Date or Term of the Agreement, but rather shall be 
coterminous with the underlying Agreement.  

3. EXCEPT AS MODIFIED HEREIN, ALL OTHER TERMS AND CONDITIONS FOR THE UNDERLYING 
AGREEMENT SHALL REMAIN UNCHANGED AND IN FULL FORCE AND EFFECT.  

4. In entering into this Amendment, neither Party  waives, and each Party expressly reserves, any rights, remedies 
or arguments it may have at law or under the intervening law or regulatory change provisions in the underlying 
Agreement (including intervening law rights asserted by either Party via written notice predating this Amendment) 
with respect to any orders, decisions, legislation or proceedings and any remands thereof,  which the Parties 
have not yet fully incorporated into this Agreement or which may be the subject of further review.   

5. This Amendment shall be filed with and is subject to approval by the Illinois Commerce Commission and shall 
become effective ten (10) days following approval by such Commission.   

 
1 Illinois Bell Telephone Company (previously referred to as “Illinois Bell” or “SBC Illinois”) now operates under the name “AT&T Illinois” 
pursuant    to an assumed name filing with the State of Illinois. 
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APPENDIX PHYSICAL COLLOCATION  
 
1 . INTRODUCTION 

AT&T-13STATE will provide Physical Collocation arrangements at the rates, terms and conditions set forth 
below.  
1.1 Process  

1.1.1 This Appendix provides for the placing of Collocator telecommunications equipment and facilities 
on AT&T-13STATE property for the purposes set forth in Section 1.3, following.  

1.2 Scope  
1.2.1 Physical Collocation provides actual space via AT&T-13STATE approved vendor (hereinafter 

referred to as Dedicated Space) within AT&T-13STATE Eligible Structure as defined in Section 2, 
Definitions, following.  The Collocator will lease the Dedicated Space from AT&T-13STATE and 
install certain of its own telecommunications equipment within the Dedicated Space that is 
necessary for the purposes set forth in Section 1.3 following, AT&T-13STATE will provide caged, 
cageless, and other Physical Collocation arrangements within its Eligible Structures.  When space 
is Legitimately Exhausted inside an Eligible Structure, AT&T-13STATE will permit collocation in 
Adjacent Structures located on AT&T-13STATE’s property in accordance with this Appendix.   

1.3 Purpose  
1.3.1 Physical Collocation is available to telecommunications carriers for the placement of 

telecommunications equipment as provided for in this Appendix solely for the purposes of (i) 
transmitting and routing Telephone Exchange service or Exchange Access pursuant to 47 U.S.C. § 
251(c)(2) of the Act and applicable effective FCC regulations and judicial rulings, or (ii) obtaining 
access to AT&T-13STATE’s Lawful Unbundled Network Elements (UNEs) pursuant to 47 U.S.C. § 
251(c)(3) of the Act including lawful and effective FCC rules and associated lawful and effective 
FCC and judicial orders.  The terms “Telephone Exchange Service”, “Exchange Access” and 
“Network Element” are used as defined in 47 U.S.C. § 153(47), 47 U.S.C. § 153(16), and 47 U.S.C. 
§ 153(29) of the Act, respectively.   

1.4 The Parties intend that this Appendix contain the sole and exclusive terms and conditions by which 
telecommunications carrier will obtain Physical Collocation from AT&T-13STATE pursuant to 47 U.S.C. § 
251(c)(6).  For the term of the Agreement, AT&T-13STATE will process any order for any 251(c)(6) 
Physical Collocation submitted by Collocator, as being submitted under this Appendix and, further, will 
convert any 251(c)(6) Physical Collocation provided under tariff (“Billing Conversions”) prior to the 
effective date of the Agreement, to this Appendix, effective as of the Effective Date of the Agreement.  
The Billing Conversions shall only involve changes in the applicable pricing, and AT&T-13STATE will not 
impose any charge(s) to perform such Billing Conversion(s).  
1.4.1 Prospective Effect  

1.4.1.1 Except as may otherwise be provided within this Appendix, any Billing Conversion made 
pursuant to Section 1.4 shall be effective on a prospective basis only, including for non-
recurring and recurring charges.  The rates implemented via this interconnection 
agreement shall apply to all existing collocation arrangements that were established under 
the terms and conditions established pursuant to 47 USC 251(c)(6) without the need for a 
specific request by the CLEC that such new rates be implemented for each such 
collocation arrangement.  Adoption of a new rate structure shall not by itself require 
purchaser to incur any new non-recurring collocation area modification or application 
charges.  

1.4.1.2 In the event that any order for any 251(c)(6) Physical Collocation submitted by Collocator is 
pending as of the Effective Date of the Agreement, any non-recurring charges then due 
and owing or otherwise then contemplated by such pending order shall be assessed in 

 



APPENDIX PHYSICAL COLLOCATION/AT&T-13STATE 
PAGE 4 OF 55 

AT&T-13STATE/WILTEL COMMUNICATIONS, LLC 
051007 

 
accordance with the rates set forth in the arrangement (e.g., tariff or prior interconnection 
agreement) under which the order was originally submitted; provided, however, that any 
recurring charges arising out of such order shall be subject to the rates set forth in this 
Agreement from the Effective Date forward.   

1.4.2 The terms and conditions expressly set forth in this Appendix shall control in the event of an 
irreconcilable conflict with the Collocation Services Handbook, AT&T-13STATE’s standards and 
requirements for equipment and facility installations, CLEC Online website, or AT&T-13STATE’s 
TP76300MP. 

 
2 . DEFINITIONS 

2.1 Act - “Act” means the Communications Act of 1934 [47 U.S.C. 153(R)], as amended by the 
Telecommunications Act of 1996, Public Law 104-104, 110 Stat. 56 (1996) codified throughout 47 U.S.C.   

2.2 Active Collocation Space - Denotes the space within an Eligible Structure that has sufficient 
telecommunications infrastructure systems, including power that can be designated for Physical 
Collocation.  Space within CEVs, huts and cabinets and similar Eligible Structures that can be designated 
for Physical Collocation is considered to be Active Collocation Space.  

2.3 Adjacent Off-site Arrangement - Where Physical Collocation space within AT&T-13STATE Eligible 
Structure is Legitimately Exhausted, and the Collocator’s Adjacent On-site space is not within 50 ft. of the 
Eligible Structure’s outside perimeter wall, the Collocator has the option and AT&T-13STATE shall permit 
an Adjacent Structure Off-site Arrangement, to the extent technically feasible.  The Adjacent Off-site 
Arrangement is available if the Collocator’s site is located on a property that is contiguous to or within one 
standard city block of AT&T-13STATE’s Central Office or Eligible Structure.  

2.4 Adjacent Structure - A Collocator-provided structure placed on AT&T-13STATE property (Adjacent On-
site) or non-AT&T-13STATE property (Adjacent Off-site) adjacent to an Eligible Structure.  This 
arrangement is only permitted when space is legitimately exhausted inside the Eligible Structure and to 
the extent technically feasible.   

2.5 Augment - A request from a Collocator to add or modify space, equipment, and/or cable to an existing 
Physical Collocation arrangement.  

2.6 Cross Connect - A service order-generated connection of one or more Collocator’s equipment cables 
using patch cords or jumpers that attach to connecting equipment hardware at the Main Distribution 
Frame (MDF), Intermediate Distribution Frame (IDF) or Fiber Distribution Frame (FDF).   

2.7 Direct Connection - Sometimes inappropriately called a cross-connect, this is a cable connection 
between a Collocator’s collocated equipment in a Physical or Virtual Collocation arrangement and its own 
or another Collocator’s physically or virtually collocated equipment, located within the Eligible Structure 
(see Cross Connect, 2.6).  

2.8 Custom Work Charge - Denotes the charge(s) developed solely to meet the construction requirements 
of the Collocator, (e.g., brighter lighting above the Collocator’s cage, circular cage, different style tile 
within the cage).   

2.9 Day - For purposes of application and/or installation intervals, “day” denotes calendar days unless 
otherwise specified.  However, any time period equal to or less than five (5) days, day denotes business 
day.  

2.10 Delivery Date - The date on which AT&T-13STATE provides the requested collocation space 
constructed in accordance with the requesting Carrier’s application, and turns the functional space over to 
the requesting carrier.  The space is functional when AT&T-13STATE has completed all it has to do and 
is not dependent on when or whether the Collocator has completed its work.  

2.11 Dedicated Space - Denotes the space assigned for the Collocator’s Physical Collocation arrangement 
located in AT&T-13STATE Eligible Structure.  
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2.12 Effective Billing Date - The date AT&T-13STATE completed its work as required by the Collocator’s 

accurate and complete application and made the Physical Collocation space available to the Collocator, 
regardless of any failure by the Collocator to complete its work.  

2.13 Eligible Structure - Eligible Structure refers to AT&T-13STATE’s Central Offices and serving wire 
centers, as well as all buildings or similar structures owned or leased by AT&T-13STATE that house its 
network facilities, and all structures that house AT&T-13STATE’s facilities on public rights-of-way.  

2.14 Extraordinary Charges - Those costs for requests for construction or maintenance that are beyond what is 
ordinary, average, usual or normal in degree or measure based upon the terms, conditions, and rates 
established in this Appendix.  Extraordinary costs are one-time expenses AT&T-13STATE incurs to meet 
the specific request of an individual Collocator and will not typically benefit either other CLECs or AT&T-
13STATE as defined in Section 17.  

2.15 Inactive Space - Denotes the space within the central office that can be designated for physical 
collocation where infrastructure systems do not currently exist and must be constructed.  The designation 
of Other (Inactive) Collocation Space is applicable to space within central offices only; other Eligible 
Structures such as CEVs, Huts, and Vaults are considered Active Collocation Space.  

2.16 Individual Case Basis (ICB) - AT&T-13STATE may seek to impose Individual Case Basis (ICB) charges 
for requirements based on requests from a Collocator that are beyond the terms, conditions, and rates 
established in this Appendix.  

2.17 Infrastructure Systems - Denotes the structural components, such as floors capable of supporting 
equipment loads, heating, ventilating and air conditioning (HVAC) systems, electrical systems, power, 
high efficiency filtration, humidity controls, remote alarms, and smoke purge.  

2.18 Installation Supplier - Suppliers/vendors that are approved to perform central office installation work for 
AT&T-13STATE and for Collocator in AT&T-13STATE eligible structures in all collocation footprints areas 
and/or AT&T-13STATE common areas in the technologies and geographical locations for which they are 
ap ved by AT&T-13STATEpro .   
2.18.1 AT&T Approved CO Installation Suppliers (Tier 1 Approved Suppliers) - These suppliers are 

approved to perform CO installation work for AT&T-13STATE and for Collocators in AT&T-
13STATE central offices in all collocation areas and common areas in the technologies and 
geographical locations for which they are approved by the AT&T-13STATE per the letter codes 
listed in a table on the Tier 1 list on https://clec.att.com/clec.   

2.18.2 AT&T Collocation Approved Installation Suppliers (Tier 2 Approved Suppliers) - These 
suppliers have been approved to perform collocation installation work for Collocators in all 13 
states of the AT&T-13STATE central offices in the Caged Collocation area and in the “footprint of 
the bay” in the Cageless (Physical) Collocation area.  This category of approval does not include 
access to common areas, installation of cabling outside of the cage or footprint, virtual collocation 
areas, the MDF or the BDFB power distribution areas.  

2.19 Interconnector’s Guide for Collocation (Collocation Handbook) - or like document is a publication 
provided to Collocators that provides information on how to order collocation arrangements and the 
processes and requirements for collocation in the AT&T-13STATE’s, which is located on the AT&T-
13STATE CLEC ONLINE Web-Site (https://clec.att.com/clec), as amended from time to time.  

2.20 Legitimately Exhausted - Denotes when all space in a Central Office (CO) or other Eligible Structure 
that can be used to locate telecommunications equipment via physical collocation is completely occupied.  

2.21 Main Distribution Frame - The termination point in the Eligible Structure between cables from the 
outside, tied down on one side of the frame, and internal lines, tied down on the other side of the frame.  

2.22 Non-Standard Collocation Request (NSCR) - AT&T-13STATE may seek to impose non-standard 
charges for requirements based on requests from a Collocator that are beyond the terms, conditions, and 
rates established in this Appendix.  

 

http://www.clec.sbc.com/clec
https://clec.sbc.com/clec
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2.23 Preparation Charges - Denotes those charges associated with the initial preparation of the Collocator’s 

Dedicated Space.  
2.24 Remote Terminals - Controlled Environmental Vaults (CEV), Huts, Remote Terminals and Cabinets and 

other AT&T owned or controlled premises where collocation is practical and technically feasible, e.g. 
where heat dissipation is not severely limited or there is sufficient space for Collocator’s equipment.   

2.25 Technical Publications - documents for installation requirements, can include network equipment, 
power, grounding, environmental, and physical design requirements.  These documents can be 
referenced via https://clec.att.com/clec.  

2.26 Technically Feasible - A collocation arrangement is technically feasible if, in accordance with either 
national standards or industry practice, there is no significant technical impediment to its establishment.  
Technical impediment shall be determined consistent with the definition of technically feasible in 47 CFR 
Section 51.5 to the extent that definition may be effective at the time of such determination.  A rebuttable 
presumption that a collocation arrangement is technically feasible shall arise if the arrangement has been 
deployed by any incumbent local exchange carrier in the country.  

2.27 Telecommunications Infrastructure Space - Denotes the square footage or linear footage of space, 
including common areas, used to house telecommunications infrastructure equipment necessary to 
support collocation space used for interconnection with or access to UNEs of AT&T-13STATE’s network.  

2.28 Unused Space - Any space (i) existing in AT&T-13STATE’s Eligible Structures at the time of a 
collocation request, (ii) that is not subject to a valid space reservation by AT&T-13STATE’s or any third 
party, (iii) that is not occupied by AT&T-13STATE’s, its affiliates’, or third party’s equipment, and is not 
needed for access to, or egress from, work areas (iv) that is not being used by AT&T-13STATE’s or its 
affiliates for administrative or other functions and (v) on or in which the placement of any equipment or 
network facilities (AT&T-13STATE’s or Requesting Collocator’s) would not violate any local or state law, 
rule or ordinance (e.g., fire, OSHA, or zoning) or technical standards (performance or safety) or would 
void AT&T-13STATE’s warranty on proximate. 

 
3. GENERAL  

3.1 Certification  
3.1.1 The Collocator requesting Physical Collocation is responsible for obtaining any necessary 

certifications or approvals from the state utility commission prior to provisioning of 
telecommunications service by using the Physical Collocation space.  AT&T-13STATE shall not 
refuse to process an application for collocation space and shall not refuse to provision the 
collocation space submitted by a telecommunications carrier while that telecommunications 
carrier’s state certification is pending or prior to a final approved interconnection agreement.  

3.2 The rates and charges in this Appendix are applicable only for Physical Collocation arrangements in 
Eligible Structures as defined in Section 2 of this Appendix.  AT&T-13STATE allocates the charges for 
space preparation and security charges on a prorated basis so the first Collocator in a premises will not 
be responsible for the entire cost of site preparation.  However, ancillary charges for unique Collocator 
requests for collocation options directly attributable to the requesting Collocator will not be prorated.  
Examples include power arrangements and POT bay-related options.  

3.3 Hazardous Waste and Materials  
3.3.1 The Collocator and its vendors shall adhere to all federal, state and local regulations regarding 

hazardous material/waste.  In addition, the telecommunications carrier’s Installation Supplier shall 
adhere to all AT&T-13STATE requirements.  The Installation Supplier shall coordinate with the 
AT&T-13STATE representative before any activity relating to hazardous material/waste is started.  
Refer to the Interconnector’s Guide for Collocation Products and Services Handbook Appendix B, 
may be accessed via https://clec.att.com/clec.   

 

https://clec.sbc.com/clec
https://clec.sbc.com/clec
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3.4 Safety  

3.4.1 The Collocator shall be entirely responsible for the safety and instruction of its employees or 
representatives.  The Collocator shall take precautions to avoid harm to personnel, equipment, and 
building (e.g., cutting installed threaded rod) of AT&T-13STATE or other telecommunications 
carriers.  The Collocator shall immediately report to the AT&T-13STATE representative any 
accident, outside agency inspection or hazardous condition, such as any accident or injury that 
occurs to employees or subcontractors of the Collocator while on AT&T-13STATE premises or any 
OSHA inspection or citations issued to the Collocator while on AT&T-13STATE premises.  (Refer 
to Interconnector’s Guide for Collocation for further details).  

3.5 Parking at Eligible Structures will be provided on a first-come, first-served basis if there is no commercial 
parking or curbside parking available within a reasonable radius of the Eligible Structure.  AT&T-
13STATE will rent parking spaces to Collocator on a first-come, first-served basis if such space is 
available.  Collocator may not park in spaces that are reserved for AT&T-13STATE vehicles and which 
are designated as reserved.  AT&T-13STATE shall not unreasonably reserve for its own use all parking 
at the Eligible Structure.  

3.6 Collocator shall be allowed to have reasonable use of and access to loading docks.  Collocator and 
AT&T-13STATE are required to follow all posted traffic and AT&T-13STATE signs and follow all 
applicable parking and traffic laws and ordinances.  

3.7 Collocator’s Equipment and Facilities  
3.7.1 The Collocator is solely responsible for the design, engineering, testing, performance and 

maintenance of the telecommunications equipment and facilities used in the Dedicated Space.  
The Collocator will be responsible for servicing, supplying, repairing, installing and maintaining the 
following within the Dedicated Space or optional Point of Termination (POT) frame located in the 
common area:  
3.7.1.1 its fiber optic cable(s) or other permitted transmission media as specified in Section 9.1;  
3.7.1.2 its equipment;  
3.7.1.3 required point of termination cross connects in the Dedicated Space or the optional POT 

Frame/Cabinet located in the Common Area;  
3.7.1.4 POT frame maintenance, including replacement power fuses and circuit breaker 

restoration, to the extent that such fuses and circuit breakers are within the Dedicated 
Space or in the optional POT Frame/Cabinet located in the Common Area and accessible 
by the Collocator and only if and as required; and  

3.7.1.5 the connection cable and associated equipment which may be required within the 
Dedicated Space(s) or in the optional POT Frame/Cabinet located in the Common Area to 
the point(s) of termination.  

3.7.2 AT&T-13STATE neither accepts nor assumes any responsibility whatsoever in any of the areas so 
designated in this Section.  

3.8 Americans with Disability Act (ADA)  
3.8.1 The rates and charges in this Appendix do not include costs for any Americans with Disability Act 

(ADA) construction generated or caused by the Physical Collocation space request.  If required, 
ADA construction will be provided on an ICB.  

3.8.2 If AT&T-13STATE is required to upgrade an Eligible Structure, or portion of the structure to comply 
with the Americans with Disability Act (ADA) which arises as a direct result of Collocator’s 
collocation arrangement, AT&T-13STATE will prorate the total forward-looking economic cost of 
the upgrade, and allocate the charge to each Collocator located within the Eligible Structure, based 
on the total space utilized by each Collocator.  
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3.8.3 Should AT&T-13STATE benefit in any way from the ADA upgrades, it shall absorb half of the cost 

when there is one benefiting Collocator, one-third when there are two (2), and so on.  
3.8.4 Should AT&T-13STATE be the sole beneficiary of an upgrade (e.g., an upgrade would have had to 

be made regardless of whether or not a Collocator was collocated in the CO), AT&T-13STATE 
shall absorb all of the costs related to such an upgrade.  

3.9 The rates and charges set forth herein are for Physical Collocation arrangements, while charges for 
interconnection and access to UNEs are as set forth in the respective sections of this Appendix.  

 
4. LIMITATION OF LIABILITY   

4.1 Limitation of Liability - Except as otherwise provided herein, Limitation of Liability will be governed by the 
General Terms and Conditions of this Agreement.  
4.1.1 With respect to any claim or suit for damages arising in connection with the mistakes, omissions, 

interruptions, delays or errors, or defects in transmission occurring either in the course of furnishing 
service pursuant to the Agreement, the liability of either AT&T-13STATE or the Collocator, if any, 
shall not exceed an amount equivalent to the proportionate monthly charge to the Collocator for the 
period during which such mistake, omission, interruption, delay, error, or defect in transmission or 
service occurs and continues.  

4.1.2 Both AT&T-13STATE and the Collocator shall be indemnified and held harmless by the other 
against claims and damages by any Third Party arising from provision of the other ones’ services 
or equipment, except those claims and damages directly associated with the provision of services 
to each other which are governed by the provisioning Party’s applicable agreements.  

4.  Third Parties 2 
4.2.1 AT&T-13STATE is required by law to provide space in and access to its Eligible Structures to 

certain other persons or entities (“Others”), which may include competitors of the Collocator; that 
such space may be close to the Dedicated Space, possibly including space adjacent to the 
Dedicated Space and with access to the outside of the Dedicated Space within the collocation 
area; and that if caged, the cage around the Dedicated Space is a permeable boundary that will not 
prevent the Others from observing or even damaging the Collocator’s equipment and facilities.  

4.2.2 In addition to any other applicable limitation, neither AT&T-13STATE nor the Collocator shall have 
any liability with respect to any act or omission by any Other, regardless of the degree of culpability 
of any Other, except in instances involving gross negligence or willful actions by either AT&T-
13STATE or the Collocator or its agents or employees.  

4.3 Force Majeure Events shall be governed by the General Terms and Conditions of this Agreement.  
4.4 Insurance - Except as otherwise provided herein, Insurance will be governed by the General Terms and 

Conditions of this Agreement.  
4.4.1 A certificate of insurance stating the types of insurance and policy limits provided the Collocator 

must be received prior to commencement of any work.  The insurance provisions and requirements 
are reciprocal to AT&T-13STATE as well.  If a certificate is not received, AT&T-13STATE will 
notify the Collocator, and the Collocator will have five (5) business days to cure the deficiency.  If 
the Collocator does not cure the deficiency within five (5) business days, Collocator hereby 
authorizes AT&T-13STATE, and AT&T-13STATE may, but is not required to, obtain insurance on 
behalf of the Collocator as specified herein.  AT&T-13STATE will invoice Collocator for the costs 
incurred to so acquire insurance.  

4.4.2 The Collocator shall also require all contractors who may enter the Eligible Structure to maintain 
the same insurance requirements listed above.  
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4.5 Self-Insured  

4.5.1 Self-insurance in lieu of the insurance requirements listed preceding shall be permitted if the 
Collocator 1) has a tangible net worth of fifty (50) million dollars or greater, and 2) files a financial 
statement annually with the Securities and Exchange Commission and/or having a financial 
strength rating of 4A or 5A assigned by Dun & Bradstreet.  The ability to self-insure shall continue 
so long as the Collocator meets all of the requirements of this Section.  If the Collocator 
subsequently no longer satisfies this Section 4.5.1, Coverage Requirements, shall immediately 
apply. 

 
5. INDEMNIFICATION OF AT&T-13STATE  

5.1 Except as otherwise provided herein, Indemnification is governed by the General Terms and Conditions of 
this Agreement.  

5.  Casualty Loss 2 
5.2.1 Damage to Dedicated Space  

5.2.1.1 If the Dedicated Space is damaged by fire or other casualty that is not the result of the 
Collocator’s actions or those of a Third Party as hereinafter described, and (1) the 
Dedicated Space is not rendered untenantable in whole or in part, AT&T-13STATE shall 
repair the same at its expense (as hereafter limited) and the monthly charge shall not be 
abated, or (2) the Dedicated Space is rendered untenantable in whole or in part and such 
damage or destruction can be repaired within ninety (90) business days, AT&T-13STATE 
has the option to repair the Dedicated Space at its expense (as hereafter limited) and the 
monthly charges shall be proportionately abated while the Collocator was deprived of the 
use. If the Dedicated Space cannot be repaired within ninety (90) business days, or AT&T-
13STATE opts not to rebuild, then AT&T-13STATE shall notify the Collocator within thirty 
(30) business days following such occurrence that the Collocator’s use of the Dedicated 
Space will terminate as of the date of such damage.  Upon the Collocator’s election, 
AT&T-13STATE must provide to the Collocator, a comparable substitute collocation 
arrangement at another mutually agreeable location at the applicable non-recurring 
charges for that arrangement and location.   

5.2.1.2 Any obligation on the part of AT&T-13STATE to repair the Dedicated Space shall be 
limited to repairing, restoring and rebuilding the Dedicated Space as prepared for the 
Collocator by AT&T-13STATE.  

5.2.2 Damage to Eligible Structure  
5.2.2.1 In the event that the Eligible Structure in which the Dedicated Space is located shall be so 

damaged by fire or other casualty that closing, demolition or substantial alteration or 
reconstruction thereof shall, in AT&T-13STATE’s opinion be advisable, then, 
notwithstanding that the Dedicated Space may be unaffected thereby, AT&T-13STATE, at 
its option, may terminate services provided via this Appendix by giving the Collocator ten 
(10) business days prior written notice within thirty (30) business days following the date of 
such occurrence, if at all possible. 

 
6. SECURITY  

6.1 AT&T-13STATE may impose the following reasonable security measures on Collocator to assist in 
protecting its network and equipment from harm.  AT&T-13STATE may impose security arrangements as 
stringent as the security arrangements AT&T-13STATE maintains at its own Eligible Structures either for 
its own employees or for authorized contractors.  To the extent security arrangements are more stringent 
for one group than the other, AT&T-13STATE may impose the more stringent requirements.  Stated 
differently, the incumbent will not impose discriminatory security requirements that result in increased 
collocation costs without the concomitant benefit of providing necessary protection of the incumbent’s 

 



APPENDIX PHYSICAL COLLOCATION/AT&T-13STATE 
PAGE 10 OF 55 

AT&T-13STATE/WILTEL COMMUNICATIONS, LLC 
051007 

 
equipment.  AT&T-13STATE will not use any information collected in the course of implementing or 
op ing security arrangements for any marketing or other purpose in aid of competing with Collocator. erat 
6.1.1 Collocator will conduct background checks of its personnel and technicians who will have access to 

the collocation space.  Such background checks will include but are not to be limited to criminal 
background checks for offenses involving theft or damage to property, and a check of FBI listings 
of known or suspected terrorists.  
6.1.1.1 Collocator technicians will be security-qualified by the Collocator and will be required to be 

knowledgeable of AT&T-13STATE security standards.  Collocator personnel and 
technicians will undergo the same level of security training or its equivalent that AT&T-
13STATE’s own employees and authorized contractors must undergo.  AT&T-13STATE 
will not, however, require Collocator to receive security training from AT&T-13STATE, but 
will provide information to Collocator on the specific type of training required.  

6.1.1.2 Collocator can then provide its employees with its own security training.  Qualification 
program and security training details shall be included in AT&T-13STATE’s Technical 
Publications via https://clec.att.com/clec.  

6.1.1.3 Collocator and AT&T-13STATE will each establish disciplinary procedures up to and 
including dismissal or denial of access to the Eligible Structure and other property of 
AT&T-13STATE for certain specified actions that damage, or place the equipment, 
facilities, or the network or personnel of the Collocator or AT&T-13STATE in jeopardy.  
The following are actions that could damage or place the Eligible Structure, or the network 
or the personnel of the Collocator or AT&T-13STATE in jeopardy and may justify 
disciplinary action up to and including dismissal or the denial of access to the Eligible 
Structure and other AT&T-13STATE property:  
6.1.1.3.1 Theft or destruction of AT&T-13STATE’s or Collocator’s property; 
6.1.1.3.2 Use/sale or attempted use/sale of alcohol or illegal drugs on AT&T-13STATE 

property; 
6.1.1.3.3 Threats or violent acts against other persons on AT&T-13STATE property; 
6.1.1.3.4 Knowing violations of any local, state or federal law on AT&T-13STATE property; 
6.1.1.3.5 Permitting unauthorized persons access to AT&T-13STATE or Collocator’s 

equipment on AT&T-13STATE property; and 
6.1.1.3.6 Carrying a weapon on AT&T-13STATE property.  
In addition, Collocator and AT&T-13STATE will take appropriate disciplinary steps as 
determined by each Party to address any violations reported by AT&T-13STATE or the 
Collocator of AT&T-13STATE’s policies and practices on security, safety, network 
reliability, and business conduct as defined in AT&T-13STATE’s Interconnector’s 
Collocation Services Handbook https://clec.att.com/clec for Physical Collocation in AT&T-
13STATE, provided the Handbook and any and all updates to it are timely provided to 
Collocator at no charge.  

6.1.1.4 Collocator will provide indemnification as set forth in Section 5 of this Appendix and 
insurance as set forth in Section 4.4 of this Appendix to cover any damages caused by the 
Collocator’s technicians at a level commensurate with the indemnification and insurance 
provided by AT&T-13STATE-authorized contractors with equivalent access.  The 
indemnification provisions and requirements are reciprocal to AT&T-13STATE as well.  

6.1.1.5 AT&T-13STATE may use reasonable security measures to protect its equipment.  In the 
event AT&T-13STATE elects to erect an interior security partition in a given Eligible 
Structure to separate its equipment, AT&T-13STATE may recover the costs of the partition 
in lieu of the costs of other reasonable security measures if the partition costs are lower 
than the costs of any other reasonable security measure for such Eligible Structure.  In no 
event shall a Collocator be required to pay for both an interior security partition to separate 

 

https://clec.sbc.com/clec
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AT&T-13STATE’s equipment in an Eligible Structure and any other reasonable security 
measure for such Eligible Structure.  
6.1.1.5.1 AT&T-13STATE’s construction of an interior security partition around its own 

equipment shall not interfere with a telecommunications carrier’s access to its 
equipment, including equipment collocated directly adjacent to AT&T-13STATE’s 
equipment.  AT&T-13STATE’s construction of an interior security partition around 
its own equipment shall not impede a telecommunications carrier’s ability to 
collocate within AT&T-13STATE’s space.  To the extent that AT&T-13STATE is 
required to install additional security measures within its interior security partition 
because a telecommunications carrier has access to its own equipment within the 
area, such security measures shall be constructed and maintained at AT&T-
13STATE’s expense.  

6.1.1.5.2 AT&T-13STATE’s enclosure of its own equipment will not be a basis for a claim 
that space is Legitimately Exhausted, nor will it be a basis for a claim that Active 
Collocation Space is exhausted.  

6.1.1.5.3 AT&T-13STATE’s enclosure of its own equipment will not unreasonably increase 
a telecommunications carrier’s cost nor shall it result in duplicative security costs.  
The cost of an interior security partition around AT&T-13STATE’s equipment 
cannot include any embedded costs of any other security measures for the 
Eligible Structure.  

6.1.1.5.4 If AT&T-13STATE chooses to enclose its own equipment, AT&T-13STATE will 
be entitled to recover the cost of the cage only to the extent that the price of such 
construction is lower than that of other reasonable security measures.  

6.1.1.5.5 AT&T-13STATE has the burden to demonstrate that the cost of security 
measures alternative to its partitioning of its own equipment is higher than the cost 
of enclosing its own equipment.  If AT&T-13STATE cannot prove that other 
reasonable security methods cost more than an interior security partition around 
AT&T-13STATE’s equipment, AT&T-13STATE cannot elect to erect an interior 
security partition in a given Eligible Structure to separate its equipment and then 
recover the cost from Collocators.  

6.1.1.5.6 If AT&T-13STATE elects to erect an interior security partition and recover the 
cost, it must demonstrate to the Collocator that other reasonable security methods 
cost more than an interior security partition around AT&T-13STATE’s equipment 
at the time the price quote is given.   

6.1.1.6 Collocator will have access to its physically collocated equipment twenty-four (24) hours a 
day, seven (7) days a week, without a security escort.  AT&T-13STATE will not delay a 
Collocator’s entry into an Eligible Structure or access to its collocated equipment.  AT&T-
13STATE will provide Collocator with reasonable access to restroom facilities and parking.  
Collocator will also have reasonable access to Collocator’s assigned space during 
construction. 

 
7. DEDICATED SPACE  

7.  Contact Numbers 1 
7.1.1 AT&T-13STATE is responsible for providing the Collocator personnel a contact number for AT&T-

13STATE technical personnel who are readily accessible twenty-four (24) hours a day, seven (7) 
days a week.  In addition, for all activities requiring verbal and written notification per this Appendix, 
the Parties will provide the contact numbers included in the application process.  Notwithstanding 
the requirements for contact numbers, the Collocator will have access to its collocated equipment 
in the Eligible Structure twenty-four (24) hours a day, seven (7) days a week and AT&T-13STATE 
will not delay a Collocator’s entry into an Eligible Structure. 
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7.1.2 The Collocator is responsible for providing to AT&T-13STATE personnel a contact number for 

Collocator technical personnel who are readily accessible twenty-four (24) hours a day, seven (7) 
days a week AT&T-13STATE.  In addition, for all activities requiring verbal and written notification 
per this Appendix, the Parties will provide the contact numbers included in the application process.  

7.  Right-to-Use; Multiple Dedicated Spaces 2 
7.2.1 In accordance with this Appendix, AT&T-13STATE grants to the Collocator the right to use a 

Dedicated Space.  Each Dedicated Space within an Eligible Structure will be considered a single 
Dedicated Space for the application of rates according to this Appendix.  

7.3 Trouble Status Reports  
7.3.1 AT&T-13STATE and the Collocator are responsible for making best efforts to provide prompt 

verbal notification to each other of significant outages or operations problems which could impact 
or degrade AT&T-13STATE or the Collocator’s network, switches or services, with an estimated 
clearing time to restore service.  In addition, AT&T-13STATE and the Collocator will provide written 
notification within twenty-four (24) hours to each other.  When trouble has been identified, AT&T-
13STATE or the Collocator is responsible for providing trouble status reports, consistent with this 
Appendix, when requested by AT&T-13STATE or the Collocator.  

7.  Service Coordination 4 
7.4.1 AT&T-13STATE is responsible for coordinating with the Collocator to ensure that services are 

installed in accordance with the service request.  
7.5 Active/Inactive Space Determination  

7.5.1 In its notification regarding whether its request for collocation has been granted or denied AT&T-
13STATE shall inform the Collocator if the space available for the requested collocation space will 
be Active Collocation or Inactive Space, as those terms are defined in Section 2 of this Appendix.  
If the Collocator’s space is placed in Inactive Space, then the notification shall also include 
rationale for placing the requested space in such category, including all power, switching, and other 
factors used in making the determination.   

7.5.2 In the event that the Collocator disputes the AT&T-13STATE placement of the space into Inactive 
Space, then the Collocator may request a tour of the Eligible Structure to verify the Active/Inactive 
space availability.  AT&T-13STATE will provide all relevant documentation to the Collocator agent 
supporting its placement of Collocator’s requested collocation arrangement in Inactive Space, 
subject to executing a non-disclosure agreement at the time of the inspection tour.  The request 
shall be submitted to the AT&T-13STATE-designated representative in writing within five (5) 
business days of notification to Collocator.  If the Collocator fails to submit the written request 
within the eligible time frame, the option for an inspection tour is forfeited.  The inspection tour will 
be scheduled within three (3) business days of receipt of the request for a tour.  Any requested tour 
shall be scheduled to take place no later than seven (7) business days following the request for the 
inspection tour.  At the Collocator’s request, the request for inspection tour for determination of 
Active/Inactive space may be conducted concurrently with a tour involving space availability 
disputes, as provided in this Appendix, thereby modifying the time frame requirements in this 
paragraph.  

7.5.3 The AT&T-13STATE representative will escort one (1) Collocator agent on the inspection tour.  If 
the Collocator agent believes, based on the inspection tour of the Eligible Structure that the 
placement of the collocation space in Inactive Space is unsupportable, the Collocator agent shall 
promptly advise AT&T-13STATE orally and in writing within five (5) business days of the 
completion of the inspection tour.  The Collocator may dispute the AT&T-13STATE findings 
through the Dispute Resolution Process outlined herein, and the burden of proof shall be on AT&T-
13STATE to justify the basis for placement of the Collocator’s space in Inactive Space.  If the 
Collocator fails to submit the written request within the eligible time frame, it will be assumed that 
no dispute exists.  
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7.6 Types of Available Physical Collocation Arrangements  

7.6.1 AT&T-13STATE will make each of the arrangements outlined below available within its Eligible 
Structures in accordance with this Appendix so that Collocator will have a variety of collocation 
options from which to choose:  
7.6.1.1 Caged Physical Collocation - The Caged Collocation option provides the Collocator with an 

individual enclosure (not including a top).  This enclosure is an area designated by AT&T-
13STATE within an Eligible Structure to be used by the Collocator for the sole purpose of 
installing, maintaining and operating the Collocator-provided equipment for the purpose of 
interconnection and access to UNEs.  Accordingly, AT&T-13STATE will not provide 
Collocator’s personnel or agents with direct access to AT&T-13STATE’s Main Distribution 
Frame (MDF), with the exception of the AT&T-13STATE’s Approved Vendor.  

7.6.1.2 AT&T-13STATE will provide floor space, floor space site conditioning, cage common 
systems materials, cage preparation, and safety and security charges in increments of one 
(1) square foot.  For this reason, Collocator will be able to order space and a cage 
enclosure in amounts as small as that sufficient to house and maintain a single rack or bay 
of equipment, (i.e., fifty (50) square feet of caged space) and will ensure that the first 
Collocator in a AT&T-13STATE premises will not be responsible for the entire cost of site 
preparation and security.   
7.6.1.2.1 The Collocator must comply with all methods, procedures and guidelines followed 

by AT&T-13STATE in constructing such an arrangement.  The Collocator may 
provide a cage enclosure (which shall not include a top), cable rack and support 
structure inside the cage, lighting, receptacles, cage grounding, cage sign and 
door key set.  In addition, terms and conditions for contractors performing cage 
construction activities as set forth in Section 21 following will apply.  If the 
Collocator elects to install or requests that AT&T-13STATE provide and install a 
point of termination (POT) frame in the dedicated collocation area rather than 
inside its cage.    

7.6.1.3 Caged Shared Collocation - AT&T-13STATE will provide Caged Shared Collocation as set 
forth in Section 11 following, “Use by Other Local Service Providers”.  Two (2) or more 
Collocators may initially apply at the same time to share a Caged Collocation space as set 
forth in Section 11.1 following.  Charges to each Collocator will be based upon the 
percentage of total space utilized by each Collocator.  Accordingly, AT&T-13STATE will 
not provide Collocator’s personnel or agents with direct access to AT&T-13STATE’s Main 
Distribution Frame (MDF), with the exception of the AT&T-13STATE’s Approved Vendor.   

7.6.1.4 Cageless Collocation - AT&T-13STATE will provide Cageless Collocation in any 
collocation space that is supported by the existing telecommunications infrastructure 
(Active Collocation Space), or in the event that all such space is exhausted or completely 
occupied, will provide in any collocation space that requires additional telecommunications 
infrastructure (Inactive Space), as further defined in Section 2 of this Appendix.  Under this 
arrangement, AT&T-13STATE will provide space in single bay increments, including 
available space adjacent to or next to AT&T-13STATE’s equipment.  Collocator will have 
direct access to its equipment twenty-four (24) hours a day, seven (7) days a week without 
need for a security escort AT&T-13STATE.  AT&T-13STATE will not require Collocator to 
use an intermediate interconnection arrangement (i.e., POT frame).  AT&T-13STATE may 
take reasonable steps to protect its own equipment as provided in Section 6 of this 
Appendix.  Accordingly, AT&T-13STATE will not provide Collocator’s personnel or agents 
with direct access to AT&T-13STATE’s Main Distribution Frame (MDF), with the exception 
of the AT&T-13STATE Approved Tier 1 Vendor.  

7.6.1.5 Adjacent On-Site Space Collocation – Where Physical Collocation space within AT&T-
13STATE Eligible Structure is Legitimately Exhausted, as that term is defined in Section 2 
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of this Appendix, AT&T-13STATE will permit Collocator to physically collocate on AT&T-
13STATE’s property in adjacent Controlled Environmental Vaults (CEV), Huts, Cabinets, or 
similar structures that AT&T-13STATE uses to house telecommunication equipment, to the 
extent technically feasible.  AT&T-13STATE and telecommunications carrier will mutually 
agree on the location of the designated space on AT&T-13STATE premises where the 
Adjacent Structure will be placed.  AT&T-13STATE will not unreasonably withhold 
agreement as to the site desired by Collocator.  Safety and maintenance requirements, 
zoning and other state and local regulations are all reasonable grounds to withhold 
agreement as to the site desired by the Collocator.  AT&T-13STATE will offer the following 
increments of power to the Adjacent Structure: AT&T-13STATE will provide a standard 
offering of one-hundred (100) amps of AC power to the Adjacent Structure when Central 
Office Switchboard AC capacity exists.  AT&T-13STATE will provide DC power within two 
(2) cable options that allow increments of 2-100 (100A feed and 100B feed) Amp Power 
Feeds, 2-200 (200A feed and 200B feed) Amp Power Feeds, 2-300 (300A feed and 300B 
feed) Amp Power Feeds, and 2-400 (400A feed and 400B feed) Amp Power Feeds to the 
Adjacent Structure from the Central Office Power source.  At its option, the Collocator may 
choose to provide its own AC and DC power to the Adjacent Structure.  AT&T-13STATE 
will provide Physical Collocation services to such Adjacent Structures, subject to the same 
requirements as other collocation arrangements in this Appendix.  AT&T-13STATE shall 
permit Collocator to place its own equipment, including, but not limited to, copper cables, 
coaxial cables, fiber cables and telecommunications equipment, in adjacent facilities 
constructed by either AT&T-13STATE or the Collocator.  Accordingly, AT&T-13STATE will 
not provide Collocator’s personnel or agents with direct access to AT&T-13STATE’s Main 
Distribution Frame (MDF), with the exception of the AT&T-13STATE’s Approved Tier 1 
Vendor.  
7.6.1.5.1 Collocator shall be responsible for securing all required licenses and permits, the 

required site preparations and shall further retain responsibility for securing and/or 
constructing the Adjacent Structure and any building and site maintenance 
associated with the placement of such Adjacent Structure.  

7.6.1.5.2 Regeneration is required for collocation in an Adjacent Structure if the cabling 
distance between the Collocator’s POT bay or termination point located in an 
adjacent structure and AT&T-13STATE’s cross-connect bay exceeds American 
National Standards Institute, Inc. (ANSI) limitations.  Regeneration is not required 
in any other circumstances except where the Collocator specifically requests 
regeneration.  Required regeneration and Collocator-requested regeneration will 
be provided at the Collocator’s expense.  

7.6.1.6 Adjacent Off-Site Arrangement - Where Physical Collocation space within AT&T-13STATE 
Eligible Structure is Legitimately Exhausted, and Collocator’s Adjacent On-site space is not 
within fifty feet (50 ft.) of the Eligible Structure’s outside perimeter wall, the Collocator has 
the option and AT&T-13STATE shall permit an Adjacent Structure Off-site Arrangement, to 
the extent technically feasible.  
7.6.1.6.1 The Adjacent Off-site Arrangement is available if the Collocator’s site is located on 

a property that is contiguous to or within one (1) standard city block of the AT&T-
13STATE Central Office or Eligible Structure.   

7.6.1.6.2 Such arrangement shall be used for interconnection and access to UNEs.   
7.6.1.6.3 When the Collocator elects to utilize an Adjacent Off-site Arrangement, the 

Collocator shall provide both the AC and DC power required to operate such 
facility.  The Collocator may provide its own facilities to AT&T-13STATE’s 
premises or to a mutually agreeable meet point from its Adjacent Off-site location 
for interconnection purposes.  The Collocator may subscribe to facilities available 
in the UNE rate schedule of the Collocator’s Agreement.  
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7.6.1.6.4 At the time the Collocator requests this arrangement, the Collocator must provide 

information as to the location of the Adjacent Off-site facility, the proposed method 
of interconnection, and the time frame needed to complete provisioning of the 
arrangement.  AT&T-13STATE shall provide a response to Collocator within ten 
(10) days of receipt of the application, including a price quote, provisioning 
interval, and confirmation of the manner in which the Adjacent Off-site Facility will 
be interconnected with AT&T-13STATE’s facilities.  AT&T-13STATE shall make 
best efforts to meet the time intervals requested by Collocator and, if it cannot 
meet the Collocator’s proposed deadline, shall provide detailed reasons, as well 
as proposed provisioning intervals.  

7.6.1.7 In the event that interior space in an Eligible Structure becomes available, AT&T-13STATE 
will provide the option to the Collocator to relocate its equipment from an Adjacent On-site 
or an Adjacent Off-site Facility into the interior space.  In the event the Collocator chooses 
to relocate its equipment into the interior space, appropriate charges applicable for 
collocation within the Eligible Structure will apply.  

7.6.1.8 AT&T-13STATE will provide other collocation arrangements that have been demonstrated 
to be technically feasible.  Deployment by any Incumbent LEC of a collocation 
arrangement gives rise to a rebuttable presumption in favor of a telecommunications 
carrier seeking collocation in AT&T-13STATE’s Eligible Structures that such an 
arrangement is technically feasible.  

7.7 Construction Inspections  
7.7.1 During the construction of all forms of Physical Collocation space required under this Appendix, 

Collocator shall be permitted up to four (4) inspections during the construction in an Eligible 
Structure during normal business hours with a minimum of two (2) hours advance notification.  If 
the construction interval is extended beyond the agreed upon interval, Collocator will be granted 
two (2) additional visits per thirty (30) day extension.  Requests for construction inspections shall 
be given to the contact number as specified in this Appendix.   

7.7.2 Collocator may request that one (1) of its four (4) construction visits take place as an initial walk 
through and inspection.  Within twenty (20) calendar days or mutually agreed upon time, from 
AT&T-13STATE’s receipt of the confirmatory response in writing for an initial collocation 
arrangement to continue construction on the Physical Collocation job requested along with the fifty 
percent (50%) payment of non-recurring charges (unless payment was received with application), 
Network Sales Support and/or appropriate departments will schedule a walk through visit with the 
telecommunications carrier and/or vendor to provide floor plans of space and the preliminary route 
design for the interconnection and power cabling.  

7.8 Construction Notification  
7.8.1 AT&T-13STATE will notify the Collocator prior to the scheduled start dates of all major construction 

activities (including power additions or modifications) in the general area of the Collocator’s 
Dedicated Space with potential to disrupt the Collocator’s services.  AT&T-13STATE will provide 
such notification to the Collocator at least twenty (20) business days before the scheduled start 
date of such major construction activity.  AT&T-13STATE will inform the Collocator as soon as 
practicable by telephone of all emergency-related activities that AT&T-13STATE or its 
subcontractors are performing in the general area of the Collocator’s Dedicated Space, or in the 
general area of the AC and DC power plants which support the Collocator’s equipment.  If possible, 
notification of any emergency-related activity will be made immediately prior to the start of the 
activity so that the Collocator may take reasonable actions necessary to protect the Collocator’s 
Dedicated Space. 
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8. ORDERING, PROVISIONING AND BILLING  

8.1 Space Availability Report  
8.1.1 So that it may make informed decisions regarding in which AT&T-13STATE eligible structures it 

wishes to collocate, a Telecommunications Carrier may request a Space Availability report prior to 
its application for Collocation Space within AT&T-13STATE’s eligible structures.  The report is 
available on CLEC Online.  Fees for such report are as shown in Collocation Rate Summary.  

8.1.2 AT&T-13STATE will submit to a requesting Telecommunications Carrier a report indicating AT&T-
13STATE’s available collocation space in a particular AT&T-13STATE Eligible Structure upon 
request AT&T-13STATE.  This report will specify the amount of collocation space available at each 
requested Eligible Structure, the number of Collocators, and any modifications in the use of the 
space since the last report.  The report will also include measures that AT&T-13STATE is taking to 
make additional space available for collocation.  The intervals for delivering the reports are as 
follows:  

Number of Report Requests By One Collocator Report Delivery Interval 
1 -  5 
6 - 10 

11 - 15 
16 – 20 

10 Calendar Days 
15 Calendar Days 
20 Calendar Days 
25 Calendar Days 

 
8.1.3 Should the Collocator submit twenty-one (21) or more report requests within five (5) business days, 

the report delivery interval will be increased by five (5) business days for every five (5) additional 
report requests or fraction thereof.  

8.1.4 Space Unavailability Determination and Resolution  
8.1.4.1 AT&T-13STATE shall notify the Collocator in writing as to whether its request for Physical 

Collocation has been granted or denied within ten (10) calendar days of submission of the 
completed application.  If AT&T needs more time to continue analyzing certain aspects of 
the request, AT&T-13STATE’s 10 calendar day notice shall be limited to addressing 
whether or not AT&T has the requested, or designated alternative, amount of appropriate 
collocation space.   

8.1.4.2 In responding to an application request if space is not available, AT&T-13STATE will notify 
the Collocator that its application for Dedicated Space is denied due to the lack of space 
within ten (10) calendar days of AT&T-13STATE's receipt of a completed application.  

8.1.4.3 The notification will include a possible future space relief date, if applicable.  At that time, 
any non-recurring charges collected with the application, including the Planning Fee, will 
be returned to the Collocator.  

8.1.4.4 AT&T-13STATE will file a notice that the Collocator’s request was denied with the state 
Commission as appropriate.  In the event of a denial, AT&T-13STATE will concurrently 
submit to both the appropriate Commission and the Collocator, in support of its denial, 
provided under seal and subject to proprietary protections: Central Office common 
language identifier, where applicable, the identity of the requesting Collocator, including 
amount of space requested by the Collocator, the total amount of space at the premises, 
floor plan documentation as provided for in the Space Availability Determination section of 
the Interconnector’s Collocation Services Handbook https://clec.att.com/clec, identification 
of switch turnaround plans and other equipment removal plans and timelines, if any, 
Central Office rearrangement/expansion plans, if any, and description of other plans, if any, 
that may relieve space exhaustion.  

8.1.4.5 In the event AT&T-13STATE denies a Collocator’s request and the Collocator disputes the 
denial, the Collocator may request a tour of the Eligible Structure to verify space availability 
or the lack thereof.  The request shall be submitted to AT&T-13STATE’s designated 
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representative in writing.  The inspection tour shall be scheduled within five (5) business 
days of receipt of the written request for a tour and the tour shall be conducted within ten 
(10) calendar days of the request or some other mutually agreed on date.  

8.1.4.6 Prior to the inspection tour, a “Reciprocal Non-disclosure Agreement” shall be signed by 
the designated AT&T-13STATE representative and the designated agent for the 
Collocator, who will participate in the tour.  

8.1.4.7 AT&T-13STATE will provide all relevant documentation to the Collocator agent including 
blueprints and plans for future facility expansions or enhancements, subject to executing 
the non-disclosure agreement.  AT&T-13STATE’s representative will accompany and 
supervise the Collocator agent on the inspection tour.  

8.1.4.8 If the Collocator agent believes, based on the inspection tour of the Eligible Structure 
facilities, that the denial of Physical Collocation space is insupportable, the Collocator 
agent shall promptly so advise AT&T-13STATE.  The Collocator and AT&T-13STATE 
shall then each concurrently prepare a report detailing its own findings of the inspection 
tour.  The Collocator and AT&T-13STATE reports shall be concurrently served on each 
other and submitted to the appropriate Commission no later than forty-five (45) calendar 
days following the filing of the request for space.  The burden of proof shall be on AT&T-
13STATE to justify the basis for any denial of collocation requests.  

8.1.4.9 Legitimately Exhausted.  Before AT&T-13STATE may make a determination that space 
in an Eligible Structure is legitimately exhausted, AT&T-13STATE must have removed all 
unused obsolete equipment from the Eligible Structure and made such space available for 
collocation; however, removal of the equipment shall not cause a delay in AT&T-
13STATE’s response to a Collocator’s application or in provisioning collocation 
arrangements.  The determination of exhaustion is subject to dispute resolution as 
provided in Section 8.7 of this Appendix.  In making this determination, AT&T-13STATE 
may reserve space for transport equipment for current year plus two (2) years.  
Additionally, AT&T-13STATE may not reserve space for equipment for itself, or advanced 
or interLATA services affiliates or other affiliates of AT&T-13STATE or for future use by 
AT&T-13STATE or its affiliates under conditions that are more favorable than those that 
apply to other telecommunications carriers seeking to reserve collocation space for their 
own use.  AT&T-13STATE may reserve space for Switching, Power, Main Distribution 
Frame (MDF), and Digital Cross Connect System (DCS) up to anticipated customer growth 
over a ten (10)-year life expectancy of the ultimate footprint of the equipment.  

8.1.5 Application Quotation Interval for Physical Collocation  
8.1.5.1 AT&T-13STATE will provide Physical Collocation arrangements in Eligible Structures on a 

“first-come, first-served” basis.  To apply for a Dedicated Space in a particular Eligible 
Structure, the Collocator will provide a completed Physical Collocation application through 
the Collocation Application Web Portal or via a paper application form found in AT&T-
13STATE’s Interconnector's Collocation Services Handbook (https://clec.att.com/clec) for 
Physical Collocation in AT&T-13STATE and will pay an initial Planning Fee (see 
Collocation Rate Summary.)  Dedicated Space is not reserved until the quotation is 
accepted by the Collocator and appropriate fees paid to AT&T-13STATE.  
8.1.5.1.1 A Collocator wishing AT&T-13STATE to consider multiple methods for collocation 

in an Eligible Structure on a single application will need to include in each 
application a prioritized list of its preferred methods of collocating, e.g., caged, 
shared, cageless, or other, as well as adequate information, (e.g., specific layout 
requirements, cage size, number of bays, requirements relative to adjacent bays, 
etc.) for AT&T-13STATE to process the application for each of the preferred 
methods.  If a Collocator provides adequate information and its preferences with 
its application, AT&T-13STATE would not require an additional application, nor 
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would the Collocator be required to restart the quotation interval should its first 
choice not be available in an Eligible Structure.  If Collocator only wishes AT&T-
13STATE to consider one collocation method, it need not provide preferences 
and associated specific information for multiple methods.  However, if AT&T-
13STATE is unable to provide the Collocator’s requested collocation method due 
to space constraints the application will be denied and the initial Planning Fee will 
be returned.  If the Collocator determines the alternative method of collocation 
meets their needs, the Collocator will be required to submit a new collocation 
application and pay the initial Planning Fee.  Upon receipt of the Collocator’s 
application and initial Planning Fee payment, AT&T-13STATE will begin 
development of the quotation.  AT&T-13STATE will advise the Collocator in 
writing of any known deficiencies in its collocation application within ten (10) 
calendar days (unless multiple applications are received; Section 8.1.5.3 will apply 
where multiple applications are received).  AT&T-13STATE will allow the 
Collocator to retain its place in the collocation queue so long as the Collocator 
cures the deficiencies and resubmits the application within ten (10) calendar days 
after being advised of the deficiencies.  

8.1.5.2 In responding to an application request, if space is available and all other collocation 
requirements are met, AT&T-13STATE shall advise the Collocator that its request for 
Physical Collocation is granted, and confirm the applicable non-recurring and recurring 
rates, and the estimated provisioning interval.  AT&T-13STATE will not select for 
Col ocator the type of Physical Collocation to be ordered. l 
8.1.5.2.1 The Collocator has sixty-five (65) calendar days after request for physical 

collocation is granted to remit a signed confirmation form along with a check for 
the Planning Fee and fifty percent (50%) of all the applicable non-recurring 
charges.  After sixty-five (65) calendar days, a new application and Planning Fee 
are required.  Space is allocated on a “first come-first served” basis.  

8.1.5.3 Should multiple applications be submitted by a Collocator within a ten (10) calendar day 
period, the following quotation intervals will apply:  

Number of Applications by one Collocator Quotation Interval 
1 -  5 
6 - 10 

11 - 15 
16 - 20 

10 calendar days 
15 calendar days 
20 calendar days 
25 calendar days 

 
8.1.5.4 Should the Collocator submit twenty-one (21) or more applications within ten (10) calendar 

days, the response interval will be increased by five (5) business days for every five (5) 
additional applications or fraction thereof.  

8.1.6 Revisions  
8.1.6.1 All revisions to an initial request for a Physical Collocation arrangement submitted by the 

Collocator must be in writing via a new application form.  
8.1.6.2 Any major revision to an application will be treated as a new application.  A new interval for 

the Physical Collocation arrangement will be established.  A major revision includes, but is 
not limited to: adding telecommunications equipment that requires additional electrical 
power; changes in the configuration of the cage; an addition of interconnection cabling; an 
increase of ten percent (10%) or more of the square footage of the cage area requested; 
and adding design and engineering requirements above those which AT&T-13STATE 
normally deploys and practices (i.e., redundancy of certain mechanical and electrical 
systems).  The Collocator will be required to pay an additional Planning Fee and applicable 
non-recurring fees before construction resumes under new intervals.  
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8.1.6.3 Minor revisions will not require that a new interval be established.  Examples of minor 

revisions include:  adding bays of equipment that do not significantly impact the 
existing/proposed electrical systems; adding light fixtures and outlets which do not exceed 
the capacity of the existing/proposed electrical system; changes in the configuration of the 
cage which do not significantly impact the overall design of the space; and adjustments to 
the heat release projection which do not cause a change in the proposed/existing 
mechanical system.  This list is not all-inclusive.  No additional Planning Fees shall be 
applicable if the revision is minor.  All engineering design work that is determined not to be 
major is deemed to be minor.  

8.2 Installation Intervals  
8.2.1 Caged Collocation Installation Intervals  

8.2.1.1 Dedicated Space for Caged Physical Collocation and Shared Caged Collocation is not 
reserved until the quotation is accepted by the Collocator.  If the available space is not 
suitable for Central Office equipment (Inactive Space) and must be converted to Active 
Collocation Space, thirty (30) calendar days will be added to the provisioning interval to 
allow for the conversion process to be completed.  If there are additional problems with the 
space, AT&T-13STATE shall meet the provisioning interval requirements in the waiver 
granted by the FCC unless the state has different provisions.   

8.2.1.2 Dedicated Space is not reserved until AT&T-13STATE’s receipt of the confirmatory 
response in writing from the Collocator with applicable fees.  Where space suitable for 
Central Office equipment (Active Collocation Space) is available, AT&T-13STATE will 
deliver Caged Physical or Shared Caged Physical Collocation within ninety (90) calendar 
days from the completion of the application process.   

8.2.1.3 Any material revision to a completed application will be treated as a new application 
following revision guidelines set forth in Section 8.1.6.  

8.2.2 Cageless Physical Collocation Installation Intervals  
8.2.2.1 Dedicated space for Cageless Physical Collocation is not reserved until the quotation is 

accepted by the Collocator.  
8.2.2.2 Where space suitable for Central Office equipment (Active Central Office Space) is 

available and the request includes DC power capacity greater than fifty (50) amps (2-50 
amp feeds), AT&T-13STATE will deliver Cageless Physical Collocation within ninety (90) 
calendar days from the completion of the application process (when the Collocator has 
remitted a signed confirmation form along with a check for fifty-percent (50%) of all 
applicable non-recurring charges).  
8.2.2.2.1 A shorter interval may apply where Collocator installs all of its own bays (See 

Section 21 below).  If the available space is not suitable for Central Office 
equipment (Inactive Space) and must be converted to Active Collocation Space, 
thirty (30) calendar days will be added to the provisioning interval to allow for the 
conversion process to be completed.  If there are additional problems with the 
space, AT&T-13STATE shall meet the provisioning interval requirements in the 
waiver granted by the FCC unless the state has different provisions.  

8.2.2.2.2 The cageless collocation construction interval ends when roughed in, 
unterminated DC power and interconnection cabling is provided to the 
Collocator’s collocation area.  

8.2.2.3 Any material revision to a completed application will be treated as a new application 
following revision guidelines set forth in Section 8.1.6.  
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8.2.3 Adjacent Space and Other Physical Collocation Arrangement Installation Intervals  

8.2.3.1 Installation Intervals for Adjacent Space Collocation and Other Physical Collocation 
Arrangements as defined in Sections 7.6.1.5 above will be reasonably related to the 
complexity of accommodating the requested arrangement.  

8.2.3.2 AT&T-13STATE will complete construction of Cageless Collocation in Eligible Structures 
such as CEVs, Huts and Vaults in ninety (90) days from the receipt of the Collocator's 
acceptance of the quotation along with a check for fifty percent (50%) of all applicable non-
recurring charges where AT&T-13STATE will be installing all or some of the bays, and the 
Collocator is requesting DC power greater than fifty (50) amps per feed.  These 
construction intervals for Cageless Collocation in Active Collocation Space in a CEV, Hut, 
or Cabinet Eligible Structure apply where the Collocator is requesting maximum DC power 
of fifty (50) amps (2-50 amp feeds).  For Cageless Collocation in Active Collocation Space 
in a CEV, Hut, or Cabinet Eligible Structure where a Collocator is requesting DC power 
greater than fifty (50) amps per feed, AT&T-13STATE will add thirty (30) calendar days to 
the provisioning interval.  

8.2.4 Reduced Interval Augments  
8.2.4.1 The intervals set forth in this Section 8.2.4 apply only when AT&T-13STATE installs 

interconnection and power cabling.  AT&T-13STATE will provide a reduced interval for 
Collocator with existing Physical Collocation space when it requests the following 
interconnection augments for that existing space.  The Collocator must submit to AT&T-
13STATE's Collocation Service Center (CSC) a complete and accurate application, along 
with a copy of the payment invoice for a subsequent job.  For a reduced build-out interval 
to apply, this application must include an up-front payment of the non-recurring Planning 
Fee from the Collocation Rate Summary and fifty percent (50%) of non-recurring charges.  
In addition, the application must include an accurate front equipment view (a.k.a. rack 
elevation drawing) specifying bay(s) for the Collocator's point of termination.  Applications 
received with the up-front payment and meeting the criteria below will not require a quote.  
8.2.4.1.1 A sixty (60) calendar day interval will apply only when the Collocator requests any 

of the following augments; 1) AT&T-13STATE will perform a cage expansion of 
three hundred (300) square feet or less immediately adjacent to Collocator’s 
existing cage within the collocation area (where Overhead Iron/Racking exists) 
and as long as the collocation area does not have to be reconfigured and does 
not involve HVAC work, 2) power cable additions to accommodate greater DC 
amperage requests within existing power panels, 3) direct cable pull within the 
same collocation area on the same floor between one Collocator and another 
Collocator provided the Collocator is interconnected with AT&T-13STATE’s 
network, 4) interconnection cable arrangements (where Overhead Iron/Racking 
are existing) limited up to and not more than the following quantities; four-hundred 
(400) shielded copper cable pairs up to four-hundred (400) feet, one hundred 
sixty-eight (168) DS1s, 48 DS3s, and fiber interconnections up to twelve (12) fiber 
pairs up to four hundred (400) feet.  

8.2.5 Other Aug ents m 
8.2.5.1 Other augments such as power requests that exceed current capacity ratings, additional 

bay spaces, AT&T-13STATE bays, AT&T-13STATE cable racks and/or cage expansions 
within Active Collocation Space different than described above will require the Collocator to 
submit an inquiry for quote.  The price quote will contain the charges and the construction 
interval for that application.   
8.2.5.1.1 The construction interval for these other augments will not exceed ninety (90) 

days.  AT&T-13STATE will work cooperatively with Collocator to negotiate a 
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mutually agreeable construction interval for other augments not specifically 
provided for above.  

8.2.5.1.2 The second fifty percent (50%) payment must be received by AT&T-13STATE no 
later than one (1) week prior to the scheduled augment completion date.  If all 
money has been received on the scheduled completion date, the Actual Point of 
Termination (APOT) Connections will be provided to the Collocator by AT&T-
13STATE.  

8.2.5.1.3 During AT&T-13STATE delivery interval, if engineering design work is complete, 
which includes asbestos removal, HVAC installation, filtration, floor loading, floor 
preparation, overhead racking placement, and one hundred percent (100%) of the 
non-recurring charges have been received by AT&T-13STATE, Collocator and/or 
their AT&T-13STATE Approved Tier 1 Vendor (s) may request AT&T-13STATE 
to do work in parallel with AT&T-13STATE throughout the remaining delivery 
interval.  The Collocator must obtain an approved Method of Procedures (MOP) 
from AT&T-13STATE and follow AT&T-13STATE’s Technical Publications for 
installation of equipment and facilities.  Security Card requirements in Section 
18.3.6 of this Appendix will apply.  

8.  Cancellation Prior to Due Date 3 
8.3.1 In the event that the Collocator cancels its collocation application after AT&T-13STATE has begun 

preparation of the Telecommunications Infrastructure Space and Dedicated Space, but before 
AT&T-13STATE has been paid the entire amounts due under this Appendix, then in addition to 
other remedies that AT&T-13STATE might have, the Collocator shall be liable in the amount equal 
to the non-recoverable costs less estimated net salvage, the total of which is not to exceed the 
Preparation Charges.  Non-recoverable costs include the non-recoverable cost of equipment and 
material ordered, provided or used; the non-recoverable cost of installation and removal, including 
the costs of equipment and material ordered, provided or used; labor; transportation and any other 
associated costs.  Upon Collocator’s request, AT&T-13STATE will provide the Collocator with a 
detailed invoice showing the costs it incurred associated with preparation.   

8.4 Occupancy  
8.4.1 Unless there are unusual circumstances, AT&T-13STATE will notify the Collocator that the 

Dedicated Space is ready for occupancy within five (5) business days of AT&T-13STATE 
completion of preparation of the Dedicated Space.   
8.4.1.1 Upon Collocator’s receipt of such notice, AT&T-13STATE and the requesting Collocator 

shall, upon Collocator’s request, conduct an acceptance walk-through of such space.  The 
Collocator shall schedule the acceptance walk-through on a mutually agreed upon date 
within ten (10) Calendar Days of the scheduled Completion date.  Any material deviations 
from mutually agreed application specifications may be noted by Collocator as exceptions, 
which shall be mutually agreed to as exceptions by AT&T-13STATE.  These exceptions 
shall be corrected by AT&T-13STATE as soon as commercially reasonable after those 
exceptions are provided in writing, which exceptions shall be provided no more than five 
(5) calendar days after the walk-through.  The correction of these exceptions shall be at 
AT&T-13STATE’s expense.   

8.4.1.2 Upon completion of such corrections, AT&T-13STATE will again notify the Collocator that 
the Dedicated Space is ready for occupancy and the Parties will, upon Collocator’s 
request, conduct another walk-through as set forth in this Section.  If an acceptance walk-
through is not timely requested by Collocator, the completion date for the space shall be 
deemed to be the Delivery Date.  If an acceptance walk-through is requested, but no 
material exceptions are provided at the walk-through, the Delivery Date will be deemed to 
be the date of the acceptance walk-through.  If an acceptance walk-through is requested, 
and material exceptions are noted at the walk-through, the Delivery Date will be deemed to 
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be the date upon which Collocator accepts all corrections to such exceptions, which 
acceptance shall not be unreasonably withheld.  

8.4.1.3 All charges will begin to accrue on the Effective Billing Date, regardless of any failure by 
Collocator to complete its work or occupy the space.  

8.4.2 Collocator will, whenever possible, place its telecommunications equipment in the Physical 
Collocation Space within thirty (30) calendar days of space turnover.  Operational 
telecommunications equipment must be placed in the Dedicated Space and interconnect to AT&T-
13STATE’s network or obtain access to AT&T-13STATE UNEs within one hundred eighty (180) 
days after receipt of such notice, that AT&T-13STATE has completed its work as required by the 
complete and accurate Collocation application.  
8.4.2.1 In the event that AT&T-13STATE has refused to interconnect with the Collocator, the one 

hundred eighty (180) day deadline shall be extended until AT&T-13STATE allows the 
Collocator to interconnect.  AT&T-13STATE, however, may extend beyond the one 
hundred eighty (180) days provided the Collocator demonstrates a best effort to meet that 
deadline and shows that circumstances beyond its reasonable control prevented the 
Collocator from meeting that deadline.  

8.4.2.2 Orders for additional space will not be accepted until the Collocator’s existing Physical 
Collocation Space in the requested Eligible Structure is “efficiently used” except to the 
extent the Collocator establishes to AT&T's satisfaction that the Collocator's apparent 
inefficient use of space is caused by the CLEC holding unused space for future use on the 
same basis that AT&T holds unused space for future use Orders for additional Connecting 
Facility Assignments (CFAs) will not be accepted until the specific CFA type requested (i.e. 
DS0, DS1, fiber, etc.) in the requested Eligible Structure is “efficiently used”.  
8.4.2.2.1 For purposes of this Appendix, “efficiently used” space means the Collocator is 

using between sixty (60) and one hundred percent (100%) of the Collocator’s 
existing collocation space arrangement, caged or cageless, in a particular Eligible 
Structure.  The determination as to whether this criterion is met or necessary is 
solely within the reasonable judgment of AT&T-13STATE.  

8.4.2.2.2 For purposes of this Appendix, “efficiently used” CFA means that at least sixty 
percent (60%) of the Collocator’s specific type of CFA (cable pairs, coaxial or fiber 
facilities) requested is currently being used for the purpose of interconnecting to 
AT&T-13STATE’s network for the transmission and routing of telephone 
exchange service or exchange access.  The determination as to whether this 
criterion is met or the use is necessary is solely within the reasonable judgment of 
AT&T-13STATE.  

8.4.3 If the Collocator fails to place its equipment in the Dedicated Space per Section 8.4.2 and the 
unused collocation space is needed to meet customer demand (filed application for space, 
accompanied by all fees) for another Collocator or to avoid construction of a building addition, 
collocation in the prepared Dedicated Space is terminated on the tenth (10th) business day after 
AT&T-13STATE provides the Collocator with written notice of such failure and the Collocator does 
not place operational telecommunications equipment in the Dedicated Space and interconnect with 
AT&T-13STATE or obtain access to AT&T-13STATE UNEs by that tenth (10th) business day. In 
any event, the Collocator shall be liable in an amount equal to the unpaid balance of the applicable 
charges.  

8.4.4 For purposes of this Section, the Collocator’s telecommunications equipment is considered to be 
operational and interconnected when connected to either AT&T-13STATE’s network or 
interconnected to another Collocator’s equipment that resides within the same structure, provided 
the Collocator’s equipment is used for interconnection with AT&T-13STATE’s network or to obtain 
access to AT&T-13STATE’s UNEs, for the purpose of providing this service.  
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8.4.5 If the Collocator causes AT&T-13STATE to prepare the Dedicated Space and then the Collocator 

does not use the Dedicated Space (or all the Dedicated Space), the Collocator will pay AT&T-
13STATE the monthly recurring and other applicable charges as if the Collocator were using the 
Dedicated Space, until such time as the Collocator submits a complete and accurate 
decommissioning application, and the decommissioning process is completed as required.  

8.  Relocation 5 
8.5.1 When AT&T-13STATE determines because of zoning changes, condemnation, or government 

order or regulation that it is necessary for the Dedicated Space to be moved within an Eligible 
Structure to another Eligible Structure, from an adjacent space collocation structure to a different 
adjacent space collocation structure, or from an adjacent space collocation structure to an Eligible 
Structure, the Collocator is required to move its Dedicated Space or adjacent space collocation 
structure.  AT&T-13STATE will notify the resident Collocator(s) in writing within five (5) days of the 
determination to move the location.  If the relocation occurs for reasons other than an emergency, 
AT&T-13STATE will provide the resident Collocator(s) with at least one hundred eighty (180) days 
advance written notice prior to the relocation.  If the Collocator is required to relocate under this 
Section, the Collocator will not be required to pay any application fees associated with the 
application required for arranging for new space.  The Collocator shall be responsible for the costs 
for the preparation of the new telecommunications equipment space and Dedicated Space at the 
new location or an adjacent space collocation structure if such relocation arises from 
circumstances beyond the reasonable control of AT&T-13STATE, including zoning changes, 
condemnation or government order or regulation that makes the continued occupancy or use of the 
Dedicated Space or the Eligible Structure in which the Dedicated Space is located or the adjacent 
space collocation structure for the purpose then used, uneconomical in AT&T-13STATE’s 
reasonable discretion.  In addition, a Collocator’s presence in AT&T-13STATE Central Offices or 
adjacent space collocation structures should not prevent AT&T-13STATE from making a 
reasonable business decision regarding building expansions or additions the number of Central 
Offices required to conduct its business or its locations.  

8.5.2 If AT&T-13STATE determines that a Collocator must relocate due to any of the above reasons, 
AT&T-13STATE will make all reasonable efforts to minimize disruption of the Collocator’s services.  
In addition, the costs of the move will be shared equally by AT&T-13STATE and the Collocator, 
unless the Parties agree to a different financial arrangement.  

8.5.3 If the Collocator requests that the Dedicated Space be moved within the Eligible Structure in which 
the Dedicated Space is located, to another Eligible Structure, from an adjacent space collocation 
structure to a different adjacent space collocation structure or to an Eligible Structure, AT&T-
13STATE shall permit the Collocator to relocate the Dedicated Space or adjacent space 
collocation structure, subject to availability of space and technical feasibility.  The Collocator shall 
be responsible for all applicable charges associated with the move, including the reinstallation of its 
equipment and facilities and the preparation of the new telecommunications equipment space, and 
Dedicated Space, or adjacent space collocation structure as applicable.  In any such event, the 
new Dedicated Space shall be deemed the Dedicated Space and the new Eligible Structure (where 
applicable) shall be deemed the Eligible Structure in which the Dedicated Space is located and the 
ne djacent space collocation structure shall be deemed the adjacent space collocation structure. w a 
8.5.3.1 AT&T-13STATE shall maintain a publicly available document for viewing on the Internet at 

https://clec.att.com/clec indicating its Eligible Structures, if any, that have no space 
available for Physical Collocation.  AT&T-13STATE will update this document within ten 
(10) calendar days of the date at which an Eligible Structure runs out of Physical 
Collocation space.   

8.5.3.2 AT&T-13STATE will remove obsolete unused equipment from its Eligible Structures that 
have no space available for Physical Collocation upon reasonable request by a Collocator 
or upon order of the appropriate Commission.  AT&T-13STATE shall reserve space for 
switching, MDF and DCS to accommodate access line growth. 
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8.6 Early Termination  

8 .6.1 Payment Upon Expiration or Termination 
In the case of the expiration or termination of this Appendix prior to term, or the early termination of any 
collocation services or arrangement(s), pursuant to Section 8.6.2 of this Appendix AT&T-13STATE 
shall be entitled to full payment within thirty (30) days of such expiration or termination for all services 
performed and expenses accrued or incurred that AT&T-13STATE is entitled to recover under the 
provisions of this Appendix for establishing such Collocation arrangement prior to such expiration or 
termination.  

 8.6.2 If Collocator cancels or abandons its collocation space in any of AT&T-13STATE’s central offices 
before AT&T-13STATE has recovered the full cost associated with providing that space to the 
Collocator, the amount of any such remaining costs shall become immediately due and payable 
within thirty (30) days after the Collocator abandons that space.  

8.7 Dispute Resolution – Except as otherwise provided herein, Dispute Resolution will be governed by the 
General Terms and Conditions of this Agreement.  

8.8 Non-billing Dispute  
8.8.1 In the event of a bona fide dispute between a Collocator and AT&T-13STATE, Collocator shall 

include in written notice the following information: (a) the Central Office involved in the controversy, 
(b) the date controversy occurred, (c) detailed description of the controversy, (d) along with any 
and all documentation from both Parties.  Failure to provide the information required by this Section 
not later than twenty-nine (29) days following the initial submission of the controversy, shall 
constitute Collocator’s irrevocable and full waiver of its right to file a dispute.  

8.9 Billing – Except as otherwise provided herein, Billing will be governed by the General Terms and 
Conditions of this Appendix.  

8. 0 Allowances for Interruptions 1 
8.10.1 An interruption period begins when an inoperative condition of a Physical Collocation arrangement 

is reported to AT&T-13STATE’s designated contact point and ends when the Physical Collocation 
arrangement is operative and reported to the Collocator’s designated contact.  A credit allowance 
will be made to the Collocator where the interruption is due to the actions or negligence of AT&T-
13STATE.  

8.10.2 When a credit allowance does apply, such credit will be determined based on the monthly recurring 
rates applicable to the specific item(s) causing the interruption; however, the credit allowance for 
an interruption or for a series of interruptions shall not exceed the applicable monthly recurring rate 
for the item(s) involved.  

8.10.3 For calculating credit allowances, every month is considered to have thirty (30) days.  No credit 
shall be allowed for an interruption of less than thirty (30) minutes.  The Collocator shall be credited 
for an interruption of thirty (30) minutes or more at the rate of 1/1440 of the monthly recurring rate.  

8.10.4 A credit allowance will not apply to any interruption of the items maintained and repaired by the 
Collocator or the Collocator’s third Party vendor. 

 
9. FIBER OPTIC CABLE AND DEMARCATION POINT  

9.1 Fiber Optic Cable Entrances  
9.1.1 The Collocator shall use a dielectric fire retardant fiber cable as the transmission medium to the 

Dedicated Space or, where technically and structurally feasible, may use microwave.  Collocation 
requests utilizing facilities other than fiber will be provided as an Individual Case Basis (ICB).  
AT&T-13STATE will only permit copper or coaxial cable as the transmission medium where the 
Collocator can demonstrate to AT&T-13STATE that use of such cable will not impair AT&T-
13STATE’s ability to service its own customers or subsequent Collocators.  
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9.1.2 AT&T-13STATE shall provide a minimum of two separate points of entry into the Eligible Structure, 

where applicable, in which the Dedicated Space is located wherever there are at least two entry 
points for AT&T-13STATE cable.  AT&T-13STATE will also provide nondiscriminatory access to 
any entry point into Eligible Structures in excess of two (2) points in those locations where AT&T-
13STATE also has access to more than two such entry points.  Where such dual points of entry 
are not immediately available, AT&T-13STATE shall perform work as is necessary to make 
available such separate points of entry for the Collocator at the same time that it makes such 
separate points of entry available for itself.  In each instance where AT&T-13STATE performs such 
work in order to accommodate its own needs and those specified by the Collocator in the 
Collocator’s written request, the Collocator and AT&T-13STATE shall share the costs incurred by 
prorating those costs using the number of cables to be placed in the entry point by both AT&T-
13STATE and the Collocator(s).   

9.1.3 The Collocator is responsible for bringing its facilities to the entrance manhole(s) designated by 
AT&T-13STATE, and leaving sufficient length of the cable in the manhole for AT&T-13STATE to 
fully extend the Collocator-provided facilities through the cable vault to the Dedicated Space.  If 
Collocator has not left the cable in the manhole within one hundred twenty (120) calendar of the 
request for entrance fiber, the Collocator’s request for entrance fiber will expire and a new request 
must be submitted along with applicable fees.  The Collocator must notify AT&T-13STATE no later 
than fifteen (15) calendar days prior to the end of the 120 day period, for an additional thirty (30) 
day extension to place cable at the manhole.    

9.  Demarcation Point 2 
9.2.1 The demarcation point is the end of the AT&T-13STATE provided interconnection cable at the 

Collocation arrangement (CDOW- AT&T owned frame location as assigned to the Collocator). 
 

10. USE OF DEDICATED SPACE  
10 1 Nature of Use - Collocatable Equipment . 

10.1.1 In accordance with Section 251(c)(6) of the Act, the Collocator may collocate equipment for 
Physical Collocation if such equipment is necessary for interconnection to AT&T-13STATE under 
47.U.S.C. § 251(C) (2) or accessing AT&T-13STATE’s UNEs under 47.U.S.C. § 251(C) (3) of the 
Act.  Such uses are limited to interconnection to AT&T-13STATE’s network “for the transmission 
and routing of Telephone Exchange service or Exchange Access,” or for access to AT&T-
13STATE's UNEs “for the provision of a telecommunications service”.  

10.1.2 Equipment is necessary for interconnection if an inability to deploy that equipment would, as a 
practical, economic, or operations matter, preclude the Collocator from obtaining interconnection 
with AT&T-13STATE at a level equal in quality to that which AT&T-13STATE obtains within its 
own network or AT&T-13STATE provides to an affiliate, subsidiary, or other party.  Equipment is 
necessary for access to an unbundled network element if an inability to deploy that equipment 
would, as a practical, economic, or operational matter, preclude the Collocator from obtaining non-
discriminatory access to that unbundled network element, including any of its features, functions, or 
capabilities.  

10.1.3 Multi-functional equipment shall be deemed necessary for interconnection or access to an 
unbundled network element if and only if the primary purpose and function of the equipment, as the 
Collocator seeks to deploy it, meets either or both of the standards set forth above in this Section.  
For a piece of equipment to be utilized primarily to obtain equal in quality interconnection or non-
discriminatory access to one or more unbundled network elements, there also must be a logical 
nexus between the additional functions the equipment would perform and the telecommunication 
services the Collocator seeks to provide to its customers by means of the interconnection or 
unbundled network element.  The collocation of those functions of the equipment that, as stand-
alone functions, do not meet either of the standards set forth above in this Section must not cause 
the equipment to significantly increase the burden of AT&T-13STATE’s property.  
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10.1.4 AT&T-13STATE voluntarily allows Collocator to place ancillary equipment and facilities, including 

cross-connect and other simple frames, routers, portable test equipment, equipment racks and 
bays, and other ancillary equipment and facilities on a non-discriminatory basis only if AT&T-
13STATE and Collocator mutually agree to such placement, in AT&T-13STATE's premises solely 
to support and be used with equipment that the Collocator has legitimately collocated in the same 
premises.  

10.1.5 AT&T-13STATE does not assume any responsibility for the installation, furnishing, designing, 
engineering, or performance of the Collocator’s equipment and facilities.  

10.1.6 When the Collocator’s Physical Collocation arrangement is within the Eligible Structure, the 
Collocator may not provide its own DC power plant equipment (with rectifiers or chargers and 
batteries) or AC power backup equipment (e.g., Uninterruptable Power System with batteries, or 
standby engine).  AT&T-13STATE will provide the necessary backup power to ensure against 
power outages.  

10.1.7 Consistent with the environment of the Dedicated Space, the Collocator shall not use the 
Dedicated Space for office, retail, or sales purposes.  No signage or marking of any kind by the 
Collocator shall be permitted on the Eligible Structure in which the Dedicated Space is located or 
on AT&T-13STATE grounds surrounding the Eligible Structure in which the Dedicated Space is 
located.  The Collocator may place signage and markings on the inside of its dedicated space.  

10 2 Equipment List . 
10.2.1 A list of all the equipment and facilities that the Collocator will place within its Dedicated Space 

must be included on the application for which the Dedicated Space is prepared including the 
associated power requirements, floor loading, and heat release of each piece.  The Collocator’s 
equipment and facilities shall be compliant with the standards set out in Section 12.1, Minimum 
Standards, following.  The Collocator warrants and represents that the list is complete and 
accurate, and acknowledges that any incompleteness or inaccuracy would be a violation of the 
rules and regulations governing this Appendix.  The Collocator shall not place or leave any 
equipment or facilities within the Dedicated Space not included on the list without the express 
written consent of AT&T-13STATE, which consent shall not be unreasonably withheld.  

10 2.2 Subsequent Requests to Place Equipment . 
10.2.2.1 The Collocator shall furnish AT&T-13STATE a written list in the form of an attachment to 

the original equipment list for the subsequent placement of equipment in its Dedicated 
Space.  When the Collocator’s equipment is not listed in the approved All Equipment List 
(AEL) the equipment will be reviewed by AT&T-13STATE and written approval or denial 
of the equipment will be forwarded to the Collocator.  

10 2.3 Limitations . 
10.2.3.1 AT&T-13STATE’s obligation to purchase additional plant or equipment, relinquish 

occupied space or facilities, to undertake the construction of new building quarters or to 
construct building additions or substantial improvements to the central office infrastructure 
of existing quarters in order to satisfy a request for space or the placement of additional 
equipment or facilities by a Collocator, is limited to the extent that AT&T-13STATE would 
undertake such additions, modifications or construction on its own behalf, on behalf of any 
subsidiary or affiliate, or for any other Party to which it provides interconnection. AT&T-
13STATE will ensure that the Collocator is provided collocation space at least equal in 
quality to that provided to AT&T-13STATE, its affiliates or other Parties to which it 
provides interconnection.  

10 3 Dedicated Space Use and Access . 
10.3.1 The Collocator’s employees, agents and contractors shall be permitted access to its collocated 

equipment seven (7) days a week, twenty-four (24) hours a day without a security escort.  
Collocator shall provide AT&T-13STATE with notice at the time of dispatch of its own employee or 
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contractor, to an Eligible Structure and, if possible, no less than thirty (30) minutes notice for a 
manned structure and sixty (60) minutes notice for an unmanned structure.   

10.3.2 AT&T-13STATE will not delay a Collocator employee’s entry into an Eligible Structure containing 
its collocated equipment or its access to its collocated equipment.  AT&T-13STATE will provide 
Collocator with reasonable access to restroom facilities and parking.  All access is provided subject 
to compliance by the Collocator’s employees, agents and contractors with AT&T-13STATE’s 
policies and practices pertaining to fire, safety and security (i.e., the Collocator must comply with 
Section 6 of this Appendix).  

10.3.3 The Collocator agrees to comply promptly with all laws, ordinances and regulations affecting the 
use of the Dedicated Space.  Upon the discontinuance of service, the Collocator shall surrender 
the Dedicated Space or land for an adjacent structure to AT&T-13STATE, in the same condition as 
when first occupied by the Collocator, except for ordinary wear and tear.  

10.3.4 AT&T-13STATE will not accept delivery of nor responsibility for any correspondence and/or 
equipment delivered to the Collocator at the Eligible Structure.  However, through agreement 
between AT&T-13STATE and the Collocator, a Collocator may make arrangements for receipt 
and/or securing of its equipment at the Eligible Structure by Collocator’s or AT&T-13STATE’s 
personnel.  

10.4 Threat to Personnel, Network or Facilities  
10.4.1 Regarding safety, Collocator equipment or operating practices representing a significant 

demonstrable technical or physical threat to AT&T-13STATE’s personnel, network or facilities, 
including the Eligible Structure, or those of others are strictly prohibited.  

10 5 Interference or Impairment . 
10.5.1 Regarding safety and notwithstanding any other provision hereof, the characteristics and methods 

of operation of any equipment or facilities placed in the Dedicated Space shall not create hazards 
for or cause damage to those facilities, the Dedicated Space, or the Eligible Structure in which the 
Dedicated Space is located; impair the privacy of any communications carried in, from, or through 
the Eligible Structure in which the Dedicated Space is located; or create hazards or cause physical 
harm to any individual or the public.  Any of the foregoing would be in violation of this Appendix.  

10 6 Personal Property and Its Removal . 
10.6.1 In accordance with and subject to the conditions of this Appendix, the Collocator may place or 

install in or on the Dedicated Space such personal property or fixtures (Property) as it shall deem 
desirable for the conduct of business.  Property placed by the Collocator in the Dedicated Space 
shall not become a part of the Dedicated Space even if nailed, screwed or otherwise fastened to 
the Dedicated Space.  Such Property must meet AT&T-13STATE standards for flame and smoke 
ratings, e.g., no combustibles.  Such Property shall retain its status as personal and may be 
removed by the Collocator at any time.  Any damage caused to the Dedicated Space or land 
occupied by an adjacent structure by the removal of such Property shall be promptly repaired by 
the Collocator at its expense pursuant to Section 10.7 following.  

10 7 Alterations . 
10.7.1 In no case shall the Collocator or any person acting through or on behalf of the Collocator make 

any rearrangement, modification, improvement, addition, repair, or other alteration to the Dedicated 
Space or the Eligible Structure in which the Dedicated Space is located without the advance written 
permission and direction of AT&T-13STATE.  AT&T-13STATE shall consider a modification, 
improvement, addition, repair or other alteration requested by the Collocator, provided that AT&T-
13STATE has the right to reject or modify any such request except as required by state or federal 
regulators.  The cost of any AT&T-13STATE provided construction shall be paid by the Collocator 
in accordance with AT&T-13STATE's custom work order process. 
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11. USE BY OTHER LOCAL SERVICE PROVIDERS  

11.1 Shared Caged Collocation is the sharing of a Caged Physical Collocation space among two (2) or more 
Collocators within an Eligible Structure pursuant to the terms and conditions agreed to between the 
Collocators.  The AT&T-13STATE will make Shared Collocation cages available to all Collocators.  In 
making shared caged arrangements available AT&T-13STATE will not increase the cost of site 
preparation for non-recurring charges above the cost of provisioning such a cage of similar dimensions 
and material to a single collocating party ordering the same arrangement.   
11.1.1 All Collocators, including those who are subleasing the caged space, are bound by the terms and 

conditions of this Appendix.  Subject to the terms in paragraph 10.4, the Collocator shall not assign 
or otherwise transfer, either in whole or in part, or permit the use of any part of the Dedicated 
Space by any other person or entity, without the prior written consent of AT&T-13STATE, which 
consent shall not be unreasonably withheld.  Any purported assignment or transfer made without 
such consent shall be voidable at the sole discretion of AT&T-13STATE.  

11.2 A Collocator may request that AT&T-13STATE provide Shared Caged Collocation via:  
(i) a new request for Physical Collocation whereby the Collocator requesting such space allocates the 

requested space among the number of Collocators initially requesting such space (“New Shared 
Collocation”), or   

(ii) a request by Collocator to enter into a sublease arrangement with another Resident Collocators(s) in 
Collocator's existing Physical Collocation (“Subleased Shared Collocation”).   

11.2.1 Should two (2) or more Collocators have interconnection agreements with AT&T-13STATE use a 
shared collocation cage, AT&T-13STATE will permit each Collocator to order UNEs to and 
provision service from that shared collocation space, regardless of which Collocator was the 
original Collocator.  

11.2.2 The Primary Collocator shall submit a request and any subsequent order for New Shared 
Collocation.  The Collocator must use a contractor/vendor to perform the necessary preparation 
activities within the Collocator’s Physical Collocation Space including the construction of the cage 
and any physical security arrangements, if applicable; provided, however, any such 
contractor/vendor shall be subject to the prior written approval of AT&T-13STATE, such Physical 
Collocation Space preparation activities shall be in accordance with all approved plans and 
specifications and coordinated with AT&T-13STATE, and the Collocator shall be solely responsible 
for all charges of any such contractor/vendor.  The Collocator must provide a cage enclosure (not 
including a top), cable rack and support structure inside the cage, lighting, receptacles, cage 
grounding, cage sign and door key set.  

11.2.3 In each Shared Caged Collocation arrangement, AT&T-13STATE’s single point of contact (SPOC) 
with respect to such arrangement shall be referred to as the “Primary Collocator”.  For New Shared 
Collocation, the Primary Collocator shall be the single Collocator that submits the request for New 
Shared Collocation on behalf of the other Resident Collocators (as defined below).  For Subleased 
Shared Collocation, the Primary Collocator shall be the Collocator that originally requested and 
occupied such space and is the sublessor in such arrangement.   
11.2.3.1 For purposes of this Section, each Collocator (including Resident Collocator(s) and the 

Primary Collocator) to a Shared Caged Collocation arrangement is sometimes referred to 
as a “Resident Collocator”.   

11.2.4 An order for Shared Caged Collocation shall include blanket letters of authorization signed by the 
Primary Collocator that authorize each other Resident Collocator to utilize the Connecting Facility 
Assignments associated with the Primary Collocator and signed by each Resident Collocator that 
authorize the Primary Collocator to request and place firm orders for Shared Caged Collocation 
and facilities on behalf of such Resident Collocators.   
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11.3 New Shared Collocation is available in minimum increments of fifty (50) square feet (per caged space 

dimensions, not per Collocator).  Space totaling less than fifty (50) square feet will be provided where 
technically feasible.  Resident Collocators shall request New Shared Collocation from AT&T-13STATE in 
a single application.  AT&T-13STATE will prorate the Preparation Charges incurred by AT&T-13STATE 
to condition the space for Collocation use among the Resident Collocators utilizing the New Shared 
Collocation space, by determining the total preparation charges to make that space available and 
allocating that charge to each Resident Collocator based on the percentage attributable to each Resident 
Collocator as provided on the Collocation order by the Primary Collocator, provided that the percentage 
attributable to the Resident Collocators in a New Shared Collocation space equals in the aggregate one 
hundred percent (100%).  AT&T-13STATE will prorate the charge for site conditioning and preparation 
undertaken to condition the collocation space so the first Collocator in an AT&T-13STATE Premise will 
not be responsible for the entire cost of site preparation.  Allocation of Preparation Charges shall occur 
only upon the initial delivery of New Shared Collocation and AT&T-13STATE shall not be required to 
adjust such allocation if another Resident Collocator subsequently shares such space.  Except with 
respect to prorated Preparation Charges, AT&T-13STATE shall bill only the Primary Collocator for, and 
the Primary Collocator shall be the primary obligor with respect to the payment of, all charges other than 
Preparation Charges billed on New Shared Collocation.  It is the Primary Collocator’s responsibility to 
recover from each other Resident Collocator such Collocator’s proportionate share of such other charges 
billed to the Primary Collocator for the New Shared Cage Collocation.  If Collocator is a Resident 
Collocator but not the Primary Collocator in a New Shared Collocation arrangement, Collocator agrees 
that the Primary Collocator’s rates, terms and conditions relating to New Shared Collocation set forth in 
the Primary Collocator’s Section 251/252 agreement under which the Primary Collocator purchases 
collocation shall apply to its New Shared Collocation arrangement in lieu of those set forth herein.  
Further, if Collocator is the Primary Collocator in a New Shared Collocation arrangement, as a condition 
of ordering New Shared Allocation, Collocator shall require its Resident Collocator(s) to execute an 
agreement prior to the Delivery Date that, inter alia, requires such Resident Collocator(s)' compliance with 
the terms, conditions and restrictions relating to Collocation contained in this Agreement and designates 
AT&T-13STATE as a third party beneficiary of such agreement.  Collocator, acting in its capacity as 
Primary Collocator, shall notify its Resident Collocator(s) of the obligation to comply with this Agreement 
with respect to the New Shared Collocation arrangement and shall be responsible for any breach of such 
provisions by the Resident Collocator(s).  

11.4 For Subleased Shared Collocation, if the Collocator is the Primary Collocator, then that (Primary) 
Collocator shall be responsible for its and its Resident Collocator's compliance with the terms, conditions 
and restrictions of this Appendix.  As a condition to permitting another Collocator to sublease space from 
Collocator, Collocator shall require such other Collocator(s) to execute a sublease agreement prior to the 
Delivery Date that, inter alia, requires such Collocator’s compliance with the terms, conditions and 
restrictions relating to Collocation contained in this Appendix and designates AT&T-13STATE as a third 
party beneficiary of such agreement.  Collocator, acting in its capacity as Primary Collocator, shall notify 
its Resident Collocator(s) of the obligation to comply with this Appendix relating to Physical Collocation 
and shall be responsible for any breach of such provisions by the Resident Collocator(s).  If Collocator is 
the sublessee (i.e., not the Primary Collocator) in a Subleased Shared Collocation arrangement, 
Collocator agrees that Primary Collocator's rates, terms and conditions relating to Subleased Shared 
Collocations set forth in the Primary Collocator's Section 251/252 agreement shall apply to its Subleased 
Shared Collocation arrangement in lieu of those set forth herein.  

11.5 Collocator with which it shares Shared Caged Collocation space shall collocate equipment only as 
permitted by Section 8.4.2 of this Appendix and which is necessary to Interconnect with AT&T-13STATE 
or for access to AT&T-13STATE’s Unbundled Network Elements.  AT&T-13STATE shall provide 
Collocator access to AT&T-13STATE’s Unbundled Network Elements and permit Collocator to 
interconnect its network with AT&T-13STATE from Shared Caged Collocation, regardless if Collocator 
was the original Collocator.  Collocator, however, shall have no right to request and AT&T-13STATE shall 
have no obligation to provide Collocator’s Resident Collocators access to AT&T-13STATE’s Unbundled 
Network Elements or AT&T-13STATE’s network.  Instead, a Resident Collocator's rights shall be as 
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determined by such Resident Collocator’s contractual arrangement (Section 251/252 agreement) with 
AT&T-13STATE.  

11.6 As a condition of entering into Shared Caged Collocation, Collocator agrees that if it is not the Primary 
Collocator in a New Shared Collocation, or if it is the sublessee in a Subleased Shared Collocation 
arrangement, it unconditionally and irrevocably undertakes and guarantees AT&T-13STATE the prompt 
and full payment of any charges assessed on the Shared Caged Collocation.  If the Primary Collocator in 
a Shared Caged Collocation arrangement no longer occupies the space, the other Resident Collocators 
must immediately identify a new Primary Collocator.  If only one Collocator remains in the Shared Cage 
Collocation, that Collocator shall become the Primary Collocator.  AT&T-13STATE shall bill the new 
Primary Collocator any applicable charges to change AT&T-13STATE’s records and databases to reflect 
such new Primary Collocator.  

11.7 Interconnection to Others  
11.7.1 Within a contiguous area within the eligible structure, the AT&T-13STATE will permit Collocators to 

construct their own direct connection (cross-connect) facilities to other physical Collocators using 
copper or optical facilities between collocated equipment located within the same Eligible Structure, 
subject only to the same reasonable safety requirements that AT&T-13STATE imposes on its own 
equipment.  AT&T-13STATE shall not require physical-to-physical Collocators to purchase any 
equipment or cross-connect capabilities solely from AT&T-13STATE.  If requested by the 
Collocator, AT&T-13STATE will provide only the installation of physical structure(s) and the 
associated labor necessary for the Collocator(s) to pull its facilities from its equipment space to the 
equipment space of another Collocator.  However if the Collocators cannot physically pull the cable 
themselves (i.e. located on different floors), AT&T-13STATE will perform the necessary 
construction on a standard Custom Work Order basis and perform the cable pull.  AT&T-13STATE 
(1) will not make any physical connection within the Collocator’s dedicated space; (2) will not have 
any liability for the cable or the connections, or the traffic carried thereon; and (3) will not maintain 
any records concerning these connections.  

11.7.2 If a physical Collocator and a virtual Collocator both have purchased dedicated appearances not 
then in use on a DSX-1 panel, DSX-3 panel, or FDF located within contiguous areas within the 
eligible structure, then AT&T-13STATE will permit the interconnection of physically and virtually 
collocated equipment by connection of copper or optical facilities to the Collocators’ dedicated 
appearances on the DSX-1 panel, DSX-3 panel, or FDF, subject only to the same reasonable 
safety requirements that AT&T-13STATE imposes on its own equipment.  The connections shall 
be made within ten (10) days of a joint request by the Collocators.  At AT&T-13STATE’s option, 
the connection may be made either by AT&T-13STATE or by the Collocators’ installers, who shall 
be on the list of approved installation vendors. 

 
12. STANDARDS  

12 1 Minimum Standards . 
12.1.1 All types of network equipment placed in AT&T-13STATE network equipment areas of Eligible 

Structures by AT&T-13STATE or Collocator must meet AT&T-13STATE minimum safety 
standards.  The minimum safety standards are as follows:  (1) Collocator’s equipment must meet 
Telcordia Level 1 safety requirements as set forth in Technical Publication 76200, Network 
Equipment Building Systems (NEBS); or, (2) Collocator must demonstrate that its equipment has a 
history of safe operation defined by installation in an ILEC (including AT&T-13STATE) prior to 
January 1, 1998 with no known history of safety problems.  The Collocator will be expected to 
conform to the same accepted procedures and standards utilized by including AT&T-13STATE 
and its contractors when engineering and installing equipment.  

12.1.2 In the event that AT&T-13STATE denied Collocation of Collocator’s equipment, citing safety 
standards, AT&T-13STATE will provide within five (5) business days of Collocator’s written request 
to AT&T-13STATE representative(s), a list of AT&T-13STATE equipment which AT&T-13STATE 
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locates within the premises of the Eligible Structure for which Collocation was denied together with 
an affidavit attesting that all of such AT&T-13STATE equipment met or exceeded the same safety 
standards for which Collocator's equipment was denied.  

12.1.3 In the event AT&T-13STATE believes that collocated equipment is not necessary for 
interconnection or access to UNEs or determines that the Collocator’s equipment does not meet 
the minimum safety standards, the Collocator must not collocate the equipment unless and until 
the dispute is resolved in its favor.  The Collocator will be given ten (10) business days to comply 
with the requirements and/or remove the equipment from the collocation space if the equipment 
was already improperly collocated.  Dispute resolution procedures are covered in the Agreement.  
If the Parties do not resolve the dispute under those dispute resolution procedures, AT&T-
13STATE or Collocator may file a complaint at the Commission seeking a formal resolution of the 
dispute.  If it is determined that the Collocator’s equipment does not meet the minimum safety 
standards above, the Collocator must not collocate the equipment and will be responsible for 
removal of the equipment and all resulting damages if the equipment already was collocated 
improperly.  

12.1.4 Collocation equipment or operating practices representing a significant demonstrable technical or 
physical threat to AT&T-13STATE personnel, network or facilities, including the Eligible Structure 
or those of others is strictly prohibited.  Notwithstanding any other provision herein, the 
characteristics and methods of operation of any equipment or facilities placed in the Physical 
Collocation space shall not create hazards for or cause damage to those facilities, the Physical 
Collocation space, or the Eligible Structure in which the Physical Collocation space is located; 
impair the privacy of any communications carried in, from, or through the Eligible Structure in which 
the Physical Collocation space is located; or create hazards or cause physical harm to any 
individual or the public. Any of the foregoing would be in violation of this Appendix.  Disputes 
regarding proper implementation of operating practices or technical standards may be resolved 
under the standards of Sections 8.7.2 above.   

12 2 Compliance Certification . 
12.2.1 The Collocator also warrants and represents that any equipment or facilities that may be placed in 

the Dedicated Space pursuant to Section 10.2, Equipment List; Section 10.2.1, Subsequent 
Requests to Place Equipment, Section 10.2.2; or otherwise, shall be compliant with minimum 
safety standards set forth in Section 3.4. 

 
13. RE-ENTRY  

13.1 If the Collocator shall default in performance of any provision herein, and the default shall continue for 
sixty (60) calendar days after receipt of AT&T-13STATE’s written notice, or if the Collocator is declared 
bankrupt or insolvent or makes an assignment for the benefit of creditors, AT&T-13STATE may, 
immediately or at any time thereafter, without notice or demand, enter and repossess the Dedicated 
Space, expel the Collocator and any claiming under the Collocator, remove the Collocator’s property, 
forcibly if necessary, and services provided pursuant to this Appendix will be terminated without prejudice 
to any other remedies AT&T-13STATE might have.  

13.2 AT&T-13STATE may also refuse additional applications for service and/or refuse to complete any 
pending orders for additional space or service for the Collocator at any time after sending the notice 
required by the preceding Section.  

13.3 In the case of any dispute and at the written request of a Party, each Party will appoint a knowledgeable, 
responsible representative to meet and negotiate in good faith to resolve any dispute arising under this 
Appendix.  The location, form, frequency, duration, and conclusion of these discussions will be left to the 
discretion of the representatives.  Upon agreement, the representatives may utilize other alternative 
informal dispute resolution procedures such as mediation to assist in the negotiations.  Discussions and 
the correspondence among the representatives for purposes of settlement are exempt from discovery and 
production and will not be admissible in the arbitration described below or in any lawsuit without the 
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concurrence of both Parties.  Documents identified in or provided with such communications, which are 
not prepared for purposes of the negotiations, are not so exempted and, if otherwise admissible, may be 
admitted in evidence in the arbitration or lawsuit.  To the extent negotiations do not resolve the dispute, 
and thirty (30) days have passed since the date of the request for resolution under this Section, Parties 
may seek more formal dispute resolution procedures. 

 
14. SERVICES AND MAINTENANCE  

14 1 Operating Services . 
14.1.1 AT&T-13STATE shall maintain for the Eligible Structure customary building services, utilities 

(excluding telephone facilities), including janitorial and elevator services, twenty-four (24) hours a 
day, seven (7) days a week.  Any business telephone services ordered by the Collocator for its 
administrative use within its Dedicated Space will be provided in accordance with applicable AT&T-
13STATE tariffs.  

14 2 Maintenance . 
14.2.1 AT&T-13STATE shall maintain the exterior of the Eligible Structure and grounds, and all 

entrances, stairways, passageways, and exits used by the Collocator to access the Dedicated 
Space.  

14 3 Equipment Staging and Storage . 
14.3.1 No storage or staging area will be provided outside of the licensed space.  Collocation areas may 

not be used for office administrative space (i.e., filing cabinet, desk, etc.).  Fire standards and 
regulations prohibit the storage of flammable material, e.g., cardboard boxes, paper, packing 
material, etc.  Safety standards prohibit the storage of chemicals of any kind.  (Refer to 
Interconnector’s Guide for Collocation via https://clec.att.com/clec.)  

14 4 Legal Requirements . 
14.4.1 Except for Section 17, AT&T-13STATE agrees to make, at its expense, all changes and additions 

to the Dedicated Space required by laws, ordinances, orders or regulations of any municipality, 
county, state or other public authority including the furnishing of required sanitary facilities and fire 
protection facilities, except fire protection facilities specially required because of the installation of 
telephone or electronic equipment and fixtures in the Dedicated Space. 

 
15. AT&T-13STATE’S RIGHT OF ACCESS  

15.1 AT&T-13STATE, its agents, employees, and other AT&T-13STATE-authorized persons shall have the 
right to enter Dedicated Space at any reasonable time on three (3) days advance notice of the time and 
purpose of the entry to examine its condition, make repairs required to be made by AT&T-13STATE 
hereunder, and for any other purpose deemed reasonable by AT&T-13STATE.  AT&T-13STATE may 
access the Dedicated Space for purpose of averting any threat of harm imposed by the Collocator or its 
equipment or facilities upon the operation of AT&T-13STATE equipment, facilities and/or personnel 
located outside of the Dedicated Space without such advance notice; in such case, AT&T-13STATE will 
notify the Collocator by telephone of that entry and will leave written notice of entry in the Dedicated 
Space.  If routine inspections are required, they shall be conducted at a mutually agreeable time. 

 
16. PREPARATION CHARGES  

16.1 Preparation charges apply for preparing the Dedicated Space for use by the Collocator as outlined in this 
Section.  These rates and charges are found in the Collocation Rate Summary.  

16.2 AT&T-13STATE will contract for and perform the construction and other activities underlying the 
preparation of the Telecommunications Infrastructure Area and Dedicated Space, and any Custom Work 
Charges using the same or consistent practices that are used by AT&T-13STATE for other construction 
and preparation work performed in the Eligible Structure in which the Dedicated Space is located.  
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16.3 The Collocator will be permitted to contract its own work for the preparation activities within the 

Collocator’s cage including the construction of physical security arrangements.  However, any such 
contractor shall be subject to the approval of AT&T-13STATE, such Dedicated Space preparation 
activities shall be in accordance with all approved plans and specifications and coordinated with AT&T-
13STATE, and the Collocator shall be solely responsible for all charges of any such contractor.  Use of 
any such contractor shall not nullify the construction interval with respect to the preparation of the 
Telecommunications Infrastructure Area and Custom Work. 

 
17. CHARGES  

17 1 Monthly Charges . 
17.1.1 The flat-rate monthly recurring charges shall begin the earlier of when the first circuit is turned up 

or five (5) days after the Collocator has been notified that the preparation of the Dedicated Space is 
complete, and shall apply each month or fraction thereof that Physical Collocation is provided.  For 
billing purposes, each month is considered to have thirty (30) days.  The applicable recurring 
charges are set forth in the Collocation Rate Summary for use of the Dedicated Space.  

17 2 Non-recurring Charges . 
17.2.1 Non-recurring charges are one-time charges that apply for specific work activity associated with 

providing Physical Collocation, per request, per Eligible Structure.  
17.2.2 With respect to any preparation of the Dedicated Space, the Collocator shall pay AT&T-13STATE 

fifty percent (50%) of the estimated non-recurring charges as specified for in Section 17 and fifty 
percent (50%) of any Custom Work Charges preceding the commencement of work.   

17.2.3 The remaining portion of any Custom Work Charge is due upon completion.  The remaining portion 
of the Preparation Charge shall be paid by the Collocator when the Dedicated Space is complete 
and prior to occupancy.   

17 3 Application of Rates and Charges . 
17.3.1 Beginning on and after the Effective Date of this agreement, the Parties agree that the rates and 

charges for Collocation shall be as set forth in this Appendix and in the Pricing Schedule applicable 
to collocation (“Collocation Rates”).  The Parties agree that the Collocation Rates shall apply, on a 
prospective basis only, beginning on the Effective Date of this agreement, to all existing CLEC 
collocation arrangements, including those established before the Effective Date of this agreement.  
Because the Collocation Rates will apply on a prospective basis only, neither Party shall have a 
right to retroactive application of the Collocation Rates to any time period before the Effective Date, 
and there shall be no retroactive right of true-up for any time period before the Effective Date.  

17 4 Determination of Charges Not Established in Collocation Rate Summary  . 
17.4.1 Rate Elements - In the event that AT&T-13STATE seeks to impose a rate element or charge to a 

Collocator that is not specifically provided for in this Appendix or in the Pricing Schedule, AT&T-
13STATE shall be required to provide the quote for the rate element within the same time frames 
provided for in this Appendix.  

17.4.2 In the event the Collocator disputes the rate element or charge proposed by AT&T-13STATE that 
is not specifically provided for in this Appendix or in the Pricing Schedule, the Collocator shall notify 
AT&T-13STATE of its dispute with the proposed charge in writing.   

17.5 Custom Work Charges - Custom work may not be charged to Collocator for any work performed which 
will benefit or be used by AT&T-13STATE or other Collocators.  AT&T-13STATE also may not impose a 
Custom Work Charge without the Collocator’s approval and agreement that the custom work is not 
included in the provision of collocation as provided for in the rate elements contained in this Appendix.  In 
the event an agreement between the Collocator and AT&T-13STATE is not reached regarding the 
Custom Work Charge, AT&T-13STATE shall complete construction of the Collocator’s space pending 
resolution of the issue by the appropriate Commission and the Collocator may withhold payment for the 
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disputed charges while the issue remains unresolved; however, any disputed Custom Work Charges paid 
by the Collocator or owed to AT&T-13STATE shall accrue interest at the rate established by the 
appropriate Commission. All Custom Work Charges that are approved by the appropriate Commission will 
be the basis for calculating a refund to a Collocator that has overpaid or the amount due to AT&T-
13STATE that was not paid or underpaid.  These overpaid or underpaid amounts will accrue at the 
above-stated interest rate on a monthly basis from the date of completion of the work or the date of 
payment of the disputed amount, as appropriate.  In the event that the requested work will benefit all or 
most Collocators, such work shall not be considered custom work; instead, AT&T-13STATE shall file the 
appropriate interconnection agreement amendment.  However, AT&T-13STATE shall not delay 
completion of such work during the agreement approval process.  AT&T-13STATE shall perform such 
work based upon provisional rates, subject to true up.   

17.6 Extraordinary Charges - Collocator will be responsible for all extraordinary construction costs, incurred by 
AT&T-13STATE to prepare the Collocation space for the installation of Collocator’s equipment and for 
extraordinary costs to maintain the Collocation space for Collocator’s equipment on a going-forward basis.  
Extraordinary costs may include costs for such items as asbestos removal, fire suppression system or 
containment, modifications or expansion of cable entry facility, increasing the DC power system infrastructure 
capacity, increasing the capacity of the AC system (if available), or of the existing commercial power facility, 
installation, maintenance, repair, monitoring of securing measures, conversion of non-Collocation space, or 
other modifications required by local ordinances.  Ordinary costs may become extraordinary by their unusual 
nature (e.g. volume that is substantially beyond the average or typical Collocation arrangement or request) or 
its infrequency of occurrence (e.g. construction that will benefit only the requesting Collocator).  
17.6.1 AT&T-13STATE will charge a one-time, non-recurring fee for extraordinary costs on a time-

sensitive or time-and-materials basis.   
17.6.2 AT&T-13STATE will allocate the costs fairly among itself, CLEC and other Collocators, as 

appropriate.  
17.6.3 An estimate of such costs plus contribution will be provided to the Collocator prior to AT&T-

13STATE commencing such work.  In no case will actual charges exceed those estimated by more 
than ten (10) percent.  

17.6.4 AT&T-13STATE must advise Collocator if extraordinary costs will be incurred within twenty (20) 
business days of the Collocator’s request for space.   

17.6.5 Extraordinary costs will only be billed upon receipt of the signed acceptance and construction will 
not begin until receipt of the Collocator’s signed acceptance and payment.  

 
18. RATE REGULATIONS (AT&T-13STATE DOES ALL WORK)  

18.1 The Collocator may elect to have AT&T-13STATE provision the collocation site or the Collocator may 
elect to hire an AT&T-13STATE Approved Tier 1 Vendor to provision the collocation site per Section 21, 
CDOW (Collocator Does Own Work).  

18 2 Rate Elements . 
All arges for the following rate elements can be found in the Collocation Rate Summary.  rates and ch  
18 2.1 Planning Fees . 

18.2.1.1 The Planning Fee, as specified in AT&T-13STATE’s Interconnector’s Collocation Services 
Handbook for Physical Collocation in AT&T-13STATE, recovers AT&T-13STATE’s costs 
incurred to estimate the quotation of charges, project management costs, engineering 
costs, and other related planning activities for the Collocator’s request for the Physical 
Collocation arrangements.  The initial Planning Fee will apply to the Collocator’s Physical 
Collocation request.  In addition, a non-standard Planning Fee will apply when a request 
includes DC power requirements other than 2-10, 2-20, 2-30, 2-40, 2-50, or 2-100 Amp 
power feeds for Caged, Cageless, or Caged Common Collocation, or 2-100, 2-200, 2-300, 
or 2-400 Amp power feeds for Adjacent On-Site Collocation, or other than integrated 
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ground plane, or when floor space requirements are greater than four hundred (400) 
square feet.  Requests for additions to the initial request, such as the addition of 
Collocator provided equipment that requires AT&T-13STATE to engineer and purchase 
additional equipment will result in a Subsequent Planning Fee.  A major revision to the 
initial request for Physical Collocation that changes floor space requirements, cable 
entrance facilities requirements, or changes DC Power Distribution will be considered a 
total revision and result in the reapplication of an initial Planning Fee.  Rates and charges 
are as found in the Collocation Rate Summary.  

18 2.2 Billing for Caged Shared and Caged Common Collocation Arrangements . 
18.2.2.1 Except for certain charges identified as related to Caged Shared Collocation, each 

Collocator shall be billed separately and shall be able to order and provision separately.  
In the case of Caged Shared Collocation, AT&T-13STATE shall bill the original Collocator 
for space.  However, AT&T-13STATE shall bill the other Collocators in the shared cage 
for use of Network Elements and interconnection separately as required.  Collocators 
located in a Caged Common Collocation area shall have direct billing arrangements with 
AT&T-13STATE for floor space and all other applicable interconnection arrangements.  

18 2.3 Floor Space Charges . 
18.2.3.1 Caged Collocation  

18.2.3.1.1 The Caged Collocation option provides the Collocator with an individual 
enclosure (not including a top).  This enclosure is an area designated by 
AT&T-13STATE within an Eligible Structure to be used by the Collocator for 
the sole purpose of installing, maintaining and operating the Collocator-
provided equipment.  

18.2.3.1.2 AT&T-13STATE will provide Floor Space, floor space site conditioning, Cage 
Common Systems Materials, Cage Preparation and Safety and Security 
charges in increments of one (1) square foot.  For this reason, Collocator will 
be able to order space and a cage enclosure in amounts as small as that 
sufficient to house and maintain a single rack or bay of equipment (i.e., fifty 
(50) square feet of cage space), and will ensure that the first Collocator in 
AT&T-13STATE premises will not be responsible for the entire cost of site 
preparation and security.  In the case of Caged Shared Collocation, AT&T-
13STATE shall bill the original Collocator for space.  Collocators located in a 
Caged Common Collocation area shall have direct billing arrangements with 
AT&T-13STATE for floor space and all other applicable interconnection 
arrangements.  When a Collocator constructs its own cage and related 
equipment, the Collocator will not be subject to the Cage Preparation Charge 
as set forth in Section 18.2.3.1.4.5 following.  See Section 21, CDOW for 
applicable charges.   

18.2.3.1.3 In addition, terms and conditions for contractors performing cage construction 
activities as set forth in Section 16 preceding will apply.  

18.2.3.1.4 If the Collocator elects to install, or requests that AT&T-13STATE provide and 
install a point of termination (POT) frame in the dedicated collocation area 
rather than inside its cage, the floor space rate for Cageless Collocation found 
in the Collocation Rate Summary applies.  
18.2.3.1.4.1Eligible Structure Floor Space Charges  

Consists of the following elements which are based on the 
average cost for AT&T-13STATE within AT&T-13STATE:  
• Construction costs 
• Operating costs 
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18.2.3.1.4.2 Site Co ditioning Charge, per square foot n 

Consists of the following and represents costs necessary to 
condition basic floor space to accommodate telecommunications 
equipment:  
• New floor tile 
• General lighting 
• House service receptacles 
• Exit lights 
• Emergency lighting 
• Pullbox for fiber optic cable 
• Electrical panel for lights and receptacles 
• 4” conduit (initial placement) for fiber optic cable from vault to 

the common pullbox 
• Cable slots for routing of power and transmission cables 
• Fire-rated partitions where required 
• HVAC where not existing 
• Demolition work where required   

18.2.3.1.4.3 Common Systems Materials Charge  
Consists of the following elements per square foot and represents 
the following charges:  
• Installation and maintenance of iron work, racking, and lighting 

above the cage  
18.2.3.1.4.4 Safety and Security, per square foot  

This charge represents reasonable costs incurred by AT&T-
13STATE to secure its equipment contained within Eligible 
Structure.  This charge is expressed as a recurring rate on a per 
square foot basis and was developed based on implementation of 
varying combinations of the following security measures and 
devices.  This rate may include only the costs associated with the 
most cost-effective reasonable method of security, which may 
consist of a sub set of the following:  
• Interior Security Partition separating AT&T-13STATE 

equipment 
• Provisioning of door locks and keying of existing doors 
• Door access controller and network controller necessary for a 

card reader system 
• Security camera systems 
• Locking cabinets for network equipment 
• Combination door locks 
• Cable locks for computer terminals and test equipment 
• Secure ID/password protection for computer systems 
• Emergency exit door alarms   

18.2.3.1.4.5 Cage Preparation  
Consists of the following elements and represents charges unique 
to the Collocator making the request.  Rates and charges are as 
found in the Collocation Rate Summary.  
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• Grounded wire partition 
• Door key Set 
• Lights 
• AC Outlet 
• Cable rack and support structure inside the cage   

18 2.3.2 Cageless Collocation . 
18.2.3.2.1 The Cageless Collocation charges consists of floor space, bay and aisle 

lighting and the design and placement of common systems materials in an 
area designated by AT&T-13STATE within an Eligible Structure to be used by 
the Collocator for the sole purpose of installing, maintaining and operating the 
Collocator-provided equipment.  

18.2.3.2.2 AT&T-13STATE will provide Floor Space, floor space site conditioning, Safety 
and Security, and Common Systems Materials charges per relay rack, bay, or 
frame.  Collocator shall be able to order space in amounts as small as that 
sufficient to house and maintain a single rack or bay of equipment, (i.e., ten 
(10) square feet).  The first Collocator in AT&T-13STATE premises will be 
responsible only for it’s pro rata share of the common systems materials, cost 
of site preparation and security charges.  Charges to each Collocator will be 
based upon the number of frames used by each Collocator.  
18.2.3.2.2.1 Floor Space Charges  

Consists of the following elements which are based on the 
average cost for AT&T-13STATE within AT&T-13STATE:  
• Construction costs 
• Operating costs   

18.2.3.2.2.2 Site Conditioning Charge  
Consists of the following and represents costs necessary to 
condition basic floor space to accommodate telecommunications 
equipment per rack, bay or frame:  
• New floor tile 
• General lighting 
• House service receptacles 
• Exit lights 
• Emergency lighting 
• Pullbox for fiber optic cable 
• Electrical panel for lights and receptacles 
• 4” conduit (initial placement) for fiber optic cable from vault to 

the common pullbox 
• Cable slots for routing of power and transmission cables 
• Fire-rated partitions where required 
• HVAC where not existing 
• Demolition work where required  

18.2.3.2.2.3 Cageless Common Systems Materials Charge  
Consists of the following elements per rack, bay, or frame and 
represents the following charges:  
• Support materials for overhead lighting 
• Aisle lighting 
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• AC electrical access for bay framework 
• Central Office ground bar assembly and termination materials 
• Extension of Central Office ground cables 
• Auxiliary framing for support of cable racking materials 
• Horizontal fiber protection duct system 
• All associated mounting hardware and fabrication materials   

18.2.3.2.2.4 Safety and Security  
This charge represents reasonable costs incurred by AT&T-
13STATE to secure its equipment contained within the used 
space of the Eligible Structure.  This charge is expressed as a 
recurring rate on a rack, bay, or frame basis and was developed 
based on implementation of varying combinations of the following 
security measures and devices:  
• Interior Security Partition separating AT&T-13STATE 

equipment 
• Provisioning of door locks and keying of existing doors 
• Door access controller and network controller necessary for a 

card reader system 
• Security camera systems 
• Locking cabinets for network equipment 
• Combination door locks 
• Cable locks for computer terminals and test equipment 
• Secure ID/password protection for computer systems 
• Emergency exit door alarm   

18.3 DC Power Amperage Charge  
18.3.1 This is a monthly recurring charge which is determined by multiplying the per DC amp rate by the 

total amount of DC amps provided over one of the two power feeds ordered by the Collocator for 
its power arrangement.  By way of example, where Collocator orders DC Power in a 20-amp 
increment, it will be considered to have ordered two (2) twenty (20)-amp power feeds and AT&T 
will provision two (2) twenty (20) amp DC power feeds (for a combined total of forty (40) amps), but 
AT&T shall only bill Collocator the monthly recurring charge applicable to DC Power for a total of 
twenty (20) amps.  The DC power charge per amp consists of the use of:  DC power plant, backup 
generator, batteries & rectifiers, BDFB, associated hardware and cabling, and AC energy to 
convert to DC power.  

18.3.2 Heating, Ventilating, and Air Conditioning (HVAC)  
18.3.2.1 This monthly recurring charge consists of the elements necessary to provide HVAC within 

the Eligible Structure to the collocation arrangement and is based on the heat dissipation 
required for each ten (10) amps of DC Power.  This is a monthly recurring charge which is 
determined by dividing the per each ten (10) amps of DC Power rate by the total amount 
of DC amps provided over one of the two power feeds ordered by the Collocator for its 
power arrangement.  By way of example, where Collocator orders DC Power in a twenty 
(20)-amp increment, it will be considered to have ordered two (2) twenty (20)-amp power 
feeds and AT&T-13STATE will provision two (2) twenty (20) amp DC power feeds (for a 
combined total of forty (40) amps), but AT&T-13STATE shall only bill Collocator the 
monthly recurring charge applicable to HVAC on a total of twenty (20) amps.  Charges for 
this element are specified in the attached pricing schedule.  
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18 3.3 DC Power Arrangement Provisioning . 

18.3.3.1 The DC Power Arrangement is the installation of the power cable and the cable rack 
including support and fabrication material expressed as a combination of a non-recurring 
and monthly rate for either 2-10 amp, 2-20 amp, 2-30 amp, 2-40 amp, 2-50 amp, or 2-100 
amp feeds.   

18.3.4 DC Power Panel (Maximum 200 amp) (Optional)  
18.3.4.1 At least one (1) DC power panel is required with each application requiring DC Power 

when designed to provide between 50 and 200 amps per feed of DC current however the 
Collocator may substitute the required power panel with an equivalent power panel 
subject to meeting NEBS Level 1 Safety and review by AT&T-13STATE technical 
support.  This rate element may be provided by AT&T-13STATE.  

18.3.5 Eligible Structure Ground Cable Arrangement, Each  
18.3.5.1 The ground cable arrangement is the cabling arrangement designed to provide grounding 

for equipment within the Collocator’s Dedicated Space.  Separate Ground Cable 
Arrangements are required for Integrated and Isolated Ground Planes.  Isolated Ground 
Planes require a Ground Cable Arrangement in the Collocator’s Dedicated Space.  

18.3.6 Security Cards  
18.3.6.1 The Security Cards Charge consists of a charge per five (5) new cards or replacement 

cards, for access cards, and ID cards.  Rates and charges are as found in the Collocation 
Rate Summary.  AT&T-13STATE will issue access cards and/or ID cards within twenty-
one (21) days of receipt of a complete and accurate AT&T Photo ID Card and Electronic 
Access for Collocators and Associated Contractors form, which is located on the 
telecommunications carrier online website https://clec.att.com/clec.  In emergency or other 
extenuating circumstances (but not in the normal course of business), Collocator may 
request that the twenty-one (21) day interval be expedited, and AT&T-13STATE will issue 
the access and/or ID cards as soon as reasonably practical.  There is an additional 
charge for expedited requests.  

18.3.7 Entrance Facility Conduit to Vault, Per Cable Sheath  
18.3.7.1 This rate element describes any reinforced passage or opening placed for the Collocator-

provided facility between AT&T-13STATE designated manhole and the cable vault of the 
Eligible Structure.  

18 3.8 Entrance Fiber Charge, Per Cable Sheath . 
18.3.8.1 The Entrance Fiber Charge reflects the time spent by AT&T-13STATE in pulling the 

Collocator’s cable facilities from AT&T-13STATE designated manhole, through AT&T-
13STATE cable vault and through AT&T-13STATE cable support structure to the 
Collocator’s equipment.  

18 3.9 AT&T-13STATE.  to Collocation Interconnection Arrangement Options   
18. .9.1 Collocator will select one or more of the interconnection arrangements listed below. 3 

18.3.9.1.1 DS1 Interconnection Cable Arrangement (DSX or DCS), Each  
18.3.9.1.1.1 This sub-element is an AT&T-13STATE-provided cable 

arrangement of twenty-eight (28) DS1 connections per cable 
arrangement between the Collocator’s equipment bay and AT&T-
13STATE network.  This rate element may not be provided by the 
Collocator.  The Collocator will not be permitted access to AT&T-
13STATE Main Distribution Frame.  If regeneration is required 
because the cabling distance between the Collocator’s 
termination point located in an Adjacent Structure and AT&T-

 

https://clec.sbc.com/clec


APPENDIX PHYSICAL COLLOCATION/AT&T-13STATE 
PAGE 40 OF 55 

AT&T-13STATE/WILTEL COMMUNICATIONS, LLC 
051007 

 
13STATE’s cross-connect bay exceeds ANSI limitations or where 
the Collocator specifically requests regeneration, it will be at the 
Collocator's expense.  Regeneration is not required in any other 
circumstance.  Rates and charges are as found in the Collocation 
Rate Summary.  

18 3.9.1.2 DS3 Interconnection Cable Arrangement (DSX or DCS), Each . 
18.3.9.1.2.1 This sub-element is an AT&T-13STATE-provided cable 

arrangement of one (1) DS3 connection per cable arrangement 
between the Collocator’s equipment bay and AT&T-13STATE 
network.  This rate element may not be provided by the 
Collocator.  The Collocator will not be permitted access to AT&T-
13STATE Main Distribution Frame.  If regeneration is required 
because the cabling distance between the Collocator’s 
termination point located in an Adjacent Structure and AT&T-
13STATE’s cross-connect bay exceeds ANSI limitations or where 
the Collocator specifically requests regeneration, it will be at the 
Collocator's expense.  Regeneration is not required in any other 
circumstance.  Rates and charges are as found in the Collocation 
Rate Summary.  

18.3.9.1.3 DS0 Voice Grade Interconnection Cable Arrangement, Each  
18.3.9.1.3.1 This sub-element is an AT&T-13STATE-provided cable 

arrangement that provides one hundred (100) DS0 copper 
shielded connections between the Collocator’s equipment bay 
and AT&T-13STATE network.  These rate elements may not be 
provided by the Collocator.  The Collocator will not be permitted 
access to AT&T-13STATE Main Distribution Frame.  

18 3.10 Optical Circuit Arrangement . 
18.3.10.1 This sub-element provides for the cost associated with providing twelve (12) fiber 

connection arrangements to AT&T-13STATE network.  This rate element may not be 
provided by the Collocator.  The Collocator will not be permitted access to AT&T-
13STATE Main Distribution Frame.  

18 3.11 Bits Timing (per circuit) (Optional) . 
18.3.11.1 An AT&T-13STATE provided single signal from AT&T-13STATE timing source to 

provide synchronization between a Collocator’s single Network Element and AT&T-
13STATE’s equipment.  

18.3.12 Timing Interconnection Arrangement (Optional)  
18.3.12.1 Timing leads (1 pair of wires) provided by AT&T-13STATE to the Collocator’s dedicated 

Physical Collocation space.  
18.3.13 Collocation Availability Space Report Fee  

18.3.13.1 This rate element provides for costs associated with providing a reporting system and 
associated reports indicating the amount of collocation space available, the number of 
Collocators, any modifications in the use of space since the generation of the last 
available report, and measures that AT&T-13STATE is undertaking to make additional 
space available for collocation.  
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18.3.14 Pre-visits  

18 3.14.1 General Applications . 
18.3.14.1.1 Prior to submitting an application, the prospective Collocator may elect to 

arrange with AT&T-13STATE to visit an Eligible Structure for the purpose of 
permitting the Collocator to determine if the structure meets its business 
needs and if space is available in the structure for the potential Collocator's 
Physical Collocation arrangement.  If the prospective Collocator elects to 
pre-visit AT&T-13STATE’s Eligible Structures, the Collocator must submit 
its request in writing ten (10) business days in advance to the Collocation 
Account Manager.  Pre-visits will be scheduled for a date that is mutually 
agreeable to both Parties.  Prospective Collocator will not be allowed to 
take photographs, make copies of AT&T-13STATE site-specific drawings or 
make any notations.  

18.3.14.1.2 For pre-visits, AT&T-13STATE will provide an employee of AT&T-
13STATE to conduct the pre-visit, unless a different number of AT&T-
13STATE employees are mutually agreed upon.  The Collocator will be 
billed for the time of the assigned AT&T-13STATE employee and not for 
additional employees not mutually agreed upon to attend the pre-visit.  If 
any travel expenses are incurred, the Collocator will be charged for the time 
AT&T-13STATE employees spend traveling and will be based on fifteen 
(15)-minute increments.  

18 3.15 Construction Inspections . 
18.3.15.1 The Collocator will be charged for the time AT&T-13STATE employees spend during 

the construction inspection with the Collocator, based on fifteen (15)-minute increments.  
If any travel expenses are incurred, the Collocator will be charged for the time AT&T-
13STATE employees spend traveling and will be based on fifteen (15)-minute 
increments.  

18 3.16 Adjacent On-site Structure Arrangements . 
18 3.16.1 Adjacent On-site Structure Arrangements . 

18.3.16.1.1 If a Collocator elects to provide an Adjacent On-Site Space Collocation as 
described in Section 7.6.1.5 preceding, when all available space is 
Legitimately Exhausted inside AT&T-13STATE Eligible Structure, AT&T-
13STATE will charge Planning Fees to recover the costs incurred to 
estimate the quotation of charges for the Collocator’s Adjacent Space 
Collocation arrangement request.  Rates and charges are found in the 
Collocation Rate Summary.  In addition, should the Collocator elect to have 
AT&T-13STATE provision an extension of DC Power Service from the 
Eligible Structure to the Adjacent Structure, a DC Power Panel will be 
required.  

18 3.16.2 Adjacent On-site Planning Fee . 
18.3.16.2.1 An initial Planning Fee will apply when a Collocator is requesting any 

Interconnection Terminations between the Collocator’s Adjacent On-site 
structure and AT&T-13STATE on an initial or subsequent Adjacent On-site 
collocation application.  This fee recovers the design route of the 
Interconnection Terminations as well as the design route of the power 
arrangement to the Collocator’s Adjacent On-site structure.  
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18 3.17 Adjacent Off-site Arrangement . 

18 3.17.1 Adjacent Off-site Structure Arrangements . 
18.3.17.1.1 If the Collocator elects to provide an Adjacent Off-site Arrangements 

structure as defined in Section 2 of this Appendix and as described in 
Section 7.6.1.6 preceding, when all available space is Legitimately 
Exhausted inside AT&T-13STATE Eligible Structure and Collocator’s 
Adjacent On-site Space is not within fifty (50) feet of the Eligible Structure’s 
outside perimeter wall, AT&T-13STATE will provide the following sub-
elements to the extent technically feasible.  The Adjacent Off-site 
Arrangement is available if the Collocator's site is located on a property that 
is contiguous to or within one standard city block of AT&T-13STATE’s 
Central Office or Eligible Structure.  When the Collocator elects to collocate 
by Adjacent Off-site Arrangement, the Collocator shall provide both AC and 
DC Power required to operate such facility.  Rates and charges for these 
sub-elements are found in the Collocation Rate Summary.  

18.3.17.2 lanning Fee Adjacent Off-site Arrangement P 
18.3.17.2.1 Planning Fee will apply when a Collocator is requesting any Interconnection 

Terminations between the Collocator’s Adjacent Off-site structure and 
AT&T-13STATE on an initial or subsequent Adjacent Off-site collocation 
application.  This fee recovers the design route of the Interconnection 
Terminations to the Collocator’s Adjacent Off-site structure.  Rates and 
charges are found in the Collocation Rate Summary.  

18 3.18 Conduit Space for Adjacent Off-site Arrangement . 
18.3.18.1 Any reinforced passage or opening placed for the Collocator provided facility in, on, 

under/over or through the ground between AT&T-13STATE designated manhole and 
the cable vault of the eligible structure.  Rates and charges are as found in the 
Collocation Rate Summary following.  

18 3.19 Two Inch Vertical Mounting space in CEVs, Huts and Cabinets . 
18.3.19.1 A two-inch vertical mounting space in a standard equipment mounting in a CEV, Hut or 

cabinet for the placement of equipment.  The number of two-inch vertical mounting 
spaces required is determined by the size of the equipment to be placed plus additional 
space required for heat dissipation and ventilation of the equipment to be placed in 
adjacent equipment.  

18 3.20 Miscellaneous Charges (Optional) . 
18.3.20.1 Consists of charges for miscellaneous construction-related items associated with 

Cageless Pot Bay or cabinet.  
18 3.21 Collocation to Collocation Connection . 

18.3.21.1 This rate element includes physical-to-physical and physical-to-virtual connection 
options.  
18.3.21.1.1 Fiber Cable (12 Fibers)  

18.3.21.1.1.1 This rate element is for AT&T-13STATE to provide and install 
direct cabling using fiber cable (12 fiber pairs) between two 
(2) collocation arrangements at an Eligible Structure 
expressed as a combination of a non-recurring and recurring 
rate.  
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18.3.21.1.2 Copper Cable (28 DS1s)  

18.3.21.1.2.1 This rate element is for AT&T-13STATE to provide and install 
for direct cabling using copper cable (28 DS1s) between two 
(2) collocation arrangements at an Eligible Structure 
expressed as a combination of a non-recurring charge and a 
monthly rate.  

18.3.21.1.3 Coax Cable (1 DS3)  
18.3.21.1.3.1 This rate element is for AT&T-13STATE to provide and install 

for direct cabling using coaxial cable (1 DS3) between two (2) 
collocation arrangements at an Eligible Structure expressed 
as a combination of a non-recurring charge and a monthly 
rate.  

18.3.21.1.4 Cable Racking and Hole  
18.3.21.1.4.1 This sub-element provides for cable rack space for copper, 

coax and optical cabling between two (2) collocation 
arrangements and the required terminations at each Physical 
Collocation arrangement(s) at an Eligible Structure.  

18.3.21.1.5 Route Design  
18.3.21.1.5.1 This sub-element provides the route design for collocation-to-

collocation connections.  This sub-element is expressed as a 
non-recurring charge. 

 
19. COMPLETE SPACE DISCONTINUANCE, SPACE REASSIGNMENT, POWER REDUCTION AND 

INTERCONNECTION TERMINATION REDUCTION  
19.1 This Section provides rates, terms and conditions for Complete Space Discontinuance, Space 

Reassignment, Power Reduction and Interconnection Termination Reduction.  
19.2 Complete Space Discontinuance  

The Collocator may discontinue an existing Physical Collocation Arrangement which may include 
equipment, equipment bays, interconnection facilities (e.g., power, timing, grounding and interconnection 
cabling) and Collocator infrastructure installed within its Physical Collocation space.  The Collocator is 
required to provide a complete and accurate Physical Collocation Application requesting to discontinue its 
existing Physical Collocation Arrangement.  The Collocator must complete the following activities within 
thirty (30) calendar days from the day the Physical Collocation application was submitted.  If the 
Collocator is unable to complete the following activities within the designated time frame, the Collocator 
may request an additional thirty (30) calendar days to complete the activities required and monthly 
recurring charges will continue through this additional time frame.  
(A) Remove Collocator’s equipment bays (relay racks) from the Physical Collocation space, using an 

AT&T-13STATE approved Tier 1 or Tier 2 Installation/Removal Vendor. 
(B) Remove Collocator’s equipment from the Physical Collocation space, using an AT&T-13STATE 

approved Tier 1 or Tier 2 Installation/Removal Vendor; 
(C) Remove terminations at both ends of cable (e.g. power, timing, grounding, and interconnection) and 

cut cables up to the AT&T-13STATE rack level.  Collocator must use an AT&T-13STATE approved 
Tier 1 or Tier 2 Installation/Removal Vendor for this procedure and that vendor must follow TP76300 
guidelines for cutting and capping the cable at the rack level. 

(D) Remove Collocator’s entrance cable between the Physical Collocation Arrangement and the first 
manhole in accordance with the provisions of this Section using an AT&T-13STATE approved Tier 1 
or Tier 2 Installation/Removal Vendor; 
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(E) Remove Collocator’s miscellaneous items from within the Physical Collocation space, using an 

AT&T-13STATE approved Tier 1 or Tier 2 Installation/Removal Vendor.  
19.2.1 For complete space discontinuance, Collocator will not be responsible for repairing floor tile 

damaged during removal of relay racks and equipment, nor will Collocator be responsible for cable 
mining (removal).  Instead the AT&T-13STATE will perform those tasks.  Collocator will pay for 
those tasks through rate elements listed in Section 19.6.  

19.2.2 If the Collocator fails to complete the items identified in Section 19.6 within thirty (30) calendar days 
after discontinuance or termination of the physical collocation arrangement, the AT&T-13STATE 
may complete those items and charge the Collocator for any and all claims, expenses, fees or 
other costs associated with any such completion by AT&T-13STATE, including any materials used 
and the time spent at the hourly rate for custom work.  This work will be performed at the 
Collocator’s risk and expense, and the Collocator will hold AT&T-13STATE harmless from the 
failure to return any equipment, property or other items.  

19.2.3 When discontinuance of the Physical Collocation Arrangement involves the removal of fiber 
entrance cable, the Collocator’s AT&T-13STATE Approved Tier 1 Installation/Removal Vendor is 
only responsible for physically removing entrance cables housed in conduits or inner-ducts and 
may do so only after the AT&T-13STATE confirms that such removal can be accomplished without 
damaging or endangering other cables contained in a common duct or other equipment residing in 
the Central Office.  

19.3 Space Reassignment  
In lieu of submitting an application to discontinue a Physical Collocation Arrangement per Section 19.2, 
above the Collocator (“Exiting Collocator”) may reassign the Physical Collocation Arrangement to another 
Collocator (“Collocator Assignee”) subject to certain terms and conditions outlined below.  Any such 
reassignment of the Physical Collocation Arrangement may not occur without the written consent of 
AT&T-13STATE.  In order to request consent to assign a Physical Collocation Arrangement, either the 
Collocator Assignee or Exiting Collocator may submit a Collocation Application on behalf of both the 
Exiting Collocator and Collocator Assignee, Space Reassignment shall be subject to the following terms 
and conditions:  
19.3.1 Collocator Assignee must, as of the date of submission of the Physical Collocation Application, 

have an approved ICA or an effective interim ICA.  
19.3.2 Exiting Collocator will be liable to pay all non-recurring and monthly recurring collocation charges 

on the Physical Collocation Arrangement to be reassigned until the date the AT&T-13STATE turns 
over the Physical Collocation Arrangement to the Collocator Assignee.  Any disputed charges shall 
be subject to the dispute resolution provisions herein.  The AT&T-13STATE’s obligation to turn 
over the Physical Collocation Arrangement shall not arise until all undisputed charges are paid.  
Collocator Assignee’s obligation to pay monthly recurring charges for a Physical Collocation 
Arrangement will begin on the date the AT&T-13STATE makes available the Physical Collocation 
Arrangement to the Collocator Assignee.  

19.3.3 An Exiting Collocator may not reassign Physical Collocation space in a central office where a 
waiting list exists for Physical Collocation space, unless all Collocator’s on the waiting list above 
the Collocator Assignee decline their position.  This prohibition does not apply in the case of an 
acquisition, merger or complete purchase of the Exiting Collocator’s assets.   

19.3.4 Collocator Assignee will defend and indemnify the AT&T-13STATE from any losses, costs 
(including court costs), claims, damages (including fines, penalties, and criminal or civil judgments 
and settlements), injuries, liabilities and expenses (including attorneys’ fees) if any other person, 
entity or regulatory authority challenges the reassignment of any Physical Collocation 
Arrangement(s) or otherwise claims a right to the space subject to the reassignment.  

19.3.5 Collocator Assignee or the Exiting Collocator shall submit one (1) complete and accurate 
application for each Physical Collocation Arrangement.  By submitting an application for a Physical 
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Collocation Arrangement, Collocator Assignee represents warrants and agrees that it has obtained 
an executed sale or lease agreement for and holds proper title to all non-AT&T-13STATE 
equipment and other items in or otherwise associated with each Physical Collocation Arrangement.  
Collocator Assignee further agrees to indemnify and hold the AT&T-13STATE harmless from any 
third-party claims involving allegations that Collocator Assignee does not hold proper title to such 
non-AT&T-13STATE equipment and other items.  

19.3.6 AT&T-13STATE will respond to the Physical Collocation Application within ten (10) calendar days 
of submission of the completed application, including provision of a price quote.  Collocator 
Assignee must pay one-hundred percent (100%) of all non-recurring charges in the price quote 
before AT&T-13STATE begins to convert the Physical Collocation Arrangement being reassigned.  
Once Collocator Assignee has paid one-hundred percent (100%) of all such non-recurring charges, 
the AT&T-13STATE shall finish the work to convert the space within thirty (30) calendar days.  
AT&T-13STATE and Collocator Assignee will coordinate all conversion work to insure that the end 
user customers of Collocator Assignee do not suffer disruptions of service.  

19.3.7 Collocator Assignee may submit a security application for access to a Physical Collocation 
Arrangement simultaneously with the Physical Collocation Application.  If a completed security 
application is provided at the time the Collocation Application is filed, the security cards will be 
made available at the time that the collocation space is turned over.  If the security application is 
not provided at the time that the Collocation Application is filed, then Collocator Assignee may 
submit a security application for access at any time and the terms and conditions as provided in 
Section 18.3.6 will apply.  In no event will the security cards be provided to the Collocator Assignee 
before the assigned space is turned over.  

19.3.8 Collocator Assignee assumes each Physical Collocation Arrangement “as is” which means that 
AT&T-13STATE will make no changes to the Physical Collocation Arrangement, including no 
changes to power, interconnection and entrance facilities.  Any modifications to such Physical 
Collocation Arrangement by Collocator Assignee must be submitted via a separate augment 
application (or as otherwise provided by the applicable ICA).   

19.3.9 This Section 19.3 does not affect any obligations arising outside of this Collocation Agreement.  
19.4 Power Reduction  

19.4.1 The Collocator may request to decrease the amount of existing power available to a Physical 
Collocation Arrangement.  This can be done either by disconnecting and removing a power cable 
feed or by replacing the existing fuse with a fuse of a lower breakdown rating on a power cable 
feed.  If the Collocator desires to disconnect a power arrangement (A&B feed), the Collocator will 
be responsible for paying the costs to remove the A&B power cable feeds that make up the power 
arrangement.  If the Collocator desires to reduce the amperage on a power cable feed, the 
Collocator will be responsible for paying the costs necessary to change the fuse that serves the 
A&B feeds at the AT&T-13STATE power source.  In either case, the Collocator must maintain a 
minimum amount of power on at least one power arrangement (A&B feed) to service their Physical 
Collocation Arrangement when submitting their power reduction request.  The Collocator shall 
submit an augment application in order to process this request.   

19.4.2 If the Collocator desires to only reduce the fuse capacity on an existing power arrangement (A&B 
feed) rather than disconnect and remove cable to an existing power arrangement, they may only 
reduce the fuse size to the lowest power amp increment offered in this Appendix referenced in 
Section 18.3.3.1.  Different minimum amp increments apply for power arrangements fed from either 
an AT&T-13STATE BDFB or a AT&T-13STATE Power Plant.  When the Collocator is requesting 
to reduce the fuse capacity only, the fees referenced in Section 19.9 will apply.  When the 
Collocator has only one power arrangement (A&B feed) serving their Physical Collocation 
Arrangement, a fuse reduction is the only power reduction option available to the Collocator.   

19.4.3 When a power reduction request involves a fuse change only on a power arrangement serviced 
from the AT&T-13STATE BDFB (i.e. power arrangements less than or equal to a fifty (50) amp A 
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feed and a fifty (50) amp B feed) the Collocator must hire an AT&T-13STATE Approved Tier 1 
Vendor to coordinate fuse changes at the AT&T-13STATE BDFB.  Applicable fees referenced in 
Section 19.9 will still apply.  When a power reduction request involves a fuse change on a power 
arrangement serviced from the AT&T-13STATE Power Plant (i.e. power arrangements consisting 
of a one-hundred (100) amp A feed and a one-hundred (100) amp B feed and above), the AT&T-
13STATE shall coordinate the fuse changes at the AT&T-13STATE Power Plant.  

19.4.4 When a power reduction request requires disconnecting and removing a power cable feed from 
either the AT&T-13STATE’s BDFB or Power Plant, the AT&T-13STATE approved Tier 1 Vendor 
will perform the power cable removal work above the rack level (cable mining).  Applicable fees 
referenced in Section 19.8 will apply.  Within thirty (30) days after submitting its power reduction 
request to disconnect and remove a power arrangement, the Collocator must perform the following 
activity:  
(A) Remove terminations at both ends of the power cable feed and cut cables up to the AT&T-

13STATE rack level.  Collocator must use a AT&T-13STATE approved Tier 1 
Installation/Removal Vendor for this procedure and that vendor must follow TP76300 
guidelines for cutting and capping the cable at the rack level.  

19.4.5 When the Collocator has multiple power arrangement serving a Physical Collocation Arrangement 
(i.e., one power arrangement consisting of fifty (50) amps on the A feed and fifty (50) amps on the 
B feed and a second power arrangement consisting of twenty (20) amps on the A feed and twenty 
(20) amps on the B feed), the Collocator has the option of either fusing down the fifty (50) amp 
power arrangement (A&B feed) or disconnecting and removing the power cable feed from the fifty 
(50) amp power arrangement (A&B feed).  If the Collocator chooses to disconnect and remove the 
power cable feed from a power arrangement (A&B feed), then the charges referenced in Section 
19.8 will apply.  If the Collocator has multiple power arrangements (A&B feed) where they can 
request both a fuse reduction and a power cable removal for one Physical Collocation 
Arrangement [i.e. reduce one power arrangement from fifty (50) amps (A&B feed) to twenty (20) 
amps (A&B feed) and remove the power cable from a second power arrangement from fifty (50) 
amps (A&B feed) to 0 amps (A&B feed)], then the project management fee for power cable 
removal referenced in Section 18.8 will apply in addition to the individual charges referenced in 
either Section 19.8, or 19.9 associated with the overall power reduction request.   

19.4.6 For any power reduction request (one which involves either a disconnect and removal, re-fusing 
only, or a combination of the two), the Collocator must submit an augment application for this 
request along with the appropriate application and project management fees referenced in Section 
19.8.  The same augment intervals that are outlined in this Appendix for adding power will apply to 
power reduction requests.  

19.5 Interconnection Termination Reduction  
19.5.1 The Collocator may request a reduction of the existing amount of interconnection terminations that 

service a Physical Collocation Arrangement.  The Collocator shall submit an augment application in 
order to process this request.  The Collocator must maintain at least one minimum interconnection 
arrangement increment authorized in Sections 18.3.9.1.1.1, 18.3.9.1.2.1, 18.3.9.1.3.1 or 18.3.10.  
The same augment intervals that are outlined in this Appendix for adding interconnection 
terminations will apply to interconnection termination reductions.  

19.5.2 Interconnection termination reduction requests will always require the disconnection and removal 
of interconnection cable.  The AT&T-13STATE will perform the interconnection cable removal work 
above the rack level (cable mining).  Applicable fees referenced in Section 19.10 will apply.  Within 
thirty (30) days after submitting its interconnection termination reduction request to disconnect and 
remove an interconnection arrangement from its Physical Collocation Arrangement, the Collocator 
must perform the following activity:  
(A) Remove terminations at both ends of the interconnection cable and cut cables up to AT&T-

13STATE rack level.  Collocator must use an AT&T-13STATE approved Tier 1 
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Installation/Removal Vendor for this procedure and that vendor must follow TP76300 
guidelines for cutting and capping the cable at the rack level.  

19.6 Rate Element Descriptions for Complete Space Discontinuance   
(A) Application Fee - The charge assessed by the AT&T-13STATE to process the Collocator’s 

application for Physical Collocation Arrangements.  
(B) Project Management Fee - Complete Space Discontinuance - Reflects the AT&T-13STATE’s labor 

costs to project manage the complete discontinuance of the Collocator’s space.  The labor costs 
include the AT&T-13STATE engineering and real estate costs for planning design of floor tile 
restoration, interconnection, power and entrance cable removal, stenciling, floor plans, and DC power 
records.  

(C) Remove Fiber Jumpers - Remove four fiber jumpers from the fiber protection system raceway.   
(D) Remove Fiber Cables - Remove fiber cable sheaths (1-216 fibers) on dedicated fiber racking.  

Typical material includes cable scrap boxes (see Note 1 below), adjacent equipment protection 
material, waxed cable cord/twine, gray paint for removing plotter paper for Central Office drawings 
and transportation and taxes as appropriate.  

(E) Remove VF/DS0 Cable - Remove cable sheaths totaling one hundred (100) pairs and each one 
hundred (100) pair connecting block from the MDF or IDF.  Typical material includes cable scrap 
boxes (see Note 1 below), adjacent equipment protection material, heat shrink wrap, waxed cable 
cord/twine, gray paint for removing stenciling on frame, fire stop material, 8.5”x11” paper for 
engineering order, plotter paper for Central Office drawings and transportation and taxes as 
appropriate.  

(F) Remove DS1 Cable - Remove two sheaths, on transmit and one receive, comprising of a total of 
twenty-eight (28) DS1 circuits to an existing DSX1 panel.  Typical material includes cable scrap 
boxes (see Note 1 below), adjacent equipment protection material, heat shrink wrap, waxed cable 
cord/twine, blank labels for DSX shelf, 8.5”x11” paper for engineering job order, yellow job wallet, 
plotter paper for Central Office drawings and transportation and taxes as appropriate.  

(G) Remove DS3 Cable (Coax) - Remove two (2) coax cables per DS3 circuit to an existing DSX3 panel.  
Typical material includes cable scrap boxes (see Note 1 below), adjacent equipment protection 
material, heat shrink wrap, waxed cable cord/twine, fire stop material, blank labels for DSX shelf, 
8.5”x11” paper for engineering order, yellow job wallet, plotter paper for Central Office drawings and 
transportation and taxes as appropriate.  

(H) Remove Timing Cable - Remove a single timing lead (P7 wire).  Typical material includes cable scrap 
boxes (see Note 1 below), adjacent equipment protection material, CO timing book sheet, 8.5”x11” 
paper for engineering order, yellow job wallet, plotter paper for Central Office drawings and 
transportation and taxes as appropriate.  

(I) Remove Power Cable - Distribution from the AT&T-13STATE BDFB (sixty (60) amp A feed and sixty 
(60) amp B feed and below power arrangements) – Remove four (4) power cables, including fuses 
and fuse panel.  Removal activity also requires all costs associated with the power cable removal, 
packing and shipping, removing stenciling from BDFB, and updating documents as required.  

(J) Remove Power Cable - Distribution from the AT&T-13STATE Power Board (100 amp A feed and 100 
amp B feed & above) - Remove 750 MCM cable (4 runs @ 180 feet), and remove and junk fuses and 
power panel.  Removal activity also requires cable scrap boxes (see Note 1 below), adjacent 
equipment protection material, heat shrink wrap, waxed cable cord/twine, gray paint for removing 
stenciling on Power Board, fire stop material, blank labels for BDFB, yellow job wallet, 8.5”x11” paper 
for engineering order, plotter paper for Central Office drawings and transportation and taxes as 
appropriate.   

(K) Remove Cage Grounding Material - Remove collocation cage grounding lead and ground bar.  
Typical material includes cable scrap boxes (see Note 1 below), adjacent equipment protection 
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material, heat shrink wrap, waxed cable cord/twine, yellow job wallet, 8.5”x11” paper for engineering 
order, plotter paper for Central Office drawings and transportation and taxes as appropriate.  

(L) Remove Fiber Entrance Cable - Remove fiber entrance cable from 1st manhole closest to the Central 
Office through cable vault to its endpoint termination in the collocation space (average 300’ of cable).  
Removal activity also requires infrastructure maps and records, engineering work order, 
pump/ventilate manhole, safety inspection and removal of safety hazards, fire stops, and mechanized 
cable pulling tools.   

(M) Restore Floor Tile - Standard Bay - Remove floor tile and Drive Anchors Flush with Floor Slab, install 
547 Floor Patch, apply floor adhesive, and install Vinyl Composite Floor Tile (VCT).  Clean and Wax 
Floor Tile, abatement of asbestos containing Floor Tile, and Air Monitoring for Abatement.   

(N) Restore Floor Tile – Non-Standard Bay - Remove floor tile and Drive Anchors Flush with Floor Slab, 
install 547 Floor Patch, apply floor adhesive, and install Vinyl Composite Floor Tile (VCT).  Clean and 
Wax Floor Tile, abatement of asbestos containing Floor Tile, and Air Monitoring for Abatement.  
Note 1 for Material: Cable scrap boxes are designed for cable cut into three (3) foot lengths.  This 
box is capable of handling 1000 pounds of weight, supporting forklift forks or floor jack lifts, moisture 
resistant, puncture resistant, and designed to be loaded into railroad cars for shipping.   

19.7 Rate Element Descriptions for Space Reassignment  
(A) Application Fee - The charge assessed by AT&T-13STATE to process the Collocator’s application 

for Physical Collocation Arrangements.  
(B) Project Management Fee - Space Reassignment/Restenciling - This fee applies to Space 

Reassignment request when a “Collocator Assignee” chooses to assign the rights to a Physical 
Collocation Arrangement from an “Exiting Collocator”.  The charge reflects the AT&T-13STATE’s 
labor costs to project manage the changes/removals and update Central Office inventory/provisioning 
records, stenciling, floor plans, and DC power records associated with serving the Physical 
Collocation Arrangement.  

(C) Restencil DS0/DSL Block - The charge to remove/change stenciling on MDF or IDF per one hundred 
(100) pair blocks.   

(D) Restencil DS1 Block - The charge to remove/change stenciling on DSX1 panel per twenty-eight (28) 
DS1s.  

(E) Restencil DS3 Block - The charge to remove/change stenciling on DSX3 panel per DS3.  
(F) Restencil Fiber Cable Block - The charge to remove/change stenciling on FDF per twelve (12) pair 

cable.  
(G) Restencil Fiber Jumper Block - The charge to remove/change stenciling on FDF per four (4) fiber 

jumpers.  
(H) Restencil Power - The charge to remove/change stenciling on power source and tag power cables 

per one to four (1-4) fuses.  
(I) Restencil Timing - The charge to remove/change stenciling on timing source and tag timing cables 

per two (2) cable feeds.  
(J) Timing Record Book Update - The charge to update timing records when changes/removals occur.   
(K) Interconnection Records Update - The charge to update interconnection records when 

changes/removals occur.  
(L) Power Records Update - The charge to update power records when changes/removals occur.  
(M) Vendor Engineering - The labor costs for AT&T-13STATE Tier 1 Installation/Removal Vendor to write 

the specifications to perform the restenciling job including travel time and site visit.  
19.8 Rate Element Descriptions for Power Reduction (cable removal)  

(A) Application Fee - The charge assessed by the AT&T-13STATE to process the Collocator’s 
application for Physical Collocation Arrangements. 
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(B) Project Management Fee - Power Reduction (cable removal) - Reflects AT&T-13STATE’s labor 

costs to manage the removal of the individual Collocator’s power cable facilities used for or 
associated with serving the Physical Collocation Arrangement.   

(C) Remove Power Cable - Distribution from AT&T-13STATE BDFB (50 amp A feed and 50 amp B feed 
and below power arrangements) - Remove four (4) power cables, including fuses and fuse panel.  
Removal activity also requires all costs associated with the power cable removal, packing and 
shipping, removing stenciling from BDFB, and updating documents as required.   

(D) Remove Power Cable - Distribution from AT&T-13STATE Power Board (100 amp A feed and 100 
amp B feed and above) - Remove four (4) power cables, including fuses and fuse panel.  Removal 
activity also requires all costs associated with the power cable removal, packing and shipping, 
removing stenciling from Power Board, and updating documents as required.   

19.9 Rate Element Descriptions for Power Reduction (re-fusing only)  
(A) Application Fee - The charge assessed by AT&T-13STATE to process the Collocator’s application 

for Physical Collocation Arrangements.  
(B) Project Management Fee - Power Re-Fusing Only at AT&T-13STATE BDFB (50 amp A feed and 50 

amp B feed & below power arrangements) - Reflects AT&T-13STATE’s labor costs to project 
manage the change of the power re-fusing change on the Collocator’s power services associated 
with serving the Physical Collocation Arrangement when power fuses are being reduced at AT&T-
13STATE BDFB.  This fee is applicable when the Collocator is coordinating the fuse reduction at 
AT&T-13STATE BDFB.  

(C) Project Management Fee - Power Re-Fusing Only at AT&T-13STATE Power Board (100 amp A feed 
and 100 amp B feed and above power arrangements) - Reflects the AT&T-13STATE’s labor costs to 
project manage the change of the individual Collocator’s power services associated with serving the 
Physical Collocation Arrangement when power fuses are being reduced at AT&T-13STATE Power 
Board.  This fee is applicable when AT&T-13STATE is coordinating the fuse reduction at AT&T-
13STATE Power Board.  

(D) Power Fuse Reductions on AT&T-13STATE BDFB (50 amp A feed and 50 amp B feed and below 
power arrangements) - The charge for AT&T-13STATE to tag cables and update Central Office 
power records associated with the fuse change on the AT&T-13STATE BDFB per one to four (1-4) 
fuses.  This fee applies when the Collocator performs the fuse change at the BDFB.  

(E) Power Fuse Reductions on AT&T-13STATE Power Board (100 amp A feed and 100 amp B feed and 
above power arrangements) - The charge for AT&T-13STATE to change the fuse at AT&T-13STATE 
power board, tag cables and update Central Office power records associated with fuse change on 
AT&T-13STATE Power Board per one to four (1-4) fuses.  

19.10 Rate Element Descriptions for Interconnection Termination Reduction   
(A) Application Fee - The charge assessed by AT&T-13STATE to process the Collocator’s application 

for Physical Collocation Arrangements.  
(B) Project Management Fee - Interconnection Termination Reduction - The charge reflects AT&T-

13STATE’s labor costs to project manage the removal of the interconnection cabling and update the 
interconnection block stenciling, Central Office and inventory/provisioning records associated with 
serving the Physical Collocation Arrangement.  

(C) Remove VF/DS0 Cable - Remove cable sheaths totaling one hundred (100) pairs and each one 
hundred (100) pair connecting block from the AT&T-13STATE Main Distribution Frame to the 
Physical Collocation Arrangement.  

(D) Remove DS1 Cable - Remove two (2) sheaths, on transmit and one receive, comprising of a total of 
twenty-eight (28) DS1 circuits to an existing DSX1 panel.  Typical material includes cable scrap 
boxes (see Note 1 below), adjacent equipment protection material, heat shrink wrap, waxed cable 
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cord/twine, blank labels for DSX shelf, 8.5”x11” paper for engineering job order, yellow job wallet, 
plotter paper for Central Office drawings and transportation and taxes as appropriate.  

(E) Remove DS3 Cable (Coax) - Remove two (2) coax cables per DS3 circuit to an existing DSX3 panel.  
Typical material includes cable scrap boxes (see Note 1 below), adjacent equipment protection 
material, heat shrink wrap, waxed cable cord/twine, fire stop material, blank labels for DSX shelf, 
8.5”x11” paper for engineering order, yellow job wallet, plotter paper for Central Office drawings and 
transportation and taxes as appropriate.  

(F) Remove Fiber Cables - Remove fiber cable sheaths (1-216 fibers) on dedicated fiber racking.  
Typical material includes cable scrap boxes (see Note 1 below), adjacent equipment protection 
material, waxed cable cord/twine, gray paint for removing plotter paper for Central Office drawings 
and transportation and taxes as appropriate.  

(G) Remove Fiber Jumpers - Remove four fiber jumpers from the fiber protection system raceway. 
 

20. RATES AND CHARGES – AT&T-13STATE PRICING SCHEDULE (See the Collocation Rate 
Summary) 

 
21. CDOW (COLLOCATOR DOES OWN WORK) - COLLOCATOR RESPONSIBILITIES  

21.1 The Collocator may elect to provision the collocation site or the Collocator may elect to hire AT&T-
13STATE to provision the collocation site per previous Sections.  

21.2 When the Collocator selects the option to provide, install, and terminate its interconnection and power 
cabling with an AT&T-13STATE Approved Tier 1 Vendor, the following Sections will apply.  However, the 
terms and conditions within CDOW are not comprehensive.  There are terms and conditions from the 
preceding Sections of this same Appendix that still apply for CDOW for rate elements that are not 
specifically addressed within the Collocation Rate Summary.  

21.3 The Collocator has the option to provide, install and terminate its interconnection cabling between the 
Collocator’s Dedicated Space and AT&T-13STATE Main Distribution Frame or its equivalent by AT&T-
13STATE Approved Tier 1 Vendor.  This option is only available if Collocator does all three (3) activities 
associated with interconnection cabling:  provide, install and terminate.  The Collocator may not elect to 
do some but not all the activities.  Collocator must indicate on its Physical Collocation application that it 
has selected this option to apply to all interconnection cabling requested on the application.  If Collocator 
selects this option, the Collocator must also select the option to provide, install and terminate its power 
cable leads described in Section 21.6.2 below.  If Collocator selects this option, AT&T-13STATE will 
install and stencil termination blocks or panels at AT&T-13STATE Main Distribution Frame or its 
equivalent for the handoff of the Actual Point of Termination (APOT) Connection(s) to the Collocator.  
Intervals and provisioning for this option are found Section 8.2.  The Collocator’s AT&T-13STATE 
Approved Tier 1 Vendor must obtain an approved Job Start Agreement (JSA) and/or Method of Procedure 
(MOP) from AT&T-13STATE and follow AT&T-13STATE’s Technical Publication TP 76300 for installation 
of equipment and facilities.  

21.4 The Collocator has the option to provide, install, and terminate its power cable leads between Collocator’s 
Dedicated Space and AT&T-13STATE’s Battery Distribution Fuse Bay (BDFB) by using an AT&T-
13STATE Approved Tier 1 Installation Vendor.  When AT&T-13STATE designated power termination 
point is at the Power Plant Primary Distribution, the Collocator’s AT&T-13STATE Approved Power 
Installation Vendor will provide and install the power cable leads, but not terminate.  The Collocator must 
contact AT&T-13STATE Project Manager five (5) business days prior to scheduling a request for the 
termination of the Collocator’s power cable leads to AT&T-13STATE Power Plant Primary Distribution, 
which will be performed by AT&T-13STATE.  This option is only available if the Collocator does all three 
(3) activities associated with the power cable lead unless described otherwise within this Section.  The 
Collocator may not elect to do some but not all the activities unless otherwise permitted in this Section.  If 
Collocator selects this option, the Collocator must also select the option to provide, install and terminate 
its interconnection cabling described in Section 21.3 above.  Intervals and provisioning for this option are 
found in Section 21.3.  The Collocator’s AT&T-13STATE Approved Power Installation Vendor must obtain 
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an approved Job Start Agreement (JSA) and/or Method of Procedures (MOP) from AT&T-13STATE and 
follow AT&T-13STATE's Technical Publication TP 76300 for installation of equipment and facilities.  

21 5 Interval (Collocator Installs Interconnection and Power Cabling) . 
21.5.1 The intervals set forth in this Section apply only when Collocator installs interconnection and power 

cabling.  AT&T-13STATE will notify Collocator as to whether its request for space is granted or 
denied due to a lack of space within ten (10) calendar days from receipt of a Collocator’s accurate 
and complete Physical Collocation Application.  If AT&T-13STATE determines that Collocator’s 
Physical Collocation Application is unacceptable, AT&T-13STATE shall advise Collocator of any 
deficiencies within this ten (10) calendar day period.  AT&T-13STATE shall provide Collocator with 
sufficient detail so that Collocator has a reasonable opportunity to cure each deficiency.  To retain 
its place in the queue to obtain the Physical Collocation arrangement, Collocator must cure any 
deficiencies in its Application and resubmit such Application within ten (10) calendar days after 
being advised of deficiencies.  Any changes to the amount or type of floor space, interconnection 
terminations, and power requested from the originally submitted Physical Collocation Application 
will not be considered a deficiency.  If these types of changes are requested while application is in 
queue, the application will be rejected.  

21.5.2 The delivery interval relates to the period in which AT&T-13STATE shall construct and turnover to 
the Collocator’s the requested Physical Collocation Space.  The delivery interval begins on the 
date AT&T-13STATE receives an accurate and complete Physical Collocation Application from the 
Collocator.  The Collocator must provide AT&T-13STATE, within seven (7) calendar days from the 
date of notification granting the application request, a confirmatory response in writing to continue 
construction along with the fifty percent (50%) payment of non-recurring charges (unless payment 
was received with application) or the delivery interval provided will not commence until such time 
as AT&T-13STATE has received such response and payment.  If the Collocator has not provided 
AT&T-13STATE such response and payment by the twelfth (12) calendar day after the date 
AT&T-13STATE notified Collocator its request has been granted, the application will be canceled.  
Dedicated Space is not reserved until AT&T-13STATE’s receipt of the confirmatory response in 
writing from the Collocator with applicable fees.  

21.5.3 The delivery interval for Caged or Cageless Physical Collocation is determined by AT&T-13STATE 
taking into consideration the various factors set forth in Table 1 below including, without limitation, 
the number of all Physical Collocation Applications submitted by Collocator, the type of Dedicated 
Space available for collocation, and the need for additional preparation of the space such as 
overhead racking, additional power or HVAC.  
21.5.3.1 The delivery interval assigned will be provided to the Collocator by AT&T-13STATE with 

the ten (10) calendar day space notification.  Each complete and accurate Physical 
Collocation Application received by AT&T-13STATE from the Collocator will be processed 
in the order received unless the Collocator provides a priority list, whichever is applicable.  

Number of All 
Applications 
submitted by 

One Collocator 
per state or 

metering region 

Overhead 
Iron/Racking 

Exists for 
Active 

Collocation 
Space Use 

Overhead 
Iron/Racking 

Does Not Exist 
for Active 

Collocation 
Space Use 

Additional Power 
or HVAC is not 
Required for the 

assigned Inactive 
Collocation Space 

Use 

Additional Power 
or HVAC is 

Required for the 
assigned Inactive 
Collocation Space 

Use 
1 - 10 

  
11 – 20 

60 calendar 
da s y 

65 calendar 
days 

80 calendar 
days  

85 calendar 
days 

140 calendar days 
 

145 calendar days 

180 calendar days 
 

185 calendar days 

 
21.5.3.2 Should the Collocator submit twenty-one (21) or more applications within ten (10) 

business days, the above delivery intervals will be increased by five (5) days for every five 
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(5) additional applications or fraction thereof.  Any material revision to an application will 
be treated as a new application and will be subject to the time intervals set forth above.  
For example, but not by way of limitation, if a Collocator submits twelve (12) 
Caged/Cageless Physical Collocation Applications in a state, the delivery intervals 
assigned by AT&T-13STATE will depend on which variables apply within each Eligible 
Structure Physical Collocation is requested.  

21.5.3.3 If Applications (1-4) are for Physical Collocation Space where Active Collocation Space is 
available and overhead iron/racking exists, the delivery intervals assigned will be sixty 
(60) days.  If Applications (5-6) are for Physical Collocation Space and only Inactive 
Collocation Space exists and additional power or HVAC is not required, the delivery 
interval assigned will be one hundred forty (140) calendar days.  If Applications (7-12) are 
for Physical Collocation Space where Active Collocation Space is available and overhead 
iron/racking does not exist, the delivery intervals assigned to Applications (7-10) will be 
eighty (80) calendar days and for Applications (11-12) will be assigned eighty-five (85) 
calendar days.  

21.5.4 The second fifty percent (50%) payment must be received by AT&T-13STATE prior to the space 
being turned over to the Collocator.  At space turnover, the Actual Point of Termination (APOT) 
Connection(s) will be provided to the Collocator by AT&T-13STATE.  

21.5.5 For the following Augments, the Collocator must submit a complete and accurate Physical 
Collocation Application, along with an up-front payment of the Planning Fee and fifty percent (50%) 
of all applicable non-recurring charges.  
- 168 DS1 connections and/or 
- 48 DS3 connections and/or 
- 400 Copper shielded cable pair connections 
- 12 fiber pair connections  
21.5.5.1 Applications (except requests for Adjacent Structure Collocation) received by AT&T-

13STATE from a Collocator within a ten (10) business day period shall be treated as 
submitted at the same time for purposes of administering the above intervals.  The Caged 
and Cageless Collocation delivery interval ends when roughed in and the assigned space 
has been distinctly marked by AT&T-13STATE.  

21.5.5.2 The delivery interval for the above Augments is determined by AT&T-13STATE taking 
into consideration the various factors set forth in Table 2 below including, without 
limitation, the number of all Physical Collocation Applications for the above Augments 
submitted by Collocator, the type of infrastructure available for collocation, and the need 
for additional preparation of the infrastructure such as overhead iron/racking and 
additional power.  

21.5.5.3 The delivery interval assigned will be provided to the Collocator by AT&T-13STATE with 
the ten (10) calendar day Augment notification.  Each complete and accurate Physical 
Collocation Application received by AT&T-13STATE from the Collocator will be processed 
in the order received unless the Collocator provides a priority list, whichever is applicable.  

 Table 2 
Number of All Applications 
submitted by One Collocator 
per state or metering region 

Necessary Elements such 
as Iron/Racking and Power 
exist for Physical Collocation 
Use 

Necessary Elements such as 
Iron/Racking and Power does 
not exist for Physical Collocation 
Use 

1 – 10  
11- 20 

30 calendar days  
35 calendar days 

60 calendar days  
65 calendar days 
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21.5.5.4 Should the Collocator submit twenty-one (21) or more Physical Collocation Applications 

for cabling Augments within ten (10) business days, the above delivery intervals will be 
increased by five (5) days for every five (5) additional applications or fraction thereof.  Any 
material revision to a Physical Collocation Application for cabling Augments will be treated 
as a new application and will be subject to the delivery intervals set forth in Table 2 above.  
All applications received by AT&T-13STATE from a Collocator within a ten (10) business 
day period shall be treated as submitted at the same time for purposes of administering 
the above staggering intervals.  
For example, but not by way of limitation, if a Collocator submits twelve (12) Physical 
Collocation Applications for cabling Augments in a state, the delivery intervals assigned 
will depend on which variables apply within each Eligible Structure requested:  
• If Applications (1-4) are for Physical Collocation cabling Augments where necessary 

elements such as overhead iron/racking and power exists, the delivery interval 
assigned will be thirty (30) days.  If Applications (5-12) are for Physical Collocation 
where necessary elements such as overhead iron/racking and power does not exists, 
the delivery interval assigned to Applications (5-10) will be sixty (60) calendar days and 
for Applications (11-12) sixty-five (65) calendar days.  

21.5.6 For all Augments other than provided above, AT&T-13STATE will work cooperatively with 
Collocator to negotiate a mutually agreeable delivery interval.  

21.5.7 Within twenty (20) calendar days or mutually agreed upon time, from AT&T-13STATE’s receipt of 
the confirmatory response in writing for an initial collocation arrangement to continue construction 
on the Physical Collocation job requested along with the fifty percent (50%) payment of non-
recurring charges (unless payment was received with application), Network Support and/or 
appropriate departments will schedule a walk through visit with the telecommunications carrier 
and/or vendor to provide floor plans of space and the preliminary route design for the 
interconnection and power cabling.  

21 6 Rates Elements for AT&T-13STATE.  Central Offices  
21 6.1 Caged Collocation . 

21.6.1.1 When Collocator constructs its own cage and related equipment, the Collocator will be 
subject to the AC Circuit Placement charge, which includes four inch (4”) conduit and 
wiring from the electrical panel to cage as set forth in the Collocation Rate Summary.  
This is expressed as a non-recurring charge per square foot of floor space requested.  

21 6.2 DC Power Arrangement Provisioning . 
21.6.2.1 When the Collocator selects the option to provide and install its power cable by a AT&T-

13STATE Approved Tier 1 Installation Vendor, only the rack occupancy and on-going 
maintenance of the rack charge will apply.  The Collocator will not be permitted access to 
AT&T-13STATE Battery Distribution Fuse Bay (BDFB) or Power Plant Primary 
Distribution, but AT&T-13STATE Approved Power Installation Vendor will have access.  
Rates for extension of power cables to the Adjacent On-site structure will not apply when 
provided and installed by telecommunications carriers AT&T-13STATE Approved Vendor.  
This is expressed as a monthly rate as specified the Collocation Rate Summary.  

21 6.3 Entrance Fiber Optic Cable Arrangement . 
21.6.3.1 The Collocator is responsible for bringing its facilities to the entrance manhole(s) 

designated by AT&T-13STATE, and leaving sufficient length of the cable in the manhole 
for AT&T-13STATE to fully extend the Collocator-provided facilities through the cable 
vault to the Dedicated Space.  
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21 6.4 DS0 Voice Grade Interconnection Cable Arrangement . 

21.6.4.1 When the Collocator selects the option to provide and install its interconnection cabling by 
an AT&T-13STATE Approved Tier 1 Vendor, the Voice Grade Terminal blocks at the 
MDF, rack occupancy, and on-going maintenance charges will apply.  The Collocator will 
not be permitted access to the Main Distribution Frame, but AT&T-13STATE Approved 
Tier 1 Installation Vendor will have access.  This is expressed as a combination of a non-
recurring charge and a monthly rate as specified in the Collocation Rate Summary.  

21.6.5 DS-1 Interconnection Cable Arrangement to DCS  
21.6.5.1 When the Collocator selects the option to provide and install the interconnection cabling 

by AT&T-13STATE Approved Tier 1 Installation Vendor, the DS-1 Port, rack occupancy, 
and on-going maintenance charges will apply.  The Collocator will not be permitted 
access to the Main Distribution Frame, but AT&T-13STATE Approved Tier 1 Installation 
Vendor will have access.  This is expressed as a combination of a non-recurring charge 
and a monthly rate as specified in the Collocation Rate Summary.  

21.6.6 DS-1 Interconnection Cable Arrangement to DSX  
21.6.6.1 When the Collocator selects the option to provide and install the interconnection cabling 

by AT&T-13STATE Approved Tier 1 Installation Vendor, the DSX at the MDF, rack 
occupancy, and on-going maintenance charges will apply.  The Collocator will not be 
permitted access to the Main Distribution Frame, but AT&T-13STATE Approved Tier 1 
Installation Vendor will have access.  This is expressed as a combination of a non-
recurring charge and a monthly rate as specified in the Collocation Rate Summary.  

21.6.7 DS-3 Interconnection Cable Arrangement to DCS  
21.6.7.1 When the Collocator selects the option to provide and install the interconnection cabling 

by AT&T-13STATE Approved Tier 1 Installation Vendor, the DS-3 Port, rack occupancy, 
and on-going maintenance charges will apply.  The Collocator will not be permitted 
access to the Main Distribution Frame, but AT&T-13STATE Approved Tier 1 Installation 
Vendor will have access.  This is expressed as a combination of a non-recurring charge 
and a monthly rate as specified in the Collocation Rate Summary.  

21.6.8 DS-3 Interconnection Cable Arrangement to DSX  
21.6.8.1 When the Collocator selects the option to provide and install the interconnection cabling 

by AT&T-13STATE Approved Tier 1 Installation Vendor, the DSX at the MDF, rack 
occupancy, and on-going maintenance charges will apply.  The Collocator will not be 
permitted access to the Main Distribution Frame, but AT&T-13STATE Approved Tier 1 
Installation Vendor will have access.  This is expressed as a combination of a non-
recurring charge and a monthly rate as specified in the Collocation Rate Summary.  

21.6.9 Fiber Interconnection Cable Arrangement  
21.6.9.1 When the Collocator selects the option to provide and install the interconnection cabling 

by AT&T-13STATE Approved Tier 1 Installation Vendor, the Fiber terminating panel at 
the FDF-1 Port, rack occupancy, and on-going maintenance charges will apply.  The 
Collocator will not be permitted access to the Main Distribution Frame, but AT&T-
13STATE Approved Tier 1 Installation Vendor will have access.  This is expressed as a 
combination of a non-recurring charge and a monthly rate as specified in the Collocation 
Rate Summary.  
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21. .10 Collocation to Collocation Connection 6 

21. .10.1 This rate element includes physical to physical, and physical to virtual connection options. 6 
21.6.10.1.1 Fiber Cable (12 Fiber Pairs)  

21.6.10.1.1.1 When the Collocator selects the option to provide and install 
the interconnection cabling by AT&T-13STATE Approved Tier 
1 Installation Vendor, the charge for on-going maintenance of 
the rack will apply.  This is expressed as a monthly rate as 
specified in the Collocation Rate Summary.  

21.6.10.1.2 Copper Cable  
21.6.10.1.2.1 When the Collocator selects the option to provide and install 

the interconnection cabling by AT&T-13STATE Approved Tier 
1 Installation Vendor, the charge for on-going maintenance of 
the rack will apply.  This is expressed as a monthly rate as 
specified in the Collocation Rate Summary.  

21.6.10.1.3 Coax Cable  
21.6.10.1.3.1 When the Collocator selects the option to provide and install 

the interconnection cabling by AT&T-13STATE Approved Tier 
1 Installation Vendor, the charge for on-going maintenance will 
apply.  This is expressed as a monthly rate as specified in the 
Collocation Rate Summary.  

21.6.10.1.4 Cable Racking and Hole  
21.6.10.1.4.1 This sub-element provides for cable rack space and hole for 

copper, coax and optical cabling between two (2) collocation 
arrangements and the required terminations at each virtual 
collocation arrangement(s) at an Eligible Structure.  This sub-
element is expressed as a monthly rate specified in the 
Collocation Rate Summary.  

21.6.10.1.5 Route Design  
21.6.10.1.5.1 This sub-element provides the route design for collocation-to-

collocation connections.  This sub-element is expressed as a 
non-recurring charge and this charge is specific in the 
Collocation Rate Summary. 
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APPENDIX VIRTUAL COLLOCATION 
 

1 . GENERAL DESCRIPTION 
1.1 This Section of the Appendix provides for Virtual Collocation for the purpose of interconnecting to 

AT&T-13STATE for the transmission and routing of Telephone Exchange Service and Exchange 
Access pursuant to 47 U.S.C. § 251 (c)(2), and for access to AT&T-13STATE’s Lawful Unbundled 
Network Elements (“Lawful UNEs”) pursuant to 47 U.S.C. § 251(c)(3) of the Act when the virtually 
collocated telecommunications equipment (hereafter referred to as equipment) is provided by the 
Collocator.  

1.2 The Parties intend that this Appendix contain the sole and exclusive terms and conditions by which 
CLEC will obtain Virtual Collocation from AT&T-13STATE pursuant to 47 U.S.C. § 251(c)(6).  Except 
as may be specifically permitted by this Appendix, and then only to the extent permitted, CLEC and its 
affiliated entities hereby fully and irrevocably waive any right or ability any of them might have to 
purchase Virtual Collocation directly from any AT&T-13STATE tariff, and agree not to so purchase or 
attempt to so purchase from any AT&T-13STATE tariff that provides for 251(c)(6) Virtual Collocation.  
Without affecting the application or interpretation of any other provisions regarding waiver, estoppel, 
laches, or similar concepts in other situations, the failure of AT&T-13STATE to enforce the foregoing 
(including if AT&T-13STATE fails to reject or otherwise block applications for, or provides or continues 
to provide, 251(c)(6) Virtual Collocation under tariff to CLEC or any of its affiliated entities) shall not act 
as a waiver of any part of this Section, and estoppel, laches, or other similar concepts shall not act to 
affect any rights or requirements hereunder.  At its option, AT&T-13STATE may either reject any 
application or order for 251(c)(6) Virtual Collocation submitted under tariff, or without the need for any 
further contact with or consent from CLEC, AT&T-13STATE may process any order for any 251(c)(6) 
Virtual Collocation submitted under tariff, as being submitted under this Appendix and, further, may 
convert any 251(c)(6) Virtual Collocation provided under tariff, to this Appendix, effective as of the later 
in time of the (i) Effective Date of this Agreement/Amendment, or (ii) the submission of the order by 
CLEC.   

1.3 Upon request from a Collocator, AT&T-13STATE will provide one of the following maintenance 
alternates for its Virtual Collocation offering:  
1.3.1 In all of AT&T-13STATE's premises, AT&T-13STATE will offer Virtual Collocation wherein 

AT&T-13STATE maintains and repairs the virtually collocated equipment consistent with the 
rates, terms and conditions as provided for in Sections 1 through 17 of this Appendix.  

1.3.2 In Controlled Environmental Vault (CEV), huts and cabinets where Physical Collocation space is 
not available, a Collocator may opt for Virtual Collocation wherein the Collocator maintains and 
repairs the virtually collocated equipment as described in Section 17 following and consistent 
with the rates, terms and conditions as provided for throughout this entire Appendix.  AT&T-
13STATE may at its option, elect to offer this maintenance alternative in one or more of its 
Central Offices, and in one or more of its CEVs, huts and cabinets where Physical Collocation 
space is available.  As described in Section 17, this maintenance alternative is contingent on the 
provision of a security escort paid for by the Collocator.  In the event the FCC determines that 
AT&T-13STATE may not require a security escort paid for by the Collocator, then this Virtual 
Collocation maintenance alternative as described in this Section and in Section 17is null and 
void and all Virtual Collocation will be maintained as described in Section 1 above.  

1.4 Virtual Collocation in the Central Office is available for interconnection with AT&T-13STATE for the 
transmission and routing of Telephone Exchange Service and Exchange Access as well as AT&T-
13STATE provided Lawful UNEs.  Virtual Collocation in CEVs, huts and cabinets is available for 
interconnection with AT&T-13STATE provided UNEs.  

1.5 Rates for the individual Lawful UNEs to which the Collocator wants to gain access using Virtual 
Collocation can be found in the Collocator's Agreement with AT&T-13STATE. 
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1.6 A description of the rate categories applicable to Virtual Collocation for the purpose of interconnecting 

to AT&T-13STATE within AT&T-13STATE's Central Offices is contained in Section 12 (Rate 
Regulations).  A description of the rate categories applicable to Virtual Collocation for the purpose of 
interconnecting to AT&T-13STATE within AT&T-13STATE's CEVs, huts and cabinets is contained in 
19.36.2 (Rate Elements for AT&T-13STATE CEVs, huts and cabinets).  

1.7 Virtual Collocation provides for Interconnection to AT&T-13STATE for the Transmission and Routing of 
Telephone Exchange Service and Exchange Access, and for Interconnection with AT&T-13STATE 
provided Lawful UNEs when the Equipment is Provided by the Collocator.  

1.8 Virtual Collocation provides for interconnection between AT&T-13STATE and the facilities of a virtual 
Collocator and is available for the transmission and routing of Telephone Exchange Service and 
Exchange Access in AT&T-13STATE Central Offices and for interconnection with AT&T-13STATE 
provided Lawful UNEs in AT&T-13STATE Central Offices and CEVs, huts and cabinets.  

1.9 Virtual Collocation is available at AT&T-13STATE wire centers as specified in the National Exchange 
Carrier Association, Inc., tariff F.C.C. No. 4 and in AT&T-13STATE CEVs, huts and cabinets.  Upon 
request, AT&T-13STATE will provide a listing of locations of AT&T-13STATE’s CEVs, huts or 
Cabinets.  

1.10 The rate elements provided in this Appendix are required when Collocator uses Virtual Collocation 
equipment to access Lawful UNEs.  Such access is provided through cross connects purchased from 
the Agreement.  Lawful UNEs including associated cross connects are obtained from the Agreement 
between the Collocator and AT&T-13STATE.  Cross connects associated with Lawful UNEs establish 
the circuit between the virtually collocated equipment, and these cross connects are the point at which 
services provided and purchased from the Agreement begin.  Virtually collocated equipment is available 
as follows:  
1.10.1 A Collocator shall purchase from the vendor the equipment to be virtually collocated subject to 

the provisions as set forth  below and the equipment conforming to industry safety standards as 
described in AT&T-13STATE’s Technical Publication https://clec.att.com/clec/.  

1.10.2 In accordance with Section 251(c)(6) of the Act, the Collocator may collocate equipment for 
Virtual Collocation if such equipment is necessary for interconnection to AT&T-13STATE under 
47.U.S.C. § 251(c)(2) or accessing AT&T-13STATE’s Lawful UNEs under 47.U.S.C. § 251(c) 
(3) of the FTA 96.  For purposes of this Section, "necessary" means directly related to and thus 
necessary, required, or indispensable to interconnection or access to Lawful UNEs.  Such uses 
are limited to interconnection to AT&T-13STATE's network "for the transmission and routing of 
Telephone Exchange Service or Exchange Access," or for access to AT&T-13STATE's Lawful 
UNEs "for the provision of a telecommunications service."    

1.10.3 Equipment that may be collocated solely for these purposes includes:  (1) transmission 
equipment including, but not limited to, optical terminating equipment and multiplexers; and (2) 
equipment being collocated to terminate basic transmission facilities pursuant to sections 
64.1401 and 64.1402 of 47 C.F.R. (Expanded Interconnection) as of August 1, 1996.  AT&T-
13STATE is not required nor shall it permit the collocation of stand-alone switches or enhanced 
services equipment.  

1.10.4 In addition, AT&T-13STATE voluntarily permits Collocator collocation of certain Multifunctional 
Equipment included in the definition of "advanced services equipment" in section 1.3.d of the 
AT&T/Ameritech Merger Conditions.  Under the AT&T/Ameritech Merger Condition, "advanced 
services equipment" is defined as follows: "(1) DSLAMs or functionally equivalent equipment; 
(2) spectrum splitters that are used solely in the provision of Advanced Services; (3) packet 
switches and multiplexers such as ATMs and Frame Relay engines used to provide Advanced 
Services; (4) modems used in the provision of packetized data; and (5) DACS frames used only 
in the provision of Advanced Services.  Spectrum splitters (or the equivalent functionality) used 
to separate the voice grade channel from the Advanced Services channel shall not be 

https://clec.sbc.com/clec/
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considered Advanced Services Equipment; any such splitters installed after the Merger Closing 
Date that are located at the Collocator premises shall be considered network terminating 
equipment."  

1.10.5 AT&T-13STATE does not allow collocation of other Multifunctional Equipment, except that 
AT&T-13STATE will voluntarily allow collocation of REMOTE SWITCH MODULE (RSM) solely 
under the following conditions:  (1) the REMOTE SWITCH MODULE (RSM) may not be used 
as a stand-alone switch; it must report back to and be controlled by a Collocator identified host 
switch and direct trunking to the REMOTE SWITCH MODULE (RSM) will not be permitted; (2) 
the REMOTE SWITCH MODULE (RSM) equipment must be used only for the purpose of 
interconnection with AT&T-13STATE’s network for the transmission and routing of Telephone 
Exchange Service or Exchange Access or for access to AT&T-13STATE’s Lawful UNEs for the 
provision of a telecommunications service.  AT&T-13STATE voluntarily will allow Collocator to 
collocate, on a non-discriminatory basis, other multi-functional equipment only if AT&T-
13STATE and Collocator mutually agree to such collocation.  

1.10.6 For purposes of this Section, "Multifunctional Equipment" means equipment that has (1) 
functions that make the equipment "necessary for interconnection or access to Lawful UNEs" 
and (2) additional functions that are not "necessary" for these purposes.  Such additional 
functions include, but are not limited to, switching and enhanced service functions.  AT&T-
13STATE will not allow collocation of stand-alone switching equipment or any enhanced 
services equipment.  

1.10.7 AT&T-13STATE voluntarily allows Collocator to place ancillary equipment, including cross-
connect and other simple frames, routers, portable test equipment, equipment racks and bays, 
and other ancillary equipment on a non-discriminatory basis only if AT&T-13STATE and 
Collocator mutually agree to such placement, in AT&T-13STATE's premises solely to support 
and be used with equipment that the Collocator has legitimately collocated in the same 
premises.  

1.10.8 Pending the FCC's reasonably timely remand proceedings in accordance with the Court's 
Opinion in GTE Service Corporation v. FCC, No. 99-1176, 2000 U.S. App. LEXIS 4111 (D.C. 
Cir. March 17, 2000) ("GTE Opinion"), AT&T-13STATE voluntarily will not disturb (1) equipment 
and (2) connection arrangements between different Collocators' equipment in an AT&T-
13STATE Eligible Premises, that prior to the May 11, 2000, effective date of the GTE Opinion, 
were (1) in place in AT&T-13STATE or (2) requested by Collocator and accepted by AT&T-
13STATE on the same basis as under the FCC's original, pre-vacated Collocation Order 
(Deployment of Wireline Services Offering Advanced Telecommunications Capability, CC 
Docket No. 98-147, First Report and Order (FCC 99-48), 14 FCC Rcd 4761 (1999)).  AT&T-
13STATE’s agreement not to disturb these collocation arrangements pending timely completion 
of the remand proceedings will immediately expire if a federal or state court or regulatory 
agency attempts to apply any of the most favored nation provisions of the Act, of any state 
Merger Conditions, or of the FCC AT&T/Ameritech Merger Conditions to such arrangements or 
deems such arrangements to be discriminatory vis-à-vis other carriers.  

1.10.9 All types of network equipment placed in AT&T-13STATE network equipment areas of Eligible 
Structures by AT&T-13STATE or Collocator must meet AT&T-13STATE minimum safety 
standards.  The minimum safety standards are as follows:  (1) Collocator’s equipment must 
meet Telcordia Level 1 safety requirements as set forth in Telcordia documents SR-3580 and 
GR-63-CORE, Network Equipment Building Systems (NEBS); or, (2) Collocator must 
demonstrate that its equipment has a history of safe operation defined by installation in an ILEC 
(including AT&T-13STATE) prior to January 1, 1998 with no known history of safety problems.  
The Collocator will be expected to conform to the same accepted procedures and standards 
utilized by including AT&T-13STATE and its contractors when engineering and installing 
equipment. 
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1.10.10 In the event that AT&T-13STATE denied Collocation of Collocator's equipment, citing Safety 

Standards, AT&T-13STATE will provide within five (5) business days of Collocator's written 
request to AT&T-13STATE representative(s), a list of AT&T-13STATE equipment placed since 
January 1, 1998 within the network areas of the Eligible Premise for which Collocation was 
denied together with an affidavit attesting that all of such AT&T-13STATE equipment met or 
exceeded the then current Safety Standards when such equipment was placed in the Eligible 
Premise.  

1.10.11 In the event AT&T-13STATE believes that collocated equipment is not necessary for 
interconnection or access to Lawful UNEs or determines that the Collocator’s equipment does 
not meet the minimum safety standards, the Collocator must not collocate the equipment unless 
and until the dispute is resolved in its favor.  The Collocator will be given ten (10) business days 
to comply with the requirements and/or remove the equipment from the collocation space if the 
equipment already improperly was collocated.  If the Parties do not resolve the dispute pursuant 
to the dispute resolution procedures set forth in the Agreement, AT&T-13STATE or Collocator 
may file a complaint at the Commission seeking a formal resolution of the dispute.  If it is 
determined that the Collocator's equipment does not meet the minimum safety standards 
above, the Collocator must not collocate the equipment and will be responsible for removal of 
the equipment and all resulting damages if the equipment already was collocated improperly.  

1.10.12 Regarding safety, Collocator equipment or operating practices representing a significant 
demonstrable technical or physical threat to AT&T-13STATE's personnel, network or facilities, 
including the Eligible Structure, or those of others are strictly prohibited.  Regarding safety, and 
notwithstanding any other provision hereof, the characteristics and methods of operation of any 
equipment or facilities placed in the Virtual Collocation space shall not create hazards for or 
cause damage to those facilities, the Virtual Collocation space, or the Eligible Structure in which 
the Virtual Collocation space is located; impair the privacy of any communications carried in, 
from, or through the Eligible Structure in which the Virtual Collocation space is located; or 
create hazards or cause physical harm to any individual or the public. Any of the foregoing 
would be in violation of this Appendix.  Disputes regarding proper implementation of operating 
practices or technical standards may be resolved under the standards of Sections 1.12.3 of this 
Appendix.  

1.11 A Collocator may arrange for a mutually agreed upon vendor/contractor to engineer and install the 
virtually collocated equipment the Collocator purchases and the Collocator may pay the 
vendor/contractor directly.  The installation contractor and their activity will be under the direction and 
control of Collocator who will ensure that the installation contractor meets all standards and 
requirements for installation of equipment, as required under this Appendix.  If AT&T-13STATE 
chooses to have its personnel present when the CLEC equipment is installed, then AT&T-13STATE’s 
presence will be at its own expense.  However, if AT&T-13STATE demonstrates that the CLEC 
contractor has or would have violated any standard or requirement for installation of equipment, as 
required under this Appendix, the CLEC is responsible for the quantifiable expense incurred by AT&T-
13STATE.  

1 .12 Federal Telecommunications Act of 1996 (the “Act”) 
1.12.1 AT&T-13STATE provides Virtual Collocation for interconnection to AT&T-13STATE for the 

transmission and routing of Telephone Exchange Service and Exchange Access pursuant to 47 
U.S.C. § 251(c)(2), and for access to AT&T-13STATE’s Lawful UNEs  pursuant to 47 U.S.C. § 
251(c)(3).  

1.12.2 The use of Virtual Collocation for (1) interconnection to AT&T-13STATE or (2) access to AT&T-
13STATE’s Lawful UNEs, in either case pursuant to 47 U.S.C. § 251(c), is available at AT&T-
13STATE wire centers as specified in the National Exchange Carrier Association, Inc., tariff 
F.C.C. No. 4, and in AT&T-13STATE CEVs, huts and cabinets.  
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1.12.3 In addition, the following terms and conditions contained in the AT&T-13STATE’s Physical 

Collocation Appendix shall apply to Virtual Collocation arrangements provided under this 
Appendix, and are incorporated herein by reference: Section 2-Definitions, Section 3-Limitation 
of Liability and Force Majeure Events, Section 4.5-Casualty Loss, Section 5.1- Certification, 
Section 5.5-Hazardous Waste & Materials, Section 5.6-Safety, Section 6.5-Cancellation Prior to 
Due Date, Section 6.6-Billing, Section 6.7- Late Payment Charge, Section 6.8- Allowance for 
Interruptions, Section 9.4-Threat to Personnel, Network, or Facilities, Section 9.5-Interference or 
Impairment, Section 9.7-Alterations, Section 11-Re-entry.  

 
2 . DEFINITIONS 

2.1  Act - “Act” means the Communications Act of 1934 [47 U.S.C. 153(R)], as amended by the 
Telecommunications Act of 1996, Public Law 104-104, 110 Stat. 56 (1996) codified throughout 47 
U.S.C.   

2.2 Active Collocation Space - Denotes the space within an Eligible Structure that can be designated for 
Physical Collocation which has sufficient telecommunications infrastructure systems, including power.  
Space within CEVs, huts and cabinets and similar Eligible Structures that can be designated for 
Physical Collocation is considered to be Active Collocation Space.  

2.3 Adjacent Off-site Arrangement - Where Physical Collocation space within AT&T-13STATE Eligible 
Structure is Legitimately Exhausted, and the Collocator’s Adjacent On-site space is not within 50 ft. of 
the Eligible Structure’s outside perimeter wall, the Collocator has the option and AT&T-13STATE shall 
permit an Adjacent Structure Off-site Arrangement, to the extent technically feasible.  The Adjacent Off-
site Arrangement is available if the Collocator’s site is located on a property that is contiguous to or 
within one standard city block of AT&T-13STATE’s Central Office or Eligible Structure.  
2.3.1 Such arrangement shall be used for interconnection or access to Lawful UNEs.  When the 

Collocator elects to utilize an Adjacent Off-site Arrangement, the Collocator shall provide both 
the AC and DC power required to operate such facility.  The Collocator may provide its own 
facilities to AT&T-13STATE’s premises or to a mutually agreeable meet point from its Adjacent 
Off-site location for interconnection purposes.  The Collocator may subscribe to facilities 
available in the UNE rate schedule of the Collocator’s Agreement.  The rates established in this 
Appendix for Adjacent Off-site Arrangement apply only if Collocator’s Adjacent off-site 
Arrangement is located on a property that is contiguous to or within one standard city block of 
AT&T-13STATE’s Central Office or Eligible Structure.  

2.3.2 At the time the Collocator requests this arrangement, the Collocator must provide information as 
to the location of the Adjacent Off-site facility, the proposed method of interconnection, and the 
time frame needed to complete provisioning of the arrangement.  AT&T-13STATE shall provide 
a response to Collocator within ten (10) days of receipt of the application, including a price quote, 
provisioning interval, and confirmation of the manner in which the Adjacent Off-site Facility will 
be interconnected with AT&T-13STATE’s facilities.  AT&T-13STATE shall make best efforts to 
meet the time intervals requested by Collocator and, if it cannot meet the Collocator’s proposed 
deadline, shall provide detailed reasons, as well as proposed provisioning intervals.  

2.3.3 In the event that interior space in an Eligible Structure becomes available, AT&T-13STATE will 
provide the option to the Collocator to relocate its equipment from an Adjacent or an Adjacent 
Off-site Facility into the interior space.  In the event the Collocator chooses to relocate its 
equipment into the interior space, appropriate charges applicable for collocation within the 
Eligible Structure will apply.  

2.4 Adjacent Structure - A Collocator-provided structure placed on AT&T-13STATE property (Adjacent 
On-site) or non-Company property (Adjacent Off-site) adjacent to an Eligible Structure.  This 
arrangement is only permitted when space is legitimately exhausted inside the Eligible Structure and to 
the extent technically feasible.  AT&T-13STATE and telecommunications carrier will mutually agree on 
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the location of the designated space on AT&T-13STATE premises where the adjacent structure will be 
placed.  AT&T-13STATE will not unreasonably withhold agreement as to the site desired by Collocator.  

2.5 Augment - A request from a Collocator to add equipment and/or cable to an existing Physical 
Collocation arrangement.  

2.6 Custom Work Charge - Denotes the charge(s) developed solely to meet the construction requirements 
of the Collocator, (e.g., painting a cage).  Custom work may not be charged to Collocator for any work 
performed which will benefit or be used by AT&T-13STATE or other collocators.  AT&T-13STATE also 
may not impose a Custom Work Charge without the Collocator’s approval and agreement that the 
custom work is not included in the provision of collocation as provided for in the rate elements 
contained in this Appendix.  In the event an agreement between the Collocator and AT&T-13STATE is 
not reached regarding the Custom Work Charge, AT&T-13STATE shall complete construction of the 
Collocator’s space pending resolution of the issue by the appropriate Commission and the Collocator 
may withhold payment for the disputed charges while the issue remains unresolved; however, any 
disputed Custom Work Charges paid by the Collocator or owed to AT&T-13STATE shall accrue 
interest at the rate established by the appropriate Commission.  All Custom Work Charges that are 
approved by the appropriate Commission will be the basis for calculating a refund to a Collocator that 
has overpaid or the amount due to AT&T-13STATE that was not paid or underpaid.  These overpaid or 
underpaid amounts will accrue at the above-stated interest rate on a monthly basis from the date of 
completion of the work or the date of payment of the disputed amount, as appropriate.  In the event that 
the requested work will benefit all or most collocators, such work shall not be considered custom work; 
instead, AT&T-13STATE shall file the appropriate interconnection agreement amendment.  However, 
AT&T-13STATE shall not delay completion of such work during the agreement approval process.  
AT&T-13STATE shall perform such work based upon provisional rates, subject to true up.    

2.7 Day - For purposes of application and/or installation intervals, “day” denotes calendar days unless 
otherwise specified.  However, any time period equal to or less than five days, day denotes business 
day.  

2.8 Dedicated Space - Denotes the space dedicated for the Collocator’s Physical Collocation arrangement 
located in AT&T-13STATE Eligible Structure.  

2.9 Eligible Structure - Eligible Structure refers to AT&T-13STATE's Central Offices and serving wire 
centers, as well as all buildings or similar structures owned or leased by AT&T-13STATE that house its 
network facilities, and all structures that house AT&T-13STATE's facilities on public rights-of-way, 
including but not limited to vaults containing loop concentrators or similar structures.  

2.10 Infrastructure Systems - The structural components, such as floors capable of supporting equipment 
loads, heating, ventilating and air conditioning (HVAC) systems, electrical systems, power, high 
efficiency filtration, humidity controls, remote alarms, compartmentation and smoke purge.  

2.11 Legitimately Exhausted - Denotes when all space in a Central Office (CO) or other Eligible Structure 
that can be used to locate telecommunications equipment in any of the methods of collocation available 
under this Appendix is exhausted or completely occupied.  Before AT&T-13STATE may make a 
determination that space in an Eligible Structure is legitimately exhausted, AT&T-13STATE must have 
removed all unused obsolete equipment from the Eligible Structure and made such space available for 
collocation; however, removal of the equipment shall not cause a delay in AT&T-13STATE’s response 
to a Collocator’s application or in provisioning collocation arrangements.  The determination of 
exhaustion is subject to dispute resolution as provided in Appendix General Terms & Conditions, 
Section 10.  In making this determination, AT&T-13STATE may reserve space for transport equipment 
for current year plus two years.  Additionally, AT&T-13STATE may not reserve space for equipment for 
itself, or advanced or interLATA services affiliates or other affiliates of AT&T-13STATE or for future use 
by AT&T-13STATE or its affiliates under conditions that are more favorable than those that apply to 
other telecommunications carriers seeking to reserve collocation space for their own use.  AT&T-
13STATE may reserve space for Switching, Power, Main Distribution Frame (MDF), and Digital Cross 
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Connect System (DCS)) up to anticipated Collocator growth over a 10-year life expectancy of the 
ultimate footprint of the equipment.  

2.12 Other (Inactive) Collocation Space - Denotes the space within the Central Office that can be 
designated for Physical Collocation where infrastructure systems do not currently exist and must be 
constructed.  The designation of Other (Inactive) Collocation Space is applicable to space within 
Central Offices only; other Eligible Structures such as CEVs, huts, and vaults are considered Active 
Collocation Space for purposes of this Appendix.  

2.13 Preparation Charges - Denotes those charges associated with the initial preparation of the 
Collocator’s Dedicated Space.  

2.14 Technically Feasible - A collocation arrangement is technically feasible if, in accordance with either 
national standards or industry practice, there is no significant technical impediment to its establishment.  
A rebuttable presumption that a collocation arrangement is technically feasible shall arise if the 
arrangement has been deployed by any incumbent local exchange carrier in the country.  

2.15 Telecommunications Infrastructure Space - Denotes the square footage or linear footage of space, 
including common areas, used to house telecommunications infrastructure equipment necessary to 
support collocation space used for interconnection with or access to Lawful UNEs of AT&T-13STATE’s 
network. 

 
3. PROVISIONING  

3.1 Virtual Collocation for Interconnection to AT&T-13STATE or access to AT&T-13STATE provided 
Lawful UNEs is ordered as set forth in AT&T-13STATE’s Interconnector's Collocation Services 
Handbook at https://clec.att.com/clec/ for Virtual Collocation in 13-STATES.  AT&T-13STATE will 
designate the location or locations within its wire centers, CEVs, huts and cabinets for the placement of 
all equipment and facilities associated with Virtual Collocation.  Virtual Collocation does not involve the 
reservation of segregated Central Office or CEV, hut and Cabinet space for the use of Collocator.  

3.2 AT&T-13STATE will provide Virtual Collocation for comparable equipment as it provides to itself in the 
Central Office, wire center, CEV, hut or Cabinet, as the case may be. 

 
4 . COLLOCATOR RESPONSIBILITIES 

4.1 The Collocator will provide, under this Section of this Appendix, at its expense, all facilities and 
equipment required to facilitate interconnection and access to AT&T-13STATE’s Lawful UNEs.  The 
Collocator will, at its expense, provide the following:  
4 .1.1 All plug-ins and/or circuit packs (working, spare, and replacements), 
4 .1.2 All unique tools and test equipment, 
4 .1.3 Any ancillary equipment and cabling used for remote monitoring and control, 
4.1.4 Any technical publications and updates associated with all Collocator-owned and provided 

equipment,  
4 .1.5 All training as described in Section 12.4.16. 

4.2 The Collocator will provide, at its expense, replacements for any recalled, obsolete, defective or 
damaged facilities, equipment, plug-ins, circuit packs, unique tools, test equipment, or any other item or 
material provided by the Collocator for placement in/on AT&T-13STATE property.  Suitable 
replacements are to be immediately provided to AT&T-13STATE to restore equipment.  

4.3 The Collocator will provide at least the minimum number of usable equipment spares specified by the 
manufacturer.  Replacements must be delivered to AT&T-13STATE Central Office using the equipment 
spare within five (5) days of notification that a spare was used or tested defective. 

 

https://clec.sbc.com/clec/
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5 . COOPERATIVE RESPONSIBILITIES 

5.1 AT&T-13STATE will work cooperatively with the Collocator to develop implementation plans including 
timelines associated with:  
5 .1.1 Placement of Collocator’s fiber into the Central Office vault, 
5 .1.2 Location and completion of all splicing, 
5 .1.3 Completion of installation of equipment and facilities, 
5 .1.4 Removal of above facilities and equipment, 
5.1.5 To the extent known, the Collocator can provide forecasted information to AT&T-13STATE on 

anticipated additional Virtual Collocation requirements,  
5.1.6 To the extent known, the Collocator is encouraged to provide AT&T-13STATE with a listing of 

the equipment types that they plan to virtually collocate in AT&T-13STATE’s Central Offices or 
CEVs, huts and cabinets.  This cooperative effort will insure that AT&T-13STATE personnel are 
properly trained on Collocator equipment. 

 
6 . INTERVALS AND PROVISIONING 

6 .1 Quote Intervals 
6.1.1 Upon receipt of the Collocator’s application and initial Planning Fee payment, AT&T-13STATE 

will begin development of the quotation.  AT&T-13STATE will notify the Collocator as to whether 
its request for a Virtual Collocation arrangement has been granted or denied due to a lack of 
interconnection facilities or space within ten (10) calendar days of submission of the completed 
application.  

6.1.2 In responding to an application request, AT&T-13STATE shall provide the quotation of the 
applicable nonrecurring and recurring rates, and the estimated construction interval no later than 
as specified below.  The Collocator has forty-five (45) calendar days from receipt of the quotation 
to accept the quotation.  The quotation expires after forty-five (45) calendar days.  After forty-five 
(45) calendar days, a new application and Planning Fee are required.  

6.1.3 Price quote intervals are as follows and will run concurrent with the ten (10) calendar day 
notification interval for availability of Virtual Collocation interconnection: 

 
Number of Applications By One Collocator Quotations Interval 

1 -  5 
6 - 10 

11 - 15 
16 – 20 

10 Calendar Days 
15 Calendar Days 
20 Calendar Days 
25 Calendar Days 

 
6.1.4 Should the Collocator submit twenty-one (21) or more applications within five (5) business days, 

the quotation interval will be increased by five (5) business days for every five (5) additional 
applications or fraction thereof.  Any material revision to an application will be treated as a new 
application and will be subject to the time intervals set forth above.  

6.1.5 A Collocator may obtain a shorter quote interval by scheduling a meeting with AT&T-13STATE 
at least twenty (20) calendar days prior to submission of the first application to discuss, 
coordinate and prioritize the Collocator applications.  

6.1.6 Once AT&T-13STATE has completed its review of the Virtual Collocation application form 
inquiry, the entire completed quote package will be forwarded to the potential Collocator in 
writing with a cover letter.  The Collocator has forty-five (45) calendar days to remit a signed 
confirmation form along with a check for fifty percent (50%) of all the applicable nonrecurring 
charges.  
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6.1.7 If the Collocator fails to respond within the forty-five (45) calendar day interval, should the 

Collocator decide at a later time to proceed with Virtual Collocation, a new application and 
Planning Fee will be required.  

6 .2 Implementation Intervals 
6.2.1 A Virtual Collocation arrangement is not reserved until the quotation is accepted.  When the 

quotation is accepted, unless otherwise mutually agreed to by the Parties in writing, AT&T-
13STATE will allow the Collocator’s vendor to begin equipment installation no later than ninety 
(90) calendar days from acceptance of the quotation.  The Virtual Collocation interval ends when 
roughed in, unterminated DC power and interconnection cabling is provided to the Virtual 
Collocation area.  

6.2.2 The construction intervals for Virtual Collocation arrangements are noted in Table 2-1.  For 
Virtual Collocation in Active Collocation Space where the Collocator is requesting maximum DC 
Power of fifty (50) amps, either in a single or in multiple feeds of fifty (50) amps (maximum fifty 
(50) amps per feed), the Virtual Collocation construction intervals remain as stated below.  For 
Virtual Collocation in Active Collocation Space where a Collocator is requesting DC Power that 
exceeds fifty (50) amps from a single source (e.g., 100 amps) per feed, the construction interval 
is ninety (90) calendar days.  These same construction intervals apply for Virtual Collocation in 
Eligible Structures such as CEVs (Vaults), huts and cabinets.  

6.2.3 When the quotation is accepted, unless otherwise mutually agreed to by the Parties in writing, 
the construction intervals for virtual are as follows:  
Table 2-1 

Type Description Interval Exception
Virtual 

 
  

Virtual 

Active Collocation space 
 
  

Active Collocation space 

90 calendar days 
 
  

90 calendar days 

With AT&T-13STATE 
installation of 

bays/racks/frames  
With CLEC installation of 

bays/racks/frames 
 

6.2.4 Where space is not suitable for Central Office equipment (e.g., it is not Active collocation space), 
AT&T-13STATE shall have an additional thirty (30) calendar days to prepare the space.  Virtual 
Collocation space is not reserved until the quotation is accepted.  

6.2.5 When the quotation is accepted unless otherwise mutually agreed to by the Parties in writing, 
AT&T-13STATE will complete construction of Active Collocation Space requests for Virtual 
Collocation in ninety (90) calendar days from the receipt of the Collocator’s acceptance of the 
quotation where power is available and the Collocator is installing all of its own bays.  The Virtual 
Collocation construction interval ends when roughed in, unterminated DC power and 
interconnection cabling is provided to the collocation area.  AT&T-13STATE will complete 
construction of Active Collocation Space requests for Virtual Collocation in ninety (90) calendar 
days from the receipt of the Collocator’s acceptance of the quotation where AT&T-13STATE will 
be installing all or some of the bays.  AT&T-13STATE considers power to be available if 
sufficient power plant capacity exists, the Battery Distribution Fuse Bay (BDFB) (if used) is within 
100 feet of the Collocator’s space and sufficient termination capacity on the power plant and/or 
Battery Distribution Fuse Bay (BDFB) exists.  

6.2.6 If a completion date outside the time period required herein is not agreed to by the Parties and 
not resolved through the Agreement’s dispute resolution procedures, the issue may be 
presented by either Party to the appropriate Commission for determination.  
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6 .3 Installation of Virtual Collocation Equipment 

6.3.1 AT&T-13STATE does not assume any responsibility for the design, engineering, testing, or 
performance of the end-to-end connection of the Collocator’s equipment, arrangement, or 
facilities.  

6.3.2 AT&T-13STATE will be responsible for using the same engineering practices as it does for its 
own similar equipment in determining the placement of equipment and engineering routes for all 
connecting cabling between collocation equipment.  

6.3.3 In this arrangement, telecommunications equipment (hereafter referred to as equipment) is 
furnished by the Collocator and engineered and installed by a mutually agreed upon vendor for 
the Collocator.  The Collocator will have the authority to select installation vendors.  All 
installations of equipment will be in accordance with the Collocator-provided installation design 
and must comply with manufacturer’s specifications and applicable published national standards 
approved by the FCC, and other governmental authorities that have jurisdiction.  

6.3.4 The Collocator and AT&T-13STATE must jointly accept the installation of the equipment and 
facilities prior to the installation of any services using the equipment.  As part of this acceptance, 
AT&T-13STATE will cooperatively test the collocated equipment and facilities with the 
Collocator.  

6.3.5 AT&T-13STATE will provide a Telephone Inventory Record Keeping System (TIRKS) and/or 
SWITCH print out of Actual Point of Termination/Connection Facilities Assignment (APOT/CFA) 
to the CLEC at collocation space turnover.  This information is used to request access and line 
sharing services.  The CLEC is responsible for payment of all non-recurring charges, where 
applicable, prior to receiving APOT/CFA information.  

6 .4 Revisions 
6.4.1 All Revisions to an initial request for a Virtual Collocation arrangement submitted by the 

Collocator must be in writing via a new application form.  
6 .4.1.1 Major Revisions include: 

• adding telecommunications equipment that requires additional electrical power. 
• adding additional Collocator bays or equipment that impact the existing/proposed 

floor-space area provided to the Collocator in their quote package.  
6.4.1.1.1 If the revision is major, a new interval for the Virtual Collocation arrangement 

will be established which shall not exceed two months.  
6 .4.1.2 Minor Revisions include: 

• adding bays of equipment that do not significantly impact the existing/proposed 
electrical systems. 

• adding light fixtures and outlets which do not exceed the capacity of the 
existing/proposed electrical system. 

• adjustments to the heat release projection which do not cause a change in the 
proposed/existing mechanical system.  
6.4.1.2.1 However, minor revisions will not require that a new interval be established.  

No additional Planning Fees shall be applicable if the revision is minor.  
6.4.1.2.2 This list is not all-inclusive.  Any revisions to the Collocator’s application not 

specified above must be reviewed by AT&T-13STATE to determine whether 
the revision is major or minor.  

6 .5 Augments 
6.5.1 In order to request an augment, the Collocator must submit a Virtual Collocation Application 

Form to AT&T-13STATE Collocation Service Center (CSC) indicating in Section 3 of the 
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application that this is an “Augmentation to an Existing Arrangement.”  The price quote will 
contain the charges and the construction interval for that application.  

6.5.2 AT&T-13STATE will work cooperatively with Collocator to negotiate mutually agreeable 
implementation intervals for augments. 

 
7 . EQUIPMENT PROVISIONING 

7.1 The Collocator will arrange to deliver to AT&T-13STATE Central Office where the equipment is located 
a reasonable number, as recommended by the manufacturer, of all appropriate plug-ins, circuit packs 
and cards and any other equipment, plus all necessary circuit design and provisioning information on 
an agreed-upon date which is no later than two (2) business days prior to the scheduled turn-up of the 
Collocator’s equipment.  

7.2 For the disconnection of circuits, the Collocator will provide all circuit information no later than two (2) 
business days prior to the scheduled disconnection of the Collocator’s circuit.  

7.3 AT&T-13STATE does not assume any responsibility for the design, engineering, testing, or 
performance of the end-to-end connection of the Collocator’s circuits. 

 
8. EPAIR OF EQUIPMENT R 

8.1 Except in emergency situations, the Collocator-owned fiber optic facilities and Central Office terminating 
equipment will be repaired only upon the request of the Collocator.  In an emergency, AT&T-13STATE 
may perform necessary repairs without prior notification.  The labor rates specified in Section 12.4.17 
apply to AT&T-13STATE Central Offices and AT&T-13STATE CEVs, huts and cabinets and are 
applicable for all repairs performed by AT&T-13STATE on the Collocator’s facilities and equipment.  

8.2 When initiating repair requests on Collocator owned equipment, the Collocator must provide AT&T-
13STATE with the location and identification of the equipment and a detailed description of the trouble.  

8.3 Upon notification by the Collocator and availability of spare parts as provided by the Collocator, AT&T-
13STATE will be responsible for repairing the Virtually Collocated equipment at the same standards 
that it repairs its own equipment. 

 
9 . MAINTENANCE OF EQUIPMENT 

9.1 The Collocator will request any and all maintenance by AT&T-13STATE on its Virtually Collocated 
facilities or equipment.  When initiating requests for maintenance on collocated equipment, the 
Collocator must provide AT&T-13STATE with the location and identification of the equipment and a 
detailed description of the maintenance requested.  

9.2 Upon notification by the Collocator and availability of spare parts as provided by the Collocator, AT&T-
13STATE will be responsible for maintaining the Virtually Collocated equipment at the same standards 
that it maintains its own equipment. 

 
1 0. ALARM COLLECTION 

1 0.1 The Collocator has the ability to purchase its own remote monitoring and alarming equipment. 
10.2 Since the maintenance of the Collocator’s equipment is at the direction and control of the Collocator, 

AT&T-13STATE will not be responsible for responding to alarms and will only conduct maintenance 
and repair activities at the direction of the Collocator. 

 
1 1. TERMINATION OF VIRTUAL COLLOCATION 

11.1 Upon termination of the Virtual Collocation arrangement, the Collocator will work cooperatively with 
AT&T-13STATE to remove the Collocator’s equipment and facilities from AT&T-13STATE’s property 
subject to the condition that the removal of such equipment can be accomplished without damaging or 
endangering other equipment located in the Central Office.  AT&T-13STATE is not responsible for and 
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will not guarantee the condition of such equipment.  The Collocator is responsible for arranging for and 
paying for the removal of virtually collocated equipment including all costs associated with equipment 
removal, packing and shipping.  Arrangements for and the removal of the Collocator virtually collocated 
equipment must be made within thirty (30) business days after termination of the Virtual Collocation 
arrangement, unless a different time period is mutually agreed upon.  AT&T-13STATE shall be 
responsible for exercising reasonable caution when removing virtually collocated equipment.  AT&T-
13STATE will only be responsible for damage done to such equipment caused by gross negligence on 
the part of AT&T-13STATE or its contractors during the removal process.  However, Collocator will 
indemnify and hold AT&T-13STATE harmless for any damage done to virtually collocated equipment if 
AT&T-13STATE permits the Collocator to hire a contractor approved by AT&T-13STATE to remove 
virtually collocated equipment.  Any equipment not removed in this time frame may be removed by 
AT&T-13STATE and stored in a non-Company location, at the expense of the Collocator.  Upon 
termination of the Virtual Collocation, the Collocator must remove the fiber entrance cable used for the 
Virtual Collocation.  If the entrance cable is not scheduled for removal within seven (7) days after 
removal of CLEC Virtual Collocation equipment, AT&T-13STATE may arrange for the removal, and the 
Collocator will be responsible for any charges incurred to remove the cable.  AT&T-13STATE and the 
Collocator will cooperatively manage the removal process.  The Collocator is only responsible for 
physically removing entrance cables housed in conduits or inner-ducts and will only be required to do 
so when AT&T-13STATE instructs the Collocator that such removal can be accomplished without 
damaging or endangering other cables contained in a common duct or other equipment residing in the 
Central Office. 

 
12. RATE ELEMENTS (AT&T-13STATE DOES ALL WORK)  

12.1 This Section contains specific regulations governing the rates and charges that apply to Virtual 
Collocation for the purpose of interconnecting to AT&T-13STATE under section 251(c)(2) and for 
access to AT&T-13STATE provided Lawful UNEs under 251(c)(3), when the Collocator provides the 
equipment.  

12.2 There are two types of rates and charges that apply to the various rate elements for Virtual Collocation.  
These are non-recurring charges and monthly recurring rates.  

12.3 Rates and charges specific to Virtual Collocation for interconnection with AT&T-13STATE for the 
transmission and routing of Telephone Exchange Service and Exchange Access under section 
251(c)(2), and for access to AT&T-13STATE provided Lawful UNEs under 251(c)(3) in AT&T-
13STATE’s Central Offices are set forth on Attachment 2 (Rates and Charges for AT&T-13STATE 
Central Offices).  Rates and charges specific to Virtual Collocation for access to AT&T-13STATE 
provided Lawful UNEs in AT&T-13STATE CEVs, huts and cabinets are set forth on the Collocation 
Rate Summary (Rates and Charges for AT&T-13STATE CEVs, huts and cabinets).  

12.4 Rate Elements for AT&T-13STATE Central Offices  
Consistent with provisions in Section 6 of this Appendix, the following provides a list of the specific rate 
elements for Virtual Collocation for interconnection with AT&T-13STATE for the transmission and 
routing of Telephone Exchange Service and Exchange Access, and for access to AT&T-13STATE’s 
provided Lawful UNEs to be used in conjunction with Virtual Collocation in AT&T-13STATE’s Central 

ffices. O 
1 2.4.1 Planning Fee 

12.4.1.1 The Planning Fee recovers AT&T-13STATE costs incurred to estimate the quotation of 
charges, project management costs, engineering costs, and other related planning 
activities for the Collocator’s request for a Virtual Collocation arrangement.  The 
Planning Fee also provides for AT&T-13STATE personnel to survey each requested 
location for availability of space for the placement of entrance cables as well as to 
determine floor space to physically place Collocator-designated equipment expressed 
as a non-recurring charge.  The Planning Fee is applied on an initial and subsequent 
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basis.  The initial charge will apply to the Collocator’s request for a Virtual Collocation 
arrangement.  The subsequent planning charge will apply to any additional 
interconnection or power arrangements.  Charges for this sub-element are specified on 
the Collocation Rate Summary.  

1 2.4.2 Floor Space 
12.4.2.1 This sub-element provides for the “occupancy” cost per bay framework associated with 

using the floor space in AT&T-13STATE’s Central Offices expressed as a monthly rate.  
Charges for the sub-elements are specified on the Collocation Rate Summary.  

1 2.4.3 Relay Rack (Optional) 
12.4.3.1 This sub-element provides the cost per Standard Bay relay rack when provided by 

AT&T-13STATE expressed as a monthly rate.  AT&T-13STATE's Standard Bay 
dimensions are 7' 0" high, and have a 23" interior width, 25" exterior width, and up to 
15" deep.  In those cases where an individual relay rack and associated floor space are 
shared by AT&T-13STATE and the Collocator or among Collocators, the floor space 
and relay rack associated will be apportioned on a quarter rack basis.  When the 
standard bay relay rack is provided by the Collocator, this rate element will not apply.  
Charges for this element are specified on the Collocation Rate Summary.  

1 2.4.4 Common Systems Materials 
12.4.4.1 This sub-element provides the infrastructure installation and maintenance of ironwork, 

racking, and lighting above the equipment bays.  Charges for the sub-elements are 
specified on the Collocation Rate Summary.  The common systems sub-element is 
distinct for standard and non-standard.  In those cases where common systems 
materials for an individual relay rack and associated floor space are shared with the 
Collocator or among Collocators, the common systems materials for the floor space and 
relay rack associated will be apportioned on a quarter rack basis.  

12.4.5 Real Estate  
12.4.5.1 These rate elements provide for AT&T-13STATE to recover the costs associated with 

preparing the Eligible Structure for telecommunications equipment (Site Conditioning) 
and securing the space (Safety and Security).    

1 2.4.5.2 Site Conditioning 
12.4.5.2.1 Permits AT&T-13STATE to recover costs associated with preparing space 

within the Eligible Structure for telecommunications equipment.  The 
nonrecurring charge for this sub-element is specified on the Collocation Rate 
Summary.  

12.4.5.3 Safety and Security  
12.4.5.3.1 Permits AT&T-13STATE to recover costs associated with securing the 

telecommunications area used for Virtual Collocation.  The nonrecurring 
charge for this sub-element is specified on the Collocation Rate Summary.  

1 2.4.6 Entrance Fiber Optic Arrangement  
12.4.6.1 This sub-element provides for AT&T-13STATE pulling and splicing fiber cable between 

the manhole and cable vault, and the subsequent routing of fiber riser cable between 
the cable vault and Fiber Distribution Frame (FDF).  (Note: virtually collocated 
equipment may also be connected to dedicated transport facilities provided as Lawful 
UNEs in lieu the entrance fiber.  When Virtually Collocated Equipment is connected to 
dedicated transport facilities in lieu of the entrance fiber, the terms, conditions and 
charges for such dedicated transport facilities are pursuant to the Agreement.  No 
recurring or non-recurring charges for dedicated transport facilities provided as used are 
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applicable pursuant to this Appendix).  Charges for this rate element are on the 
Collocation Rate Summary.  

1 2.4.6.2 Entrance Conduit, per sheath 
12.4.6.2.1 This sub-element represents any reinforced passage or opening in, on, 

under, over or through the ground between the first manhole and the cable 
vault through which the fiber optic cable is placed.  Charges for this element 
are specified on the Collocation Rate Summary.  

1 2.4.7 DC Power Arrangement Provisioning 
12.4.7.1 This sub-element is the cable and cable rack including support and fabrication material 

necessary to support the virtually collocated equipment expressed as a monthly rate for 
either 2-10 AMP feeds, 2-20 AMP feeds, 2-30 AMP feeds, 2-40 AMP feeds or 2-50 
AMP feeds.  Fuse panels necessary for terminating power feeds at the Collocator’s 
equipment bay are provided by the Collocator.  In the event that a Collocator requires a 
power arrangement that exceeds 50 AMPS from a single source, AT&T-13STATE will 
cooperatively work with the Collocator using comparable rate elements as the basis for 
such arrangements.  Cable sizing is based on List 2 design loads.  Charges for this 
sub-element are specified on the Collocation Rate Summary.   

1 2.4.8 DC Power Amperage Charge 
1 2.4.8.1 DC Power per AMP 

12.4.8.1.1 This is a monthly recurring charge which is determined by multiplying the per 
DC amp rate by the total amount of DC amps provided over one of the two 
power feeds ordered by the Collocator for its power arrangement.  By way of 
example, where CLEC orders DC Power in a 20-amp increment, it will be 
considered to have ordered two 20-amp power feeds and AT&T will provision 
two (2) twenty (20) AMP DC power leads that have been fused (for a 
combined total of forty (40) AMPs), but AT&T shall only bill CLEC the monthly 
recurring charge applicable to DC Power for a total of twenty (20) AMPs.  The 
DC power charge per amp consists of the use of:  DC power plant, backup 
generator, batteries & rectifiers, Battery Distribution Fuse Bay (BDFB), 
associated hardware & cabling, and AC energy to convert to DC power.  
Charges for this sub-element are specified on the Collocation Rate Summary.  

1 2.4.8.2 Heating, Ventilating, and Air Conditioning (HVAC) 
12.4.8.2.1 This sub-element consists of the elements necessary to provide HVAC within 

the Eligible Structure to the collocation arrangement and is based on the heat 
dissipation required for each 10 AMPS of DC Power.  Charges for this sub-
element are specified on the Collocation Rate Summary.  

1 2.4.8.3 Ground Cable Arrangement 
12.4.8.3.1 The Ground Cable Arrangement is the cabling arrangement designed to 

provide grounding for equipment per frame expressed as a monthly rate.  
Separate Ground Cable Arrangements are required for Integrated and 
Isolated Ground Planes.  Charges for this element are specified on the 
Collocation Rate Summary.  

1 2.4.9 DS0 Voice Grade Interconnection Cable Arrangement 
12.4.9.1 This sub-element provides for the cost associated with providing DS0 voice grade (100 

pairs) non-shielded or shielded between AT&T-13STATE’s Distributing Frame and the 
virtually collocated equipment expressed as a combination of a non-recurring charge 
and a monthly rate.  Charges for these sub-elements are specified on the Collocation 
Rate Summary. 
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1 2.4.10 DS-1 Interconnection Cable Arrangement to Digital Cross Connect System (DCS) 

12.4.10.1 This sub-element provides for the cost associated with providing 28 DS-1 cabling 
arrangement between AT&T-13STATE’s Digital Cross Connect System (DCS) 
functionality purchased from the Collocator’s Agreement and the virtually collocated 
equipment expressed as a combination of a non-recurring charge and a monthly rate.  

1 2.4.10.2 Charges for this sub-element are specified on the Collocation Rate Summary. 
1 2.4.11 DS-1 Interconnection Cable Arrangement to Digital System Cross-Connect Frame (DSX)   

12.4.11.1 This sub-element provides for the cost associated with providing 28 DS-1 cabling 
arrangement between AT&T-13STATE’s Digital System Cross-Connect Frame (DSX) 
functionality purchased from the Collocator’s Agreement and the virtually collocated 
equipment expressed as a combination of a non-recurring charge and a monthly rate.  
Charges for this sub-element are specified on the Collocation Rate Summary.  

1 2.4.12 DS-3 Interconnection Cable Arrangement to Digital Cross Connect System (DCS) 
12.4.12.1 This sub-element provides for the cost associated with providing one DS-3 cabling 

arrangement between AT&T-13STATE’s Digital Cross Connect System (DCS) 
functionality purchased from the Collocator’s Agreement and the virtually collocated 
equipment expressed as a combination of a non-recurring charge and a monthly rate.  
Charges for this sub-element are specified on the Collocation Rate Summary.  

1 2.4.13 DS-3 Interconnection Cable Arrangement to Digital System Cross-Connect Frame (DSX)  
12.4.13.1 This sub-element provides for the cost associated with providing one DS-3 cabling 

arrangement between AT&T-13STATE’s Digital System Cross-Connect Frame 
functionality purchased from the Collocator’s Agreement and the virtually collocated 
equipment expressed as a combination of a non-recurring charge and a monthly rate.  
Charges for this sub-element are specified on the Collocation Rate Summary.  

1 2.4.14 Fiber Interconnection Cable Arrangement 
12.4.14.1 This sub-element provides for the cost associated with providing 12 fibers pairs 

between AT&T-13STATE’s FDF and the virtually collocated equipment expressed as 
a combination of a non-recurring charge and a monthly rate.  Charges for this sub-
element are specified on the Collocation Rate Summary.  

1 2.4.15 Timing Source Arrangement (Optional) 
12.4.15.1 AT&T-13STATE provided single signal from AT&T-13STATE’s timing source to 

provide synchronization between a Collocator’s single network element and AT&T-
13STATE's equipment expressed as a recurring and non-recurring rate.  Charges for 
this sub-element, if requested by the Collocator are specified on the Collocation Rate 
Summary.  

1 2.4.16 Training 
12.4.16.1 AT&T-13STATE is responsible for determining when training is necessary and how 

many of AT&T-13STATE’s employees require training to provide 24 hour a day, 
seven day a week coverage for the installation, maintenance and repair of 
Collocator's designated equipment not currently used in a wire center selected by the 
Collocator for Virtual Collocation.  AT&T-13STATE will be limited to request training 
for four (4) of AT&T-13STATE’s personnel per location, unless a different number is 
mutually agreed upon by AT&T-13STATE and Collocator.  

12.4.16.2 The Collocator may have AT&T-13STATE arrange for the required training of AT&T-
13STATE’s personnel.  The non-recurring charges applicable for training are listed on 
the Collocation Rate Summary.  



APPENDIX VIRTUAL COLLOCATION/AT&T-13STATE 
PAGE 18 OF 28 

AT&T-13STATE/WILTEL COMMUNICATIIONS, LLC 
022007 

 
12.4.16.3 If AT&T-13STATE chooses not to coordinate the required training, the Collocator will 

assume the responsibility for providing the training.  It is then the responsibility of the 
Collocator to:  
12.4.16.3.1 arrange and pay to the supplier all costs for training sessions, including 

the cost of the trainer(s), transportation and lodging of such trainer(s), 
and required course material, and  

12.4.16.3.2 arrange and pay to each individual supplier all costs associated with 
lodging and other than domestic transportation, such as airfare, required 
for AT&T-13STATE employee training.  

12.4.16.3.3 arrange and pay all costs associated with AT&T-13STATE employee(s) 
attendance at the training, including lodging and other than local 
transportation, such as airfare, and employee(s) labor rate for time away 
from the job, required for AT&T-13STATE employee training.  

12.4.16.4 AT&T-13STATE will work cooperatively with the Collocator to schedule AT&T-
13STATE’s personnel training time required for the installation, maintenance and 
repair of the Collocator’s designated equipment.  The Collocator will be assessed two 
hours of the technician additional labor charge for AT&T-13STATE’s personnel time 
required to coordinate training activities with the Collocator.  The Collocator will be 
responsible for reimbursement of applicable Company contractual compensation 
obligations for time spent as a result of the necessary training.  All other charges, if 
applicable, specified in Collocation Rate Summary will be assessed to the Collocator.  

1 2.4.17 Maintenance and Repair Labor Rates 
1 2.4.17.1 Maintenance of Equipment 

12.4.17.1.1 This rate element is a labor rate charged by AT&T-13STATE to the 
Collocator for ongoing maintenance of the Collocator’s equipment.  Any 
maintenance requirements will be initiated by the Collocator.  Labor rates 
are based upon a 1/4 hour basis and are dependent upon day of week 
and time of day.  

12.4.17.1.2 For purposes of this Appendix, normal weekday is defined as 8:00 a.m. 
through 5:00 p.m., Monday through Friday, excluding holidays.  Non-
recurring charges for this sub-element are specified on the Collocation 
Rate Summary.  

1 2.4.17.2 Repair of Equipment 
12.4.17.2.1 This rate element is a labor rate charged by AT&T-13STATE to the 

Collocator for repair of the Collocator’s equipment.  All repair will be at 
the direction of the Collocator.  

12.4.17.2.2 Labor rates are based upon a charge for Network Operations Center 
(NOC) personnel to take the trouble report, create a trouble ticket, and 
dispatch a technician.  Labor rates for actual repair of the trouble are 
based upon a 1/4 hour basis and are dependent upon day of week and 
time of day.  

12.4.17.2.3 For purposes of this Appendix, normal weekday is defined as 8:00 a.m. 
through 5:00 p.m., Monday through Friday excluding holidays.  Non-
recurring charges for this sub-element are specified on the Collocation 
Rate Summary.  
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1 2.4.18 Collocation-to-Collocation Connection 

This rate element includes virtual-to-virtual, and virtual-to-physical connection options.  
1 2.4.18.1 Fiber Cable (12 Fiber Pair) 

12.4.18.1.1 This sub-element provides for direct cabling using fiber cable (12 fibers 
pairs) between two collocation arrangements at an Eligible Structure.  
This sub-element is expressed as a combination of a non-recurring 
charge and a monthly rate and these charges are specified on the 
Collocation Rate Summary.  

1 2.4.18.2 Copper Cable (28 DS1s) 
12.4.18.2.1 This sub-element provides for direct cabling using copper cable (28 

DS1s) between two collocation arrangements at an Eligible Structure.  
This sub-element is expressed as a combination of a non-recurring 
charge and a monthly rate and these charges are specified on the 
Collocation Rate Summary.  

1 2.4.18.3 Coax Cable (1 DS3) 
12.4.18.3.1 This sub-element provides for direct cabling using coaxial cable (1 DS3) 

between two collocation arrangements at an Eligible Structure.  This sub-
element is expressed as a combination of a non-recurring charge and a 
monthly rate and these charges are specified on the Collocation Rate 
Summary.  

1 2.4.18.4 Cable Racking and Hole 
12.4.18.4.1 This sub-element provides for cable rack space and hole for copper, 

coax and optical cabling between two collocation arrangements at an 
Eligible Structure.  This sub-element is expressed as a monthly rate 
specified on the Collocation Rate Summary.  

12.4.18.5 Route Design  
12.4.18.5.1 This sub-element provides the route design for collocation-to-collocation 

connections.  This sub-element is expressed as a non-recurring charge 
and this charge is specific on the Collocation Rate Summary.  

1 2.4.19 Equipment Evaluation Cost 
12.4.19.1 This rate element is a labor rate charged by AT&T-13STATE to the Collocator for 

evaluating the Collocator's equipment when not meeting Level 1 Safety requirements 
as set forth in Telcordia Network Equipment - Building Systems (NEBS).  Charges for 
this element are specified on the Collocation Rate Summary.  

1 2.4.20 Test and Acceptance 
12.4.20.1 This rate element is a labor rate charged by AT&T-13STATE to the Collocator for 

cooperative assisting the Collocator's approved vendor in testing and accepting the 
installed virtually collocated equipment.  Charges for this element are specified on the 
Collocation Rate Summary.  

12.5 Rate Elements for AT&T-13STATE’s CEVs, huts and cabinets  
The following provides a list of the specific rate elements for Virtual Collocation for access to AT&T-
13STATE’s provided Lawful UNEs in AT&T-13STATE’s CEVs, huts and cabinets.  
1 2.5.1 Entrance Cable Fiber 

12.5.1.1 This sub-element provides for the engineering of a point of appearance cable 
termination, preparation of work order drawings, postings of the work order and cable 
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data in the appropriate databases for inventory and provisioning purposes, excavation 
to expose existing subsurface facilities, pulling the Collocator-provided cable into the 
Eligible Structure, routing, securing and preparing the end for splicing or termination.  

1 2.5.1.2 Charges for these sub-elements are specified on the Collocation Rate Summary. 
1 2.5.2 Entrance Conduit 

12.5.2.1 Any reinforced passage or opening placed for the Collocator provided facility in, on, 
under/over or through the ground between AT&T-13STATE CEV, hut, or Cabinet and 
the Collocator structure.  Rates and charges are as found on the Collocation Rate 
Summary.   

1 2.5.3 DC Power Amperage Charge 
12.5.3.1 This sub-element provides for the use of power in the hut, CEV, or cabinet based on 

the amount of mounting space that is used by the Collocator as measured in 2-inch 
increments.  Charges for this sub-element are expressed as a recurring charge and 
can be found on the Collocation Rate Summary.  

1 2.5.4 24-Foot CEV 
12.5.4.1 This sub-element provides for the use of mounting space within a 24-foot CEV.  This 

element is expressed as a monthly rate.  The charge for this sub-element is specified 
on the Collocation Rate Summary.  

1 2.5.5 16-Foot CEV 
12.5.5.1 This sub-element provides for the use of mounting space within a 16-Foot CEV.  This 

element is expressed as a monthly rate.  The charge for this sub-element is specified 
on the Collocation Rate Summary.  

1 2.5.6 Maxi-Hut 
12.5.6.1 This sub-element provides for the use of mounting space within a maxi-hut.  This 

element is expressed as a monthly rate.  The charge for this sub-element is specified 
on the Collocation Rate Summary.  

1 2.5.7 Mini-Hut 
12.5.7.1 This sub-element provides for the use of mounting space within a mini-hut.  This 

element is expressed as a monthly rate.  The charge for this sub-element is specified 
on the Collocation Rate Summary.  

1 2.5.8 Large Cabinet 
12.5.8.1 This sub-element provides for the use of mounting space within a Large Cabinet.  This 

element is expressed as a monthly rate.  The charge for this sub-element is specified 
on the Collocation Rate Summary.  

1 2.5.9 Medium Cabinet 
12.5.9.1 This sub-element provides for the use of mounting space within a Medium Cabinet.  

This element is expressed as a monthly rate.  The charge for this sub-element is 
specified on the Collocation Rate Summary.  

1 2.5.10 Small Cabinet 
12.5.10.1This sub-element provides for the use of mounting space within a Small Cabinet.  This 

element is expressed as a monthly rate.  The charge for this sub-element is specified 
on the Collocation Rate Summary.  

1 2.5.11 Project Coordination Fee 
12.5.11.1The project coordination fee provides for AT&T-13STATE personnel to survey each 

requested CEV, Hut and Cabinet for availability of space for placement of copper or 
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fiber cables as well as to determine space for any Collocator-designated equipment.  
This sub-element is expressed as a non-recurring charge and is specified on the 
Collocation Rate Summary. 

 
1 3. ALTERNATIVE VIRTUAL COLLOCATION ARRANGEMENT DESCRIPTION 

1 3.1 Virtual Collocation wherein the Collocator maintains and repairs the virtually collocated equipment. 
13.2 For purposes of virtually collocating equipment, AT&T-13STATE shall determine which Eligible 

Structures require access to CEVs, huts, or manholes containing concentrated cabling and other forms 
of equipment that requires drawings, schematics, or other engineering documents that aide in the 
prevention of accidental network outages.  The drawings, schematics, or other engineering documents 
shall denote the location of the requesting Collocator’s equipment and cabling without disclosing 
identity of equipment and cabling belonging to AT&T-13STATE and other Collocators.  

13.3 After Collocator has been provided with written notification by AT&T-13STATE that access to CEVs, 
huts, or manholes containing concentrated cabling and other forms of equipment requires drawings, 
schematics, or other engineering documents that aide in the prevention of accidental network outages, 
Collocator may not enter an Eligible Structures without obtaining updated copies of drawings, 
schematics, or other engineering documents.  Upon request, AT&T-13STATE shall immediately make 
available to Collocator those drawings, schematics, or other engineering documents that identify the 
location of the requesting Collocator’s equipment and cabling.  In the event the requested documents 
are not immediately available, AT&T-13STATE shall not prevent the Collocator from entering the 
Eligible Structure.  If AT&T-13STATE does not immediately make the requested documents available 
to a Collocator and the Collocator enters the Eligible Structure, AT&T-13STATE shall deliver the 
requested documents to Collocator immediately upon locating same.  

13.4 AT&T-13STATE will provide a security escort with the Collocator paying the expense for the escort.  
AT&T-13STATE will provide the security escort as soon as reasonably possible, or within the time 
frame agreed to by the Parties, at the time of notice.  In the event the FCC determines that AT&T-
13STATE may not require a security escort paid for by the Collocator, then this Virtual Collocation 
maintenance alternative as described in this Section and in Section 1.24 of this Appendix is null and 
void, and all Virtual Collocation will be maintained by AT&T-13STATE as described in Section 1.3 of 
this Appendix.  

13.5 Prior to entering an Eligible Structure that requires drawings, schematics, or other engineering 
documents, Collocator must provide AT&T-13STATE with reasonable notice of the entry.  Notice will be 
provided to AT&T-13STATE’s Local Operations Center, which will be available to receive notice 
twenty-four (24) hours a day, seven (7) days a week.  Collocator providing notice to AT&T-13STATE’s 
Local Operations Center must specify the title and date of all drawings, schematics, or other 
engineering documents that will be used while in the Eligible Structure.  

13.6 The Collocator shall conduct background checks of the technicians who have access to the collocation 
space.  Collocator technicians will be security qualified by the Collocator and will be required to be 
knowledgeable of AT&T-13STATE security standards.  Disciplinary procedures shall be established in 
accordance with Section 14.3 of this Appendix to ensure the safety and integrity of the Eligible 
Structure, including, e.g., procedures that require the responsible employee to be terminated for certain 
specified actions that damage or place the equipment of AT&T-13STATE or other Collocators in 
jeopardy.  

13.7 AT&T-13STATE may use security devices, e.g., identification swipe cards, keyed access, and/or logs, 
as appropriate for the Eligible Structure where collocation will take place.  

13.8 AT&T-13STATE shall be permitted to recover the cost of such security devices from the Collocator in a 
reasonable manner.  The Collocator shall provide indemnification and insurance to cover any damages 
caused by the Collocator’s technicians at a level commensurate with the indemnification and insurance 
provided by AT&T-13STATE’s equipment suppliers with equivalent access.  
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13.9 Provisioning of equipment required for Virtual Collocation, e.g., power arrangements and 

interconnection arrangements will be provided in accordance with this Appendix. 
 

1 4. OBLIGATIONS OF THE COLLOCATOR 
14.1 Indemnification of AT&T-13STATE Indemnification is governed by the General Terms and Conditions 

of this Agreement.  
14.2 Insurance - Except as otherwise provided herein, Insurance will be governed by the General Terms and 

Conditions of this Agreement. 
 

1 5. COOPERATIVE RESPONSIBILITIES 
1 5.1 Qualification of Collocator 

15.1.1 Collocator technicians will be security qualified by the Collocator and will be required to be 
knowledgeable of AT&T-13STATE’s security standards.  Collocator personnel and technicians 
will undergo the same level of security training, or its equivalent that AT&T-13STATE's own 
employees and authorized contractors must undergo.  AT&T-13STATE will not, however, 
require Collocator to receive security training from AT&T-13STATE, but will provide information 
to Collocator on the specific type of training required.  Collocator can then provide its 
employees with their own security training.  Qualification program and security training details 
shall be included in AT&T-13STATE's Interconnector's Collocation Services Handbook at 
https://clec.att.com/clec/ for Virtual Collocation in 13-STATES.  

 
1 6. RATE REGULATIONS 

The rate element descriptions and rates and charges included in Section 14 preceding apply to this Virtual 
Collocation alternative wherein the Collocator maintains and repairs the virtually collocated equipment.  

dditional rate elements and rates apply to this alternative as provided for below. A 
16.1 Rate Elements for AT&T-13STATE’s Offices  

16.1.1 This security escort charge consists of the charges for AT&T-13STATE provided security 
escorts for Collocator Vendor’s access to their Virtual Collocation space in staffed and unstaffed 
Central Offices.  Any escort requirements will be initiated by the Collocator.  Labor rates are 
based upon a ¼ hour basis and are dependent upon day of week and time of day.  For purposes 
of this Appendix, normal week day is defined as 8:00 a.m. through 5:00 p.m., Monday through 
Friday, excluding holidays.  The billing period will start at the time the technician is contacted.  
This will allow for travel time to reach the agreed meet point.  Access requests outside of normal 
business hours or for unstaffed Central Offices which are cancelled will be subject to the 
minimum four (4) hour call out charge.  Non-recurring charges for this sub-element are specified 
on the Collocation Rate Summary.  

16.2 Rate Element for AT&T-13STATE’s CEV, Hut, and Cabinets  
16.2.1 The security escort charge consists of the charges for AT&T-13STATE provided security escorts 

for Collocator Vendor’s access to their Virtual Collocation space in CEVs, huts and cabinets.  
Any escort requirements will be initiated by the Collocator.  Labor rates are based upon a 1/4 
hour basis.  The billing period will start at the time the technician is contacted.  This will allow for 
travel time to reach the agreed upon meet point.  Access requests which are cancelled will be 
subject to the minimum four (4) hour call-out charge.  Rates and charges are as found on the 
Collocation Rate Summary.  

1 6.3 Application of Rates and Charges 
16.3.1 Beginning on and after the Effective Date of this agreement, the Parties agree that the rates and 

charges for Collocation shall be as set forth in this Appendix and in the Pricing Schedule 
applicable to collocation (“Collocation Rates”).  The Parties agree that the Collocation Rates 
shall apply, on a prospective basis only, beginning on the Effective Date of this agreement, to all 

https://clec.sbc.com/clec/
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existing CLEC collocation arrangements, including those established before the Effective Date of 
this agreement.  Because the Collocation Rates will apply on a prospective basis only, neither 
Party shall have a right to retroactive application of the Collocation Rates to any time period 
before the Effective Date, and there shall be no retroactive right of true-up for any time period 
before the Effective Date. 

 
1 7. CDOW (CLECs DOING OWN WORK) - COLLOCATOR RESPONSIBILITIES 

When the Collocator selects the option to provide, install, and terminate its interconnection and power cabling 
with an AT&T-13STATE Approved Vendor, the following Sections will apply.  However, the terms and 
conditions within CDOW are not comprehensive.  There are terms and conditions from the preceding Sections 
of this same Appendix that still apply for CDOW for rate elements that are not specifically addressed within 

ection 17 following. S 
1 7.1 Interconnection Cable 

17.1.1 The Collocator has the option to provide, install and terminate its interconnection cabling 
between the Collocator’s dedicated space and AT&T-13STATE Main Distribution Frame (MDF) 
or its equivalent by AT&T-13STATE Approved Vendor.  This option is only available if Collocator 
does all three (3) activities associated with interconnection cabling:  provide, install and 
terminate.  The Collocator may not elect to do some but not all the activities.  Collocator must 
indicate on its Virtual Collocation application that it has selected this option to apply to all 
interconnection cabling requested on the application.  If Collocator selects this option, the 
Collocator must also select the option to provide, install and terminate its power cable leads 
described in Section 17.2.  If Collocator selects this option, AT&T-13STATE will install and 
stencil termination blocks or panels at AT&T-13STATE Main Distribution Frame (MDF) or its 
equivalent for the handoff of the Actual Point of Termination (APOT) Connection(s) to the 
Collocator’s AT&T-13STATE Approved Vendor.  Intervals and provisioning for this offering are 
found in Section 17.3.1 through 17.3.5.  The Collocator’s AT&T-13STATE Approved Vendor 
must obtain an approved Method Procedure (MOP) from AT&T-13STATE and follow AT&T-
13STATE’s Technical Publication TP 76300MP for installation of equipment and cable facilities.   

1 7.2 DC Power Arrangement Provisioning 
17.2.1 The Collocator has the option to provide, install and terminate its power cable leads between the 

Collocator’s Dedicated Space and AT&T-13STATE’s Battery Distribution Fuse Bay   (BDFB) by 
AT&T-13STATE Approved Power Installation Vendor.  When AT&T-13STATE designated 
power termination point is at the Power Plant Primary Distribution, the Collocator’s AT&T-
13STATE Approved Power Installation Vendor will provide and install the power cable leads, but 
not terminate.  

17.2.2 The Collocator must contact AT&T-13STATE project manager five (5) business days prior to 
scheduling a request for the termination of the Collocator’s power cable leads to AT&T-
13STATE Power Plant Primary Distribution, which will be performed by AT&T-13STATE.  This 
option is only available if the Collocator does all three (3) activities associated with the power 
cable lead unless described otherwise within this Section.   

17.2.3 The Collocator may not elect to do some but not all the activities unless otherwise permitted in 
this Section.  If Collocator selects this option, the Collocator must also select the option to 
provide, install and terminate its interconnection cabling described in Section 17.1.  Intervals and 
provisioning for this offering are found in Section 17.3.1 through 17.3.5.  The Collocator’s AT&T-
13STATE Approved Power Installation Vendor must obtain an approved Method of Procedures 
(MOP) from AT&T-13STATE and follow AT&T-13STATE’s Technical Publication TP 76300MP 
for installation of equipment and cable facilities.  
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1 7.3 Intervals and Provisioning 

17.3.1 Implementation Intervals when CLEC hires AT&T-13STATE Approved Vendor Installs 
Interconnection and Power Cabling.  
17.3.1.1 AT&T-13STATE will provide Virtual Collocation arrangements in Eligible Structures on 

a “first-come, first-served” basis.  The determination whether there is sufficient space to 
accommodate Virtual Collocation at a particular Eligible Structure will be made initially 
by AT&T-13STATE.  AT&T-13STATE will notify Collocator as to whether its request for 
space has been granted or denied due to a lack of space within ten (10) calendar days 
from receipt of a Collocator's accurate and complete Virtual Collocation Application.  If 
AT&T-13STATE determines that Collocator's Virtual Collocation Application is 
unacceptable, AT&T-13STATE shall advise Collocator of any deficiencies within this 
ten (10) calendar day period.  AT&T-13STATE shall provide Collocator with sufficient 
detail so that Collocator has a reasonable opportunity to cure each deficiency.  To 
retain its place in the queue to obtain the Virtual Collocation arrangement, Collocator 
must cure any deficiencies in its Application and resubmit such Application within ten 
(10) calendar days after being advised of the deficiencies.  Any changes to the amount 
or type of floor space, interconnection terminations, and power requested from the 
originally submitted Virtual Collocation Application will not be considered a deficiency, 
but rather as a new Virtual Collocation Application with a new ten (10) calendar day 
space notification and a new delivery interval.  The delivery intervals set forth in this 
Section 17.3 is for new and augment Virtual Collocation Applications apply only when 
the Collocator installs interconnection and power cabling.  

17.3.1.2 The delivery interval relates to the period in which AT&T-13STATE shall construct and 
turnover to the Collocator’s AT&T-13STATE Approved Vendor the requested Virtual 
Collocation Space.  The delivery interval begins on the date AT&T-13STATE receives a 
complete and accurate Virtual Collocation Application from the Collocator.  The 
Collocator must provide AT&T-13STATE, within seven (7) calendar days from the date 
of notification granting the application request, a confirmatory response in writing to 
continue construction along with the fifty percent (50%) payment of non-recurring 
charges (unless payment was received with application) or the delivery interval provided 
in table below will not commence until such time as AT&T-13STATE has received such 
response and payment.  If the Collocator has not provided AT&T-13STATE such 
response and payment by the twelfth (12th) calendar day after the date AT&T-
13STATE notified Collocator its request has been granted, the application will be 
canceled.  Dedicated space is not reserved until AT&T-13STATE’s receipt of the 
confirmatory response in writing from the Collocator with applicable fees.  The delivery 
interval for Virtual Collocation is determined by AT&T-13STATE taking into 
consideration the various factors set forth in Table (1) below including, without 
limitation, the number of all Virtual Collocation Applications submitted by Collocator and 
the need for additional preparation of the space such as overhead racking, additional 
power or HVAC.  The delivery interval assigned will be provided to the Collocator by 
AT&T-13STATE with the ten (10) calendar day space notification.  Each complete and 
accurate Virtual Collocation Application received by AT&T-13STATE from the 
Collocator will be processed in the order received unless the Collocator provides a 
priority list, whichever is applicable. 
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   Table 1 

Number of All 
Applications 

submitted by One 
Collocator per state 
or metering region 

Overhead 
Iron/Racking Exists for 

Virtual Collocation 
Space Use 

Overhead 
Iron/Racking 

Does Not Exist 
for Virtual  

Collocation 
Space Use 

Additional Power or 
HVAC is Required for 

Virtual Collocation 
Space Use 

 
1 – 10  

11 - 20 

 
60 calendar days  
65 calendar days 

 
80 calendar days  
85 calendar days 

 
180 calendar days  
185 calendar days 

 
17.3.1.3 Should the Collocator submit twenty-one (21) or more applications within ten (10) 

business days, the above delivery intervals will be increased by five (5) days for every 
five (5) additional applications or fraction thereof.  Any material revision to an 
application will be treated as a new application and the delivery intervals set forth in 
Table (1) above will be re-started.  All Virtual Collocation Applications received by 
AT&T-13STATE from a Collocator within a ten (10) business day period shall be 
treated as submitted at the same time for purposes of administering the above 
staggering intervals.  The Virtual Collocation delivery interval ends when roughed in and 
the assigned space has been distinctly marked by AT&T-13STATE.  

17.3.1.4 For example, but not by way of limitation, if a Collocator submits twelve (12) complete 
and accurate Virtual Collocation Applications in a state, the delivery intervals assigned 
by AT&T-13STATE will depend on which variables apply within each Eligible Structure 
Virtual Collocation is requested:  

17.3.1.5 If Applications (1-4) are for Virtual Collocation Space where overhead racking exists, 
the delivery intervals assigned will be sixty (60) days.  If Applications (5-11) are for 
Virtual Collocation Space where overhead racking does not exist, the delivery intervals 
assigned to Applications (5-10) will be eighty (80) calendar days and Application (11) 
will be assigned eighty five (85) calendar days.  The Virtual Collocation Application (12) 
was requested in an Eligible Structure that needs additional HVAC added and would be 
assigned one hundred and eight five (185) calendar days.  

1 7.3.2 Payment 
17.3.2.1 The second fifty percent (50%) payment must be received by AT&T-13STATE prior to 

the space being turned over to the Collocator’s AT&T-13STATE Approved Vendor.  At 
space turnover, the Actual Point of Termination (APOT) Connection(s) will be provided 
to the Collocator’s AT&T-13STATE Approved Vendor by AT&T-13STATE.  

1 7.3.3 Cable Augments 
17.3.3.1 For the following interconnection cabling Augments, the Collocator must submit a 

complete and accurate Virtual Collocation Application:  
17.3.3.1.1 168 DS1 connections and/or 
17.3.3.1.2 48 DS3 connections and/or 
17.3.3.1.3 400 Copper (shielded or nonshielded) cable pair connections and/or 
17.3.3.1.4 12 fiber pair connections  

17.3.3.2 This application must include an up-front payment of the Application Fee and fifty 
percent (50%) of all applicable non-recurring charges.  

17.3.3.3 The cabling Augment interval is determined by AT&T-13STATE taking into 
consideration the various factors set forth in Table (2) below including, without 
limitation, the number of all Virtual Collocation Applications for the above Augments 
submitted by Collocator, the type of infrastructure available for collocation, and the need 
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for additional preparation of the infrastructure such as overhead racking and additional 
power.  The cabling Augment interval assigned will be provided to the Collocator by 
AT&T-13STATE with the ten (10) calendar day Augment notification.  Each complete 
and accurate Virtual Collocation Application received by AT&T-13STATE from the 
Collocator will be processed in the order received unless the Collocator provides a 
priority list, whichever is applicable. 

 
Number of All Applications 

submitted by One Collocator 
per state or metering region 

Necessary Elements 
such as Iron/Racking 
and Power exist for 

Virtual Collocation Use 

Necessary Elements such as 
Iron/Racking and Power does 
not exist for Virtual Collocation 

Use  
1 – 10  

  11 -  20 

 
30 calendar days  
35 calendar days 

 
60 calendar days  
65 calendar days 

 
17.3.3.4 Should the Collocator submit twenty-one (21) or more Virtual Collocation Applications 

for cabling Augments within ten (10) business days, the above cabling Augment 
intervals will be increased by five (5) days for every five (5) additional application or 
fraction thereof.  Any material revision to a Virtual Collocation Application for cabling 
Augments will be treated as a new application and the cabling Augment delivery 
intervals set forth in Table (2) above.  All cabling Augment applications received by 
AT&T-13STATE from a Collocator within a ten (10) business day period shall be 
treated as submitted at the same time for purposes of administering the above 
staggering intervals.  

17.3.3.5 For example, but not by way of limitation, if a Collocator submits twelve (12)  Virtual 
Collocation Applications for cabling Augments in a state, the delivery intervals assigned 
will depend on which variables apply within each Eligible Structure requested:  

17.3.3.6 If Applications (1-4) are for Virtual Collocation cabling Augments where necessary 
elements such as overhead racking and power exists, the delivery interval assigned will 
be thirty (30) calendar days.  If Applications (5-12) are for Physical Collocation where 
necessary elements such as overhead racking and power does not exists, the delivery 
interval assigned to Applications (5-10) will be sixty (60) calendar days and for 
Applications (11-12) sixty five (65) calendar days.  

1 7.3.4 All Other Augments 
17.3.4.1 For all Augments other than provided above, AT&T-13STATE will work cooperatively 

with Collocator to negotiate a mutually agreeable delivery intervals.  
1 7.3.5 Walk-Through Visit 

17.3.5.1 Within twenty (20) calendar days or mutually agreed upon time, from AT&T-13STATE’s 
receipt of the confirmatory response in writing to continue construction on the Virtual 
Collocation job requested along with the 50% payment of non-recurring charges (unless 
payment was received with application), Network Support and/or appropriate 
departments will schedule a walk through visit with the CLEC and/or vendor to provide 
floor plans of space and the preliminary route design for the interconnection and power 
cabling.  

17.4 Rates Elements for AT&T-13STATE Central Offices  
1 7.4.1 DC Power Arrangement Provisioning 

17.4.1.1 When the Collocator selects the option to install the power cable by AT&T-13STATE 
Approved Power Installation vendor, only the rack occupancy and on-going 
maintenance of the rack charge will apply.  This is expressed as a monthly rate as 
specified on the Collocation Rate Summary. 
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1 7.4.2 DS0 Voice Grade Cable Arrangement 

17.4.2.1 When the Collocator selects the option to provide and install the interconnection cabling 
by a AT&T-13STATE approved vendor, the DS0 Voice Grade Terminal blocks at the 
MDF, rack occupancy, and on-going maintenance charges will apply.  This is expressed 
as a combination of a non-recurring charge and a monthly rate as specified on the 
Collocation Rate Summary.  

1 7.4.3 DS-1 Interconnection Cable Arrangement to Digital Cross Connect System (DCS) 
17.4.3.1 When the Collocator selects the option to provide and install the interconnection cabling 

by AT&T-13STATE approved vendor, the DS-1 Port, rack occupancy, and on-going 
maintenance charges will apply.  This is expressed as a combination of a non-recurring 
charge and a monthly rate as specified on the Collocation Rate Summary.  

1 7.4.4 DS-1 Interconnection Cable Arrangement to Digital System Cross-Connect Frame 
17.4.4.1 When the Collocator selects the option to provide and install the interconnection cabling 

by AT&T-13STATE approved vendor, the Digital System Cross-Connect Frame at the 
MDF, rack occupancy, and on-going maintenance charges will apply.  This is expressed 
as a combination of a non-recurring charge and a monthly rate as specified on the 
Collocation Rate Summary.  

1 7.4.5 DS-3 Interconnection Cable Arrangement to Digital Cross Connect System (DCS) 
17.4.5.1 When the Collocator selects the option to provide and install the interconnection cabling 

by AT&T-13STATE approved vendor, the DS-3 Port, rack occupancy, and on-going 
maintenance charges will apply.  This is expressed as a combination of a non-recurring 
charge and a monthly rate as specified on the Collocation Rate Summary.  

1 7.4.6 DS-3 Interconnection Cable Arrangement to Digital System Cross-Connect Frame 
17.4.6.1 When the Collocator selects the option to provide and install the interconnection cabling 

by AT&T-13STATE approved vendor, the Digital System Cross-Connect Frame at the 
MDF, rack occupancy, and on-going maintenance charges will apply.  This is expressed 
as a combination of a non-recurring charge and a monthly rate as specified on the 
Collocation Rate Summary.  

1 7.4.7 Fiber Interconnection Cable Arrangement 
17.4.7.1 When the Collocator selects the option to provide and install the interconnection cabling 

by a AT&T-13STATE approved vendor, the Fiber terminating panel at the FDF-1 Port, 
rack occupancy, and on-going maintenance charges will apply.  This is expressed as a 
combination of a non-recurring charge and a monthly rate as specified on the 
Collocation Rate Summary.  

1 7.4.8 Collocation to Collocation Connection 
17.4.8.1 This rate element include virtual to virtual and virtual to physical connection options.  

17.4.8.1.1 Fiber Cable (12 Fiber Pair)  
17.4.8.1.1.1 When the Collocator selects the option to provide and install the 

interconnection cabling by a AT&T-13STATE approved vendor, 
the charge for on-going maintenance of the rack will apply.  This 
is expressed as a combination of a non-recurring charge and a 
monthly rate as specified on the Collocation Rate Summary.  

17.4.8.2.1 Copper Cable  
17.4.8.2.1.1 When the Collocator selects the option to provide and install the 

interconnection cabling by a AT&T-13STATE approved vendor, 
the charge for on-going maintenance of the rack will apply.  This 
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is expressed as a combination of a non-recurring charge and a 
monthly rate as specified on the Collocation Rate Summary.  

17.4.8.3.1 Coax Cable  
17.4.8.3.1.1 When the Collocator selects the option to provide and install the 

interconnection cabling by a AT&T-13STATE approved vendor, 
the charge for on-going maintenance will apply.  This is 
expressed as a combination of a non-recurring charge and a 
monthly rate as specified on the Collocation Rate Summary.  

17.4.8.4.1 Cable Racking and Hole  
17.4.8.4.1.1 This sub-element provides for cable rack space and hole for 

copper, coax and optical cabling between two collocation 
arrangements and the required terminations at each Virtual 
Collocation arrangement(s) at an Eligible Structure.  This sub-
element is expressed as a monthly rate specified on the 
Collocation Rate Summary.  

17.4.8.5.1 Route Design  
17.4.8.5.1.1 This sub-element provides the route design for collocation-to-

collocation connections.  This sub-element is expressed as a 
non-recurring charge and this charge is specific on the 
Collocation Rate Summary. 
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COLLOCATION RATE SUMMARY

April 24, 2007

 ATT IL/WILTEL COMMUNICATIONS, LLC

Line Product Type Rate Element Description USOC

Current 
Monthly 

Recurring 
Rate

Current Non-
Recurring Rate 

(Initial)

1
CLEC-PROVISIONED FACILITIES & EQUIPMENT: 
CAGED

2 REAL ESTATE
3 Site Conditioning Per Sq. Ft. of space used by CLEC S8FWB $9.28
4 Safety & Security Per Sq. Ft. of space used by CLEC S8F4N $19.56
5 Floor Space Usage Per Sq. Ft. of space used by CLEC S8F4L $5.97
6 COMMON SYSTEMS
7 Common Systems - Cage Per Sq. Ft. of space used by CLEC S8F4A $0.44 $59.86
8 PLANNING
9 Planning - Central Office Per Sq. Ft. of space used by CLEC S8GCA $0.09 $7.55
10 Planning Per Request NRFCD $5,244.43
11 Planning - Subsequent Inter. Cabling Per Request NRFCE $2,267.04
12 Planning - Subsequent Power Cabling Per Request NRFCF $2,306.10
13 Planning - Subs. Inter./Power Cabling Per Request NRFCG $2,884.60
14 Planning - Non-Standard Per Request NRFCH $1,436.00
15 POWER PROVISIONING
16 Power Panel:
17 50 Amp Per Power Panel (CLEC Provided) NONE
18 200 Amp Per Power Panel (CLEC Provided) NONE
19 Power Cable and Infrastructure:
20 Power Cable Rack Per Four Power Cables or Quad NONE
21 2-10 Amp Feeds Per 2-10 Amp Power Feeds (CLEC Provided) C1F31 $0.25 $48.23
22 2-20 Amp Feeds Per 2-20 Amp Power Feeds (CLEC Provided) S8GF1 $0.25 $48.23
23 2-30 Amp Feeds Per 2-30 Amp Power Feeds (CLEC Provided) C1F32 $0.25 $48.23
24 2-40 Amp Feeds Per 2-40 Amp Power Feeds (CLEC Provided) C1F33 $0.25 $48.23
25 2-50 Amp Feeds Per 2-50 Amp Power Feeds (CLEC Provided) S8GF2 $0.25 $48.23
26 2-100 Amp Feeds Per 2-100 Amp Power Feeds (CLEC Provided) S8GF3 $0.25 $48.23
27 Equipment Grounding:
28 Ground Cable Placement Per Sq. Ft. of space used by CLEC S8FCR $0.03 $0.92
29 DC POWER AMPERAGE CHARGE
30 Per Amp Per Amp C1FWA $9.80
31 FIBER CABLE PLACEMENT
32 Central Office:
33 Fiber Cable Per Fiber Cable Sheath (CLEC Vendor Pulls Cable) S8FQ9 $4.85 $809.13
34 Entrance Conduit Per Fiber Cable Sheath S8FW5 $8.76
35 MISCELLANEOUS & OPTIONAL COST:
36 MISCELLANEOUS COSTS
37 Timing Lead (1 pair per circuit) Per Linear Foot, Per pair S8F45 $0.08 $14.81
38 Bits Timing Based on two (2) leads per circuit S8FQT $3.58 $698.82
39 Space Availability Report Per Premise NRFCQ $168.04
40 Security Access / ID Cards Per Five Cards NRFCM $123.35
41 Security Access / ID Cards/Expedite Per Five Cards NRFCN $203.35
42 CAGE COMMON COSTS
43 AC Circuit Placement Per Sq. Ft. (CLEC provides cage) NRL6O $5.29
44 INTERCONNECTION COSTS:
45 ILEC TO CLEC CONNECTION
46 Voice Grade Arrangement 100 Copper Pairs (CLEC provides cable) S8F48 $3.86 $156.02
47 Voice Grade Arrangement 100 Shielded Pairs (CLEC provides cable) S8FWU $3.86 $156.02
48 DS1 Arrangement - DCS 28 DS1 (CLEC provides cable) S8FQM $295.42 $3,105.79
49 DS1 Arrangement - DSX 28 DS1 (CLEC provides cable) S8F46 $6.07 $486.89
50 DS3 Arrangement - DCS 1 DS3 (CLEC provides cable) S8F47 $115.30 $1,809.40
51 DS3 Arrangement - DSX 1 DS3 (CLEC provides cable) S8FQN $5.69 $116.67
52 Fiber Arrangement 12 Fiber Pairs (CLEC provides cable) S8FQR $3.58 $698.82
53 CLEC TO CLEC CONNECTION
54 Cable Racking and Hole for Optical Per Cable S8GFE $0.82
55 Cable Racking and Hole for DS1 Per Cable S8GFF $0.57
56 Cable Racking and Hole for DS3 Per Cable S8GFG $0.50
57 Route Design NRFCX $424.88
58 Connection for DS1 Per 28 Circuits (CLEC provides cable) S8GFH $0.18
59 Connection for DS3 Per Circuit (CLEC provides cable) S8GFJ $0.12
60 Connection for Optical Per Cable (CLEC provides cable) S8GFK $0.31
61 TIME SENSITIVE ACTIVITIES
62 PRE-VISITS
63 Colloc. Ser. Mgr. - 2nd Level Per 1/4 Hour NRFCR $23.23
64 Comm. Tech - Craft Per 1/4 Hour NRFCS $19.60
65 CO Manager - 1st Level Per 1/4 Hour NRFCT $19.72
66 Floor Space Planning - 1st Level Per 1/4 Hour NRFCU $19.24
67 CONSTRUCTION VISITS
68 Project Manager - 1st Level Per 1/4 Hour NRFCV $19.24
69 Colloc. Ser. Mgr. - 2nd Level Per 1/4 Hour NRFCZ $23.23
70
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71
AT&T-PROVISIONED FACILITIES & EQUIPMENT: 
CAGED

72 REAL ESTATE
73 Site Conditioning Per Sq. Ft. of space used by CLEC S8GCE $9.28
74 Safety & Security Per Sq. Ft. of space used by CLEC S8GCF $19.56
75 Floor Space Usage Per Sq. Ft. of space used by CLEC S8GCD $5.97
76 COMMON SYSTEMS
77 Common Systems - Cage Per Sq. Ft. of space used by CLEC S8GCG $0.44 $59.86
78 PLANNING
79 Planning - Central Office Per Sq. Ft. of space used by CLEC S8GCA $0.09 $7.55
80 Planning Per Request NRFCD $5,244.43
81 Planning - Subsequent Inter. Cabling Per Request NRFCE $2,267.04
82 Planning - Subsequent Power Cabling Per Request NRFCF $2,306.10
83 Planning - Subs. Inter./Power Cabling Per Request NRFCG $2,884.60
84 Planning - Non-Standard Per Request NRFCH $1,436.00
85 POWER PROVISIONING
86 Power Panel:
87 50 Amp Per Power Panel S8GC8 $15.77 $3,079.47
88 200 Amp Per Power Panel S8GC9 $18.75 $3,659.46
89 Power Cable and Infrastructure:
90 2-10 Amp Feeds Per 2-10 Amp Power Feeds C1F3A $5.83 $1,378.83
91 2-20 Amp Feeds Per 2-20 Amp Power Feeds S8GCU $7.74 $1,570.84
92 2-30 Amp Feeds Per 2-30 Amp Power Feeds C1F3B $8.35 $1,700.70 
93 2.40 Amp Feeds Per 2-40 Amp Power Feeds C1F3C $8.96 $1,830.56 
94 2-50 Amp Feeds Per 2-50 Amp Power Feeds S8GCV $9.57 $1,954.85
95 2-100 Amp Feeds Per 2-100 Amp Power Feeds S8GCW $11.39 $2,344.44
96 Equipment Grounding:
97 Ground Cable Placement Per Sq. Ft. of space used by CLEC S8GDA $0.03 $0.92
98 DC POWER AMPERAGE CHARGE
99 Per Amp Per Amp C1FWA $9.80
100 FIBER CABLE PLACEMENT
101 Central Office:
102 Fiber Cable Per Fiber Cable Sheath S8GDE $4.85 $1,619.88
103 Entrance Conduit to Vault Per Fiber Cable Sheath S8GDD $8.76
104 MISCELLANEOUS & OPTIONAL COST:
105 MISCELLANEOUS COSTS
106 Timing Lead (1 pair per circuit) Per Linear Foot, Per pair S8GEK $0.08 $14.81
107 Bits Timing Based on two (2) leads per circuit S8GEJ $3.58 $698.82
108 Space Availability Report Per Premise NRFCQ $168.04
109 Security Access / ID Cards Per Five Cards NRFCM $123.35
110 Security Access / ID Cards/Expedite Per Five Cards NRFCN $203.35
111 CAGE COMMON COSTS
112 Cage Preparation Per Sq. Ft. of space used by CLEC S8GCH $0.27 $19.70
113 INTERCONNECTION COSTS:
114 ILEC TO CLEC CONNECTION
115 Voice Grade Arrangement 100 Copper Pairs S8GD4 $4.92 $1,027.16
116 Voice Grade Arrangement 100 Shielded Pairs S8GD5 $4.92 $1,027.16
117 DS1 Arrangement - DCS 28 DS1 S8GDK $297.44 $3,613.06
118 DS1 Arrangement - DSX 28 DS1 S8GDP $9.79 $1,346.48
119 DS3 Arrangement - DCS 1 DS3 S8GDV $115.58 $2,181.58
120 DS3 Arrangement - DSX 1 DS3 S8GDZ $7.14 $603.89
121 Fiber Arrangement 12 Fiber Pairs (24 Fiber strands) S8GED $6.55 $1,779.78
122 CLEC TO CLEC CONNECTION
123 Cable Racking and Hole for Optical Per Cable S8GFE $0.82
124 Cable Racking and Hole for DS1 Per Cable S8GFF $0.57
125 Cable Racking and Hole for DS3 Per Cable S8GFG $0.50
126 Route Design NRFCX $424.88
127 Connection for DS1 Per 28 Circuits S8GFC $1.41 $982.35
128 Connection for DS3 Per Circuit S8GFD $1.30 $433.86
129 Connection for Optical (Fiber) Per Cable S8GFB $1.38 $1,404.07
130 TIME SENSITIVE ACTIVITIES
131 PRE-VISITS
132 Colloc. Ser. Mgr. - 2nd Level Per 1/4 Hour NRFCR $23.23
133 Comm. Tech - Craft Per 1/4 Hour NRFCS $19.60
134 CO Manager - 1st Level Per 1/4 Hour NRFCT $19.72
135 Floor Space Planning - 1st Level Per 1/4 Hour NRFCU $19.24
136 CONSTRUCTION VISITS
137 Project Manager - 1st Level Per 1/4 Hour NRFCV $19.24
138 Colloc. Ser. Mgr. - 2nd Level Per 1/4 Hour NRFCZ $23.23
139

140
CLEC-PROVISIONED FACILITIES & EQUIPMENT: 
CAGELESS

141 REAL ESTATE
142 Site Conditioning Per Frame (Standard Bay=10 sq ft) S8FWC $92.81
143 Safety & Security Per Frame (Standard Bay=10 sq ft) S8FWG $195.57
144 Floor Space Usage Per Frame (Standard Bay=10 sq ft) S8F9C $64.21
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145 COMMON SYSTEMS
146 Common Systems - Cageless Per Frame (Standard Bay=10 sq ft) S8FWE $9.35 $760.45
147 PLANNING
148 Planning - Central Office Per Frame (Standard Bay=10 sq ft) S8GCB $1.13 $75.54
149 Planning Per Request NRFCJ $4,601.93
150 Planning - Subsequent Inter. Cabling Per Request NRFCE $2,267.04
151 Planning - Subsequent Power Cabling Per Request NRFCF $2,306.10
152 Planning - Subs. Inter./Power Cabling Per Request NRFCG $2,884.60
153 Planning - Non-Standard Per Request NRFCH $1,436.00
154 POWER PROVISIONING
155 Power Panel:
156 50 Amp Per Power Panel (CLEC Provided) NONE
157 200 Amp Per Power Panel (CLEC Provided) NONE
158 Power Cable and Infrastructure:
159 Power Cable Rack Per Four Power Cables or Quad NONE
160 2-10 Amp Feeds Per 2-10 Amp Power Feeds (CLEC Provided) C1F34 $0.25 $48.23
161 2-20 Amp Feeds Per 2-20 Amp Power Feeds (CLEC Provided) S8GF1 $0.25 $48.23
162 2-30 Amp Feeds Per 2-30 Amp Power Feeds (CLEC Provided) C1F35 $0.25 $48.23
163 2-40 Amp Feeds Per 2-40 Amp Power Feeds (CLEC Provided) C1F36 $0.25 $48.23
164 2-50 Amp Feeds Per 2-50 Amp Power Feeds (CLEC Provided) S8GF2 $0.25 $48.23
165 2-100 Amp Feeds Per 2-100 Amp Power Feeds (CLEC Provided) S8GF3 $0.25 $48.23
166 Equipment Grounding:
167 Ground Cable Placement Per Frame S8GDB $0.33 $15.32
168 DC POWER AMPERAGE CHARGE
169 Per Amp Per Amp C1FWA $9.80
170 CEV, HUT & Cabinets Per 2 inch mounting space S8GCT $1.27
171 FIBER CABLE PLACEMENT
172 Central Office:
173 Fiber Cable Per Fiber Cable Sheath (CLEC Vendor Pulls Cable) S8FQ9 $4.85 $809.13
174 Entrance Conduit Per Fiber Cable Sheath S8FW5 $8.76
175 CEV, HUT & Cabinets:
176 Fiber Cable Placement Per Fiber Cable Sheath S8GDH $53.58
177 Entrance Conduit Per Fiber Cable Sheath S8GDJ $2.61
178 MISCELLANEOUS & OPTIONAL COST:
179 MISCELLANEOUS COSTS
180 Timing Lead (1 pair per circuit) Per Linear Foot, Per pair S8F45 $0.08 $14.81
181 Bits Timing Based on two (2) leads per circuit S8FQT $3.58 $698.82
182 Space Availability Report Per Premise NRFCQ $168.04
183 Security Access / ID Cards Per Five Cards NRFCM $123.35
184 Security Access / ID Cards/Expedite Per Five Cards NRFCN $203.35
185 CAGELESS / POT BAY OPTIONS
186 Standard Equipment Bay Each (CLEC Provided) NONE
187 Non-Standard Cabinet Bay Each (CLEC Provided) NONE
188 VF/DS0 Termination Panel Each (CLEC Provided) NONE
189 VF/DS0 Termination Module Each (CLEC Provided) NONE
190 DDP-1 Panel Each (CLEC Provided) NONE
191 DDP-1 Jack Access Card Each (CLEC Provided) NONE
192 DS3/STS-1 Interconnect Panel Each (CLEC Provided) NONE
193 DS3 Interconnect Module Each (CLEC Provided) NONE
194 Fiber Optic Splitter Panel Each (CLEC Provided) NONE
195 Fiber Termination Dual Module Each (CLEC Provided) NONE
196 CEV, HUT, CABINET
197 24 Foot CEV 2 Inch Mounting Space S8GE3 $1.64
198 16 Foot CEV 2 Inch Mounting Space S8GE4 $1.77
199 Maxi-Hut 2 Inch Mounting Space S8GE1 $0.77
200 Mini-Hut 2 Inch Mounting Space S8GE2 $1.33
201 Large Cabinet 2 Inch Mounting Space S8GEX $1.63
202 Medium Cabinet 2 Inch Mounting Space S8GEY $2.19
203 Small Cabinet 2 Inch Mounting Space S8GEZ $3.29
204 INTERCONNECTION COSTS:
205 ILEC TO CLEC CONNECTION
206 Voice Grade Arrangement 100 Copper Pairs (CLEC provides cable) S8F3E $3.86 $156.02
207 Voice Grade Arrangement 100 Shielded Pairs (CLEC provides cable) S8FWV $3.86 $156.02
208 DS1 Arrangement - DCS 28 DS1 (CLEC provides cable) S8F2J $295.42 $3,105.79
209 DS1 Arrangement - DSX 28 DS1 (CLEC provides cable) S8F2P $6.07 $486.89
210 DS3 Arrangement - DCS 1 DS3 (CLEC provides cable) S8F21 $115.30 $1,809.40
211 DS3 Arrangement - DSX 1 DS3 (CLEC provides cable) S8F25 $5.69 $116.67
212 Fiber Arrangement 12 Fiber Pairs (CLEC provides cable) S8F49 $3.76 $495.49
213 CLEC TO CLEC CONNECTION
214 Cable Racking and Hole for Optical Per Cable S8GFE $0.82
215 Cable Racking and Hole for DS1 Per Cable S8GFF $0.57
216 Cable Racking and Hole for DS3 Per Cable S8GFG $0.50
217 Route Design NRFCX $424.88
218 Connection for DS1 Per 28 Circuits (CLEC provides cable) S8GFL $0.18 $0.00
219 Connection for DS3 Per Circuit (CLEC provides cable) S8GFM $0.12 $0.00
220 Connection for Optical Per Cable (CLEC provides cable) S8GFN $0.31 $0.00
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221 PROJECT MANAGEMENT
222 CEV, HUT & CABINET
223 Project Coordination Per CLEC Application NRFCK $631.17
224 TIME SENSITIVE ACTIVITIES
225 PRE-VISITS
226 Colloc. Ser. Mgr. - 2nd Level Per 1/4 Hour NRFCR $23.23
227 Comm. Tech - Craft Per 1/4 Hour NRFCS $19.60
228 CO Manager - 1st Level Per 1/4 Hour NRFCT $19.72
229 Floor Space Planning - 1st Level Per 1/4 Hour NRFCU $19.24
230 CONSTRUCTION VISITS
231 Project Manager - 1st Level Per 1/4 Hour NRFCV $19.24
232 Colloc. Ser. Mgr. - 2nd Level Per 1/4 Hour NRFCZ $23.23
233

234
AT&T-PROVISIONED FACILITIES & EQUIPMENT: 
CAGELESS

235 REAL ESTATE
236 Site Conditioning Per Frame (Standard Bay=10 sq ft) S8GCL $92.81
237 Safety & Security Per Frame (Standard Bay=10 sq ft) S8GCN $195.57
238 Floor Space Usage Per Frame (Standard Bay=10 sq ft) S8GCK $64.21
239 COMMON SYSTEMS
240 Common Systems - Cageless Per Frame (Standard Bay=10 sq ft) S8GCM $9.35 $760.45
241 PLANNING
242 Planning - Central Office Per Frame (Standard Bay=10 sq ft) S8GCB $1.13 $75.54
243 Planning Per Request NRFCJ $4,601.93
244 Planning - Subsequent Inter. Cabling Per Request NRFCE $2,267.04
245 Planning - Subsequent Power Cabling Per Request NRFCF $2,306.10
246 Planning - Subs. Inter./Power Cabling Per Request NRFCG $2,884.60
247 Planning - Non-Standard Per Request NRFCH $1,436.00
248 POWER PROVISIONING
249 Power Panel:
250 50 Amp Per Power Panel S8GC8 $15.77 $3,079.47
251 200 Amp Per Power Panel S8GC9 $18.75 $3,659.46
252 Power Cable and Infrastructure:
253 2-10 Amp Feeds Per 2-10 Amp Power Feeds C1F3D $5.83 $2,100.33
254 2-20 Amp Feeds Per 2-20 Amp Power Feeds S8GCX $7.74 $2,262.52
255 2-30 Amp Feeds Per 2-30 Amp Power Feeds C1F3E $8.35 $2,424.71 
256 2-40 Amp Feeds Per 2-40 Amp Power Feeds C1F3F $8.96 $2,586.91 
257 2-50 Amp Feeds Per 2-50 Amp Power Feeds S8GCY $9.57 $2,749.10
258 2-100 Amp Feeds Per 2-100 Amp Power Feeds S8GCZ $11.39 $3,236.32
259 Equipment Grounding:
260 Ground Cable Placement Per Frame S8GDB $0.33 $15.32
261 DC POWER AMPERAGE CHARGE
262 Per Amp Per Amp C1FWA $9.80
263 DC POWER AMPERAGE CHARGE
264 CEV, HUT & Cabinets Per 2 inch mounting space S8GCT $1.27
265 FIBER CABLE PLACEMENT
266 Central Office:
267 Fiber Cable Per Fiber Cable Sheath S8GDE $4.85 $1,619.88
268 Entrance Conduit Per Fiber Cable Sheath S8GDD $8.76
269 CEV, HUT & Cabinets:
270 Fiber Cable Placement Per Fiber Cable Sheath S8GDH $53.58
271 Entrance Conduit Per Fiber Cable Sheath S8GDJ $2.61
272 MISCELLANEOUS & OPTIONAL COST:
273 MISCELLANEOUS COSTS
274 Timing Lead (1 pair per circuit) Per Linear Foot, Per pair S8GEK $0.08 $14.81
275 Bits Timing Based on two (2) leads per circuit S8GEJ $3.58 $698.82
276 Space Availability Report Per Premise NRFCQ $168.04
277 Security Access / ID Cards Per Five Cards NRFCM $123.35
278 Security Access / ID Cards/Expedite Per Five Cards NRFCN $203.35
279 CAGELESS / POT BAY OPTIONS
280 Standard Equipment Bay Each NRFCO $8.89 $721.28
281 Non-Standard Cabinet Bay Each NRFCP $17.78 $3,470.81
282 VF/DS0 Termination Panel/Module Each S8GE5 $3.10 $605.64
283 DDP-1 Panel/Jack Access Card Each S8GE6 $8.08 $1,576.65
284 DS3/STS-1 Interconnect Panel Each S8GE7 $2.38 $465.47
285 DS3 Interconnect Module Each S8GE8 $0.45 $87.35
286 Fiber Optic Splitter Panel Each S8GE9 $1.52 $297.00
287 Fiber Termination Dual Module Each S8GFA $1.37 $267.88
288 CEV, HUT, CABINET
289 24 Foot CEV 2 Inch Mounting Space S8GE3 $1.64
290 16 Foot CEV 2 Inch Mounting Space S8GE4 $1.77
291 Maxi-Hut 2 Inch Mounting Space S8GE1 $0.77
292 Mini-Hut 2 Inch Mounting Space S8GE2 $1.33
293 Large Cabinet 2 Inch Mounting Space S8GEX $1.63
294 Medium Cabinet 2 Inch Mounting Space S8GEY $2.19
295 Small Cabinet 2 Inch Mounting Space S8GEZ $3.29
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296 INTERCONNECTION COSTS:
297 ILEC TO CLEC CONNECTION
298 Voice Grade Arrangement 100 Copper Pairs S8GD6 $4.92 $1,027.16
299 Voice Grade Arrangement 100 Shielded Pairs S8GD7 $4.92 $1,027.16
300 DS1 Arrangement - DCS 28 DS1 S8GDL $297.44 $3,613.06
301 DS1 Arrangement - DSX 28 DS1 S8GDQ $9.79 $1,346.48
302 DS3 Arrangement - DCS 1 DS3 S8GDW $115.58 $2,181.58
303 DS3 Arrangement - DSX 1 DS3 S8GD1 $7.14 $603.89
304 Fiber Arrangement 12 Fiber Pairs (24 Fiber Strands) S8GEE $6.55 $1,779.78
305 CLEC TO CLEC CONNECTION
306 Cable Racking and Hole for Optical Per Cable S8GFE $0.82
307 Cable Racking and Hole for DS1 Per Cable S8GFF $0.57
308 Cable Racking and Hole for DS3 Per Cable S8GFG $0.50
309 Route Design NRFCX $424.88
310 Connection for DS1 Per 28 Circuits S8GFC $1.41 $982.35
311 Connection for DS3 Per Circuit S8GFD $1.30 $433.86
312 Connection for Optical (Fiber) Per Cable S8GFB $1.38 $1,404.07
313 PROJECT MANAGEMENT
314 CEV, HUT & CABINET
315 Project Coordination Per CLEC Application NRFCK $631.17
316 TIME SENSITIVE ACTIVITIES
317 PRE-VISITS
318 Colloc. Ser. Mgr. - 2nd Level Per 1/4 Hour NRFCR $23.23
319 Comm. Tech - Craft Per 1/4 Hour NRFCS $19.60
320 CO Manager - 1st Level Per 1/4 Hour NRFCT $19.72
321 Floor Space Planning - 1st Level Per 1/4 Hour NRFCU $19.24
322 CONSTRUCTION VISITS
323 Project Manager - 1st Level Per 1/4 Hour NRFCV $19.24
324 Colloc. Ser. Mgr. - 2nd Level Per 1/4 Hour NRFCZ $23.23
325

326
CLEC-PROVISIONED FACILITIES & EQUIPMENT: 
CAGED COMMON

327 REAL ESTATE
328 Site Conditioning Per Frame (Standard Bay=10 sq ft) S8FWC $92.81
329 Safety & Security Per Frame (Standard Bay=10 sq ft) S8FWG $195.57
330 Floor Space Usage Per Linear Foot S8GCO $24.87
331 COMMON SYSTEMS
332 Common Systems - Common Per Linear Foot S8GCP $3.62 $294.37
333 PLANNING
334 Planning - Central Office Per Linear Foot S8GCC $0.44 $29.24
335 Planning Per Request NRFCJ $4,601.93
336 Planning - Subsequent Inter. Cabling Per Request NRFCE $2,267.04
337 Planning - Subsequent Power Cabling Per Request NRFCF $2,306.10
338 Planning - Subs. Inter./Power Cabling Per Request NRFCG $2,884.60
339 Planning - Non-Standard Per Request NRFCH $1,436.00
340 POWER PROVISIONING
341 Power Panel:
342 50 Amp Per Power Panel (CLEC provides) NONE
343 200 Amp Per Power Panel (CLEC provides) NONE
344 Power Cable and Infrastructure:
345 Power Cable Rack Per Four Power Cables or Quad NONE
346 2-10 Amp Feeds Per 2-10 Amp Power Feeds (CLEC Provided) C1F31 $0.25 $48.23
347 2-20 Amp Feeds Per 2-20 Amp Power Feeds (CLEC Provided) S8GF1 $0.25 $48.23
348 2-30 Amp Feeds Per 2-30 Amp Power Feeds (CLEC Provided) C1F32 $0.25 $48.23
349 2-40 Amp Feeds Per 2-40 Amp Power Feeds (CLEC Provided) C1F33 $0.25 $48.23
350 2-50 Amp Feeds Per 2-50 Amp Power Feeds (CLEC Provided) S8GF2 $0.25 $48.23
351 2-100 Amp Feeds Per 2-100 Amp Power Feeds (CLEC Provided) S8GF3 $0.25 $48.23
352 Equipment Grounding:
353 Ground Cable Placement Per Linear Foot S8GDC $0.13 $5.93
354 DC POWER AMPERAGE CHARGE
355 Per Amp Per Amp C1FWA $9.80
356 FIBER CABLE PLACEMENT
357 Central Office:
358 Fiber Cable Per Fiber Cable Sheath (CLEC Vendor Pulls Cable) S8FQ9 $4.85 $809.13
359 Entrance Conduit Per Fiber Cable Sheath S8FW5 $8.76
360 MISCELLANEOUS & OPTIONAL COST:
361 MISCELLANEOUS COSTS
362 Timing Lead (1 pair per circuit) Per Linear Foot, Per pair S8F45 $0.08 $14.81
363 Bits Timing Based on two (2) leads per circuit S8FQT $3.58 $698.82
364 Space Availability Report Per Premise NRFCQ $168.04
365 Security Access / ID Cards Per Five Cards NRFCM $123.35
366 Security Access / ID Cards/Expedite Per Five Cards NRFCN $203.35
367 CAGE COMMON COSTS
368 Cage Preparation Per Linear Foot S8GCJ $1.00 $157.00
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(Initial)
369 INTERCONNECTION COSTS:
370 ILEC TO CLEC CONNECTION
371 Voice Grade Arrangement 100 Copper Pairs (CLEC provides cable) S8F3E $3.86 $156.02
372 Voice Grade Arrangement 100 Shielded Pairs (CLEC provides cable) S8FWV $3.86 $156.02
373 DS1 Arrangement - DCS 28 DS1 (CLEC provides cable) S8F2J $295.42 $3,105.79
374 DS1 Arrangement - DSX 28 DS1 (CLEC provides cable) S8F2P $6.07 $486.89
375 DS3 Arrangement - DCS 1 DS3 (CLEC provides cable) S8F21 $115.30 $1,809.40
376 DS3 Arrangement - DSX 1 DS3 (CLEC provides cable) S8F25 $5.69 $116.67
377 Fiber Arrangement 12 Fiber Pairs (CLEC provides cable) S8F49 $3.76 $495.49
378

379
AT&T-PROVISIONED FACILITIES & EQUIPMENT: 
CAGED COMMON

380 REAL ESTATE
381 Site Conditioning Per Bay S8GCL $92.81
382 Safety & Security Per Frame S8GCN $195.57
383 Floor Space Usage Per Linear Foot S8GCO $24.87
384 COMMON SYSTEMS
385 Common Systems - Common Per Linear Foot S8GCP $3.62 $294.37
386 PLANNING
387 Planning - Central Office Per Linear Foot S8GCC $0.44 $29.24
388 Planning Per Request NRFCJ $4,601.93
389 Planning - Subsequent Inter. Cabling Per Request NRFCE $2,267.04
390 Planning - Subsequent Power Cabling Per Request NRFCF $2,306.10
391 Planning - Subs. Inter./Power Cabling Per Request NRFCG $2,884.60
392 Planning - Non-Standard Per Request NRFCH $1,436.00
393 POWER PROVISIONING
394 Power Panel:
395 50 Amp Per Power Panel S8GC8 $15.77 $3,079.47
396 200 Amp Per Power Panel S8GC9 $18.75 $3,659.46
397 Power Cable and Infrastructure:
398 2-10 Amp Feeds Per 2-10 Amp Power Feeds C1F3A $5.83 $1,378.83
399 2-20 Amp Feeds Per 2-20 Amp Power Feeds S8GC1 $7.74 $1,570.84
400 2-30 Amp Feeds Per 2-30 Amp Power Feeds C1F3B $8.35 $1,700.70 
401 2.40 Amp Feeds Per 2-40 Amp Power Feeds C1F3C $8.96 $1,830.56 
402 2-50 Amp Feeds Per 2-50 Amp Power Feeds S8GC2 $9.57 $1,954.85
403 2-100 Amp Feeds Per 2-100 Amp Power Feeds S8GC3 $11.39 $2,344.44
404 Equipment Grounding:
405 Ground Cable Placement Per Linear Foot S8GDC $0.13 $5.93
406 DC POWER AMPERAGE CHARGE
407 Per Amp Per Amp C1FWA $9.80
408 FIBER CABLE PLACEMENT
409 Central Office:
410 Fiber Cable Per Fiber Cable Sheath S8GDE $4.85 $1,619.88
411 Entrance Conduit Per Fiber Cable Sheath S8GDD $8.76
412 MISCELLANEOUS & OPTIONAL COST:
413 MISCELLANEOUS COSTS
414 Timing Lead (1 pair per circuit) Per Linear Foot, Per pair S8GEK $0.08 $14.81
415 Bits Timing Based on two (2) leads per circuit S8GEJ $3.58 $698.82
416 Space Availability Report Per Premise NRFCQ $168.04
417 Security Access / ID Cards Per Five Cards NRFCM $123.35
418 Security Access / ID Cards/Expedite Per Five Cards NRFCN $203.35
419 CAGE COMMON COSTS
420 Cage Preparation Per Linear Foot S8GCJ $1.00 $157.00
421 INTERCONNECTION COSTS:
422 ILEC TO CLEC CONNECTION
423 Voice Grade Arrangement 100 Copper Pairs S8GD8 $4.92 $1,027.16
424 Voice Grade Arrangement 100 Shielded Pairs S8GD9 $4.92 $1,027.16
425 DS1 Arrangement - DCS 28 DS1 S8GDM $297.44 $3,613.06
426 DS1 Arrangement - DSX 28 DS1 S8GDR $9.79 $1,346.48
427 DS3 Arrangement - DCS 1 DS3 S8GDX $115.58 $2,181.58
428 DS3 Arrangement - DSX 1 DS3 S8GD2 $7.14 $603.89
429 Fiber Arrangement 12 Fiber Pairs (24 Fiber Strands) S8GEF $6.55 $1,779.78
430

431
CLEC-PROVISIONED FACILITIES & EQUIPMENT: 
VIRTUAL

432 REAL ESTATE
433 Site Conditioning Per Frame S8FX5 $92.81
434 Safety & Security Per Frame S8FX6 $195.57
435 Floor Space Usage Per Frame S8F62 $28.91
436 COMMON SYSTEMS
437 Common Systems - Standard Per Frame S8F64 $10.75
438 Common Systems - Non-Standard Per Cabinet S8F65 $19.36
439 PLANNING
440 Planning Per Request NRM99 $5,555.76
441 Planning - Subsequent Inter. Cabling Per Request NRMA3 $2,224.49
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(Initial)
442 Planning - Subsequent Power Cabling Per Request NRMAA $2,303.84
443 Planning - Subs. Inter./Power Cabling Per Request NRMAX $2,882.61
444 POWER PROVISIONING
445 Power Cable and Infrastructure:
446 Power Cable Rack Per Four Power Cables or Quad NONE
447 2-10 Amp Feeds Per 2-10 Amp Power Feeds (CLEC Provided) C1F37 $0.52
448 2-20 Amp Feeds Per 2-20 Amp Power Feeds (CLEC Provided) S8GFO $0.52
449 2-30 Amp Feeds Per 2-30 Amp Power Feeds (CLEC Provided) C1F38 $0.52
450 2-40 Amp Feeds Per 2-40 Amp Power Feeds (CLEC Provided) C1F39 $0.52
451 2-50 Amp Feeds Per 2-50 Amp Power Feeds (CLEC Provided) S8GFP $0.52
452 Equipment Grounding:
453 Ground Cable Placement Per Frame S8F69 $0.36
454 DC POWER AMPERAGE CHARGE
455 Per Amp Per Amp C1FWA $9.80
456 CEV, HUT & Cabinets Per 2 inch mounting space S8FXP $1.27
457 FIBER CABLE PLACEMENT
458 Central Office:
459 Fiber Cable Per Fiber Cable Sheath S8F8F $11.01 $1,971.42
460 Entrance Conduit Per Fiber Cable Sheath S8F8G $8.17
461 CEV, HUT & Cabinets:
462 Fiber Cable Placement Per Fiber Cable Sheath S8FXQ $53.58
463 Entrance Conduit Per Fiber Cable Sheath S8FXR $2.61
464 MISCELLANEOUS & OPTIONAL COST:
465 MISCELLANEOUS COSTS
466 Timing Lead (1 pair per circuit) Per Linear Foot, Per pair S8FXT $0.08 $14.81
467 Bits Timing Based on two (2) leads per circuit S8FXS $3.58 $698.82
468 VIRTUAL FRAME OPTIONS
469 Standard Equipment Bay Each (CLEC Provided) NONE  
470 CEV, HUT, CABINET
471 24 Foot CEV 2 Inch Mounting Space S8FXZ $1.64
472 16 Foot CEV 2 Inch Mounting Space S8FY6 $1.77
473 Maxi-Hut 2 Inch Mounting Space S8FXX $0.77
474 Mini-Hut 2 Inch Mounting Space S8FXY $1.33
475 Large Cabinet 2 Inch Mounting Space S8FXU $1.63
476 Medium Cabinet 2 Inch Mounting Space S8FXV $2.19
477 Small Cabinet 2 Inch Mounting Space S8FXW $3.29
478 INTERCONNECTION COSTS:
479 ILEC TO CLEC CONNECTION
480 Voice Grade Arrangement 100 Copper Pairs (CLEC provides cable) S8F82 $3.86 $225.02
481 Voice Grade Arrangement 100 Shielded Pairs (CLEC provides cable) S8F83 $3.86 $225.02
482 DS1 Arrangement - DCS 28 DS1 (CLEC provides cable) S8F8X $295.42 $3,496.22
483 DS1 Arrangement - DSX 28 DS1 (CLEC provides cable) S8F8Y $6.07 $651.13
484 DS3 Arrangement - DCS 1 DS3 (CLEC provides cable) S8F8Z $115.30 $2,186.12
485 DS3 Arrangement - DSX 1 DS3 (CLEC provides cable) S8F81 $5.69 $204.42
486 Fiber Arrangement 12 Fiber Pairs (CLEC provides cable) S8F84 $10.47 $152.71
487 VIRTUAL TO VIRTUAL CONNECTION
488 Cable Racking and Hole for Optical Per Cable S8FY7 $0.90
489 Cable Racking and Hole for DS1 Per Cable S8FY8 $0.49
490 Cable Racking and Hole for DS3 Per Cable S8FY9 $0.35
491 Route Design NRLWF $463.36
492 Connection for DS1 Per 28 Circuits (CLEC provides cable) S8GFQ $0.41 $0.00
493 Connection for DS3 Per Circuit (CLEC provides cable) S8GFR $0.27 $0.00
494 Connection for Optical Per Cable (CLEC provides cable) S8GFS $0.81 $0.00
495 PROJECT MANAGEMENT
496 CEV, HUT & CABINET
497 Project Coordination Per CLEC Application Augment NRFCK $631.17

498 EQUIPMENT MAINTENANCE AND SECURITY ESCORT
499 CENTRAL OFFICE TYPE
500 Staffed CO During Normal Business Hours Per 1/4 Hour NRMHK $15.15
501 Staffed CO During Outside Normal Business Hours 4 Hour Minimum - Initial NRMHN $242.35
502 Staffed CO During Outside Normal Business Hours Per 1/4 Hour - Additional NRMJ7 $15.15
503 Not Staffed CO/RT During Normal Business Hours Per 1/4 Hour NRMJ8 $15.15
504 Not Staffed CO/RT During Outside Normal Business Hours 4 Hour Minimum - Initial NRMJ9 $242.35
505 Not Staffed CO/RT During Outside Normal Business Hours Per 1/4 Hour - Additional NRML7 $15.15
506 CEV, HUT & CABINET
507 Per  Visit 4 Hour Minimum - Initial NRMJ9 $242.35
508 Per  Visit Per 1/4 Hour - Additional NRML7 $15.15
509 ADDITIONAL LABOR ELEMENTS
510 TRAINING
511 Communications Tech Per 1/2 Hour NRMCD $39.21
512 CO Manager Per 1/2 Hour NRME9 $39.45
513 Power Engineer Per 1/2 Hour NRMF9 $38.47
514 Equipment Engineer Per 1/2 Hour NRMHJ $38.47
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515 EQUIPMENT EVALUATION COST
516 Equipment Engineer Per 1/2 Hour NRMO9 $38.47
517 TEST AND ACCEPTANCE
518 Communications Tech Per 1/2 Hour NRMP2 $39.21
519

520
AT&T-PROVISIONED FACILITIES & EQUIPMENT: 
VIRTUAL

521 REAL ESTATE
522 Site Conditioning Per Frame S8FX5 $92.81
523 Safety & Security Per Frame S8FX6 $195.57
524 Floor Space Usage Per Frame S8FX1 $28.91
525 COMMON SYSTEMS
526 Common Systems - Standard Per Frame S8FX3 $10.75
527 Common Systems - Non-Standard Per Frame S8FX4 $19.36
528 PLANNING
529 Planning Per Request NRM99 $5,555.76
530 Planning - Subsequent Inter. Cabling Per Request NRMA3 $2,224.49
531 Planning - Subsequent Power Cabling Per Request NRMAA $2,303.84
532 Planning - Subs. Inter./Power Cabling Per Request NRMAX $2,882.61
533 POWER PROVISIONING
534 Power Cable and Infrastructure:
535 2-10 Amp Feeds Per 2-10 Amp Power Feeds C1F3G $5.83 $1,378.83
536 2-20 Amp Feeds Per 2-20 Amp Power Feeds S8FX7 $7.74 $1,570.84
537 2-30 Amp Feeds Per 2-30 Amp Power Feeds C1F3H $8.35 $1,700.70 
538 2.40 Amp Feeds Per 2-40 Amp Power Feeds C1F3J $8.96 $1,830.56 
539 2-50 Amp Feeds Per 2-50 Amp Power Feeds S8FX8 $9.57 $1,954.85
540 Equipment Grounding:
541 Ground Cable Placement Per Frame S8FX9 $0.36
542 DC POWER AMPERAGE CHARGE
543 Per Amp Per Amp C1FWA $9.80
544 CEV, HUT & Cabinets Per 2 inch mounting space S8FXP $1.27
545 FIBER CABLE PLACEMENT
546 Central Office:
547 Fiber Cable Per Fiber Cable Sheath S8F8F $11.01 $1,971.42
548 Entrance Conduit Per Fiber Cable Sheath S8F8G $8.17
549 CEV, HUT & Cabinets:
550 Fiber Cable Placement Per Fiber Cable Sheath S8FXQ $53.58
551 Entrance Conduit Per Fiber Cable Sheath S8FXR $2.61
552 MISCELLANEOUS & OPTIONAL COST:
553 MISCELLANEOUS COSTS
554 Timing Lead (1 pair per circuit) Per Linear Foot, Per pair S8FXT $0.08 $14.81
555 Bits Timing Based on two (2) leads per circuit S8FXS $3.58 $698.82
556 VIRTUAL FRAME OPTIONS
557 Standard Equipment Bay Each S8FX2 $22.19
558 CEV, HUT, CABINET
559 24 Foot CEV 2 Inch Mounting Space S8FXZ $1.64
560 16 Foot CEV 2 Inch Mounting Space S8FY6 $1.77
561 Maxi-Hut 2 Inch Mounting Space S8FXX $0.77
562 Mini-Hut 2 Inch Mounting Space S8FXY $1.33
563 Large Cabinet 2 Inch Mounting Space S8FXU $1.63
564 Medium Cabinet 2 Inch Mounting Space S8FXV $2.19
565 Small Cabinet 2 Inch Mounting Space S8FXW $3.29
566 INTERCONNECTION COSTS:
567 ILEC TO CLEC CONNECTION
568 Voice Grade Arrangement 100 Copper Pairs S8FXC $4.94 $1,481.37
569 Voice Grade Arrangement 100 Shielded Pairs S8FXD $4.94 $1,481.37
570 DS1 Arrangement - DCS 28 DS1 S8FXE $297.44 $4,067.27
571 DS1 Arrangement - DSX 28 DS1 S8FXF $9.79 $1,800.69
572 DS3 Arrangement - DCS 1 DS3 S8FXG $115.59 $2,635.79
573 DS3 Arrangement - DSX 1 DS3 S8FXH $7.14 $1,058.10
574 Fiber Arrangement 12 Fiber Pairs (24 Fiber Strands) S8FXJ $6.55 $1,996.19
575 VIRTUAL TO VIRTUAL CONNECTION
576 Cable Racking and Hole for Optical Per Cable S8FY7 $0.90
577 Cable Racking and Hole for DS1 Per Cable S8FY8 $0.49
578 Cable Racking and Hole for DS3 Per Cable S8FY9 $0.35
579 Route Design NRML9 $463.36
580 Connection for DS1 Per 28 Circuits S8FXL $3.34 $930.53
581 Connection for DS3 Per Circuit S8FXM $3.26 $706.77
582 Connection for Optical Per Cable S8FXK $3.32 $1,095.09
583 PROJECT MANAGEMENT
584 CEV, HUT & CABINET
585 Project Coordination Per CLEC Application Augment NRFCK $631.17
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586 EQUIPMENT MAINTENANCE AND SECURITY ESCORT
587 CENTRAL OFFICE TYPE
588 Staffed CO During Normal Business Hours Per 1/4 Hour NRMHK $15.15
589 Staffed CO During Outside Normal Business Hours 4 Hour Minimum - Initial NRMHN $242.35
590 Staffed CO During Outside Normal Business Hours Per 1/4 Hour - Additional NRMJ7 $15.15
591 Not Staffed CO/RT During Normal Business Hours Per 1/4 Hour NRMJ8 $15.15

592 Not Staffed CO/RT During Outside Normal Business Hours 4 Hour Minimum - Initial NRMJ9 $242.35

593 Not Staffed CO/RT During Outside Normal Business Hours Per 1/4 Hour - Additional NRML7 $15.15
594 CEV, HUT & CABINET
595 Per  Visit 4 Hour Minimum - Initial NRMJ9 $242.35
596 Per  Visit Per 1/4 Hour - Additional NRML7 $15.15
597 ADDITIONAL LABOR ELEMENTS
598 TRAINING
599 Communications Tech Per 1/2 Hour NRMCD $39.21
600 CO Manager Per 1/2 Hour NRME9 $39.45
601 Power Engineer Per 1/2 Hour NRMF9 $38.47
602 Equipment Engineer Per 1/2 Hour NRMHJ $38.47
603 EQUIPMENT EVALUATION COST
604 Equipment Engineer Per 1/2 Hour NRMO9 $38.47
605 TEST AND ACCEPTANCE
606 Communications Tech Per 1/2 Hour NRMP2 $39.21
607

608
CLEC-PROVISIONED FACILITIES & EQUIPMENT: 
ADJACENT ON-SITE

609 PLANNING
610 Planning - Initial Per Request NRFA1 $9,268.73
611 Planning - Subsequent Per Request NRFA2 $1,606.77
612 REAL ESTATE
613 Land Rental Per Square Foot S8GEN $0.44
614 POWER PROVISIONING
615 Power Cable and Infrastructure:
616 2-100 Amp Feeds Per 2-100 Amp Power Feeds (CLEC provides cable) NONE
617 2-200 Amp Feeds Per 2-200 Amp Power Feeds (CLEC provides cable) NONE
618 2-300 Amp Feeds Per 2-300 Amp Power Feeds (CLEC provides cable) NONE
619 2-400 Amp Feeds Per 2-400 Amp Power Feeds (CLEC provides cable) NONE
620 AC Service:
621 Extension of 100 Amp AC Service (Opt.) Per Request NRFCW $6,447.00
622 AC Usage Per KWH S8GEO $0.05
623 DC POWER AMPERAGE CHARGE
624 Per Amp Per Amp C1FWA $9.80
625 FIBER CABLE PLACEMENT
626 Fiber Installation Per Fiber Cable Sheath (CLEC Vendor Pulls Cable) S8GF4 $2.13 $488.48
627 Entrance Fiber Racking Per Rack/Conduit Duct S8GDG $1.55
628 CABLE RACK
629 DC Power Cable Rack Per Rack S8GEP $13.64 $2,667.22
630 Fiber Cable Rack Per Rack S8GEQ $20.63
631 Interconnection Arrangement (Copper) Racking Per Rack S8GER $30.63
632 CONDUIT PLACEMENT
633 DC Power Cable Rack Per Rack S8GES $7,386.71
634 Fiber Cable Rack Per Rack S8GET $4,711.89
635 Interconnection Arrangement (Copper) Racking Per Rack S8GEU $5,545.50
636 INTERCONNECTION COSTS:
637 ILEC TO CLEC CONNECTION
638 Voice Grade Arrangement 100 Copper Pairs (CLEC provides cable) S8F3G $3.86 $156.02
639 Voice Grade Arrangement 100 Shielded Pairs (CLEC provides cable) S8FWW $3.86 $156.02
640 DS1 Arrangement - DCS 28 DS1 (CLEC provides cable) S8F2L $295.42 $3,105.79
641 DS1 Arrangement - DSX 28 DS1 (CLEC provides cable) S8F2R $6.07 $486.89
642 DS3 Arrangement - DCS 1 DS3 (CLEC provides cable) S8F23 $115.30 $1,809.40
643 DS3 Arrangement - DSX 1 DS3 (CLEC provides cable) S8F27 $5.69 $116.67
644 Fiber Arrangement 12 Fiber Pairs (CLEC provides cable) S8F3N $3.76 $495.49
645

646
AT&T-PROVISIONED FACILITIES & EQUIPMENT: 
ADJACENT ON-SITE

647 PLANNING
648 Planning - Initial Per Request NRFA1 $9,268.73
649 Planning - Subsequent Per Request NRFA2 $1,606.77
650 REAL ESTATE
651 Land Rental Per Square Foot S8GEN $0.44
652 POWER PROVISIONING
653 Power Cable and Infrastructure:
654 2-100 Amp Feeds Per 2-100 Amp Power Feeds S8GC4 $13.84 $7,853.86
655 2-200 Amp Feeds Per 2-200 Amp Power Feeds S8GC5 $13.84 $14,584.00
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(Initial)
656 2-300 Amp Feeds Per 2-300 Amp Power Feeds S8GC6 $13.84 $20,338.00
657 2-400 Amp Feeds Per 2-400 Amp Power Feeds S8GC7 $13.84 $28,143.00
658 AC Service:
659 Extension of 100 Amp AC Service (Opt.) Per Request NRFCW $6,447.00
660 AC Usage Per KWH S8GEO $0.05
661 DC POWER AMPERAGE CHARGE
662 Per Amp Per Amp C1FWA $9.80
663 FIBER CABLE PLACEMENT
664 Fiber Installation Per Fiber Cable Sheath S8GDF $2.13 $976.96
665 Entrance Fiber Racking Per Rack/Conduit Duct S8GDG $1.55
666 CABLE RACK
667 DC Power Cable Rack Per Rack S8GEP $13.64 $2,667.22
668 Fiber Cable Rack Per Rack S8GEQ $20.63
669 Interconnection Arrangement (Copper) Racking Per Rack S8GER $30.63
670 CONDUIT PLACEMENT
671 DC Power Cable Rack Per 2-Duct S8GES $7,386.71
672 Fiber Cable Rack Per 1-Duct S8GET $4,711.89
673 Interconnection Arrangement (Copper) Racking Per 2-Duct S8GEU $5,545.50
674 INTERCONNECTION COSTS:
675 ILEC TO CLEC CONNECTION
676 Voice Grade Arrangement 100 Copper Pairs S8GEA $6.19 $1,371.93
677 Voice Grade Arrangement 100 Shielded Pairs S8GEB $6.19 $1,371.93
678 DS1 Arrangement - DCS 28 DS1 S8GDN $439.98 $2,341.45
679 DS1 Arrangement - DSX 28 DS1 S8GDS $35.04 $2,341.45
680 DS3 Arrangement - DCS 1 DS3 S8GDY $242.36 $598.33
681 DS3 Arrangement - DSX 1 DS3 S8GD3 $12.36 $598.33
682 Fiber Arrangement 12 Fiber Pairs(24 Fiber Strands) S8GEG $8.25 $3,751.22
683

684
CLEC-PROVISIONED FACILITIES & EQUIPMENT: 
ADJACENT OFF-SITE

685 PLANNING
686 Planning Per Request NRFA3 $1,254.32
687 CONDUIT
688 Conduit Space Per Innerduct S8GEW $1.17
689 INTERCONNECTION COSTS:
690 ILEC TO CLEC CONNECTION

691 Voice Grade/DS0 Arrangement
900 DS0 (Hole, Racking, MDF) (CLEC Vendor Pulls and 
Installs Cable) S8GF5 $311.43

692 DS1 Arrangement - DCS
28 DS1 (Hole, Racking, DCS) (CLEC Vendor Pulls and 
Installs Cable) S8GF6 $439.96

693 DS1 Arrangement - DSX
28 DS1 (Hole, Racking, DSX) (CLEC Vendor Pulls and 
Installs Cable) S8GF7 $35.03

694 DS1 Arrangement - MDF
450 DS1 (Hole, Racking, MDF) (CLEC Vendor Pulls and 
Installs Cable) S8GF8 $311.43

695 Fiber Arrangement
12 Fiber Pairs (Hole, Racking, FDF) (CLEC Vendor Pulls 
and Installs Cable) S8GF9 $9.02

696

697
AT&T-PROVISIONED FACILITIES & EQUIPMENT: 
ADJACENT OFF-SITE

698 PLANNING
699 Planning Per Request NRFA3 $1,254.32
700 CONDUIT
701 Conduit Space Per Innerduct S8GEW $1.17
702 INTERCONNECTION COSTS:
703 ILEC TO CLEC CONNECTION
704 Voice Grade/DS0 Arrangement 900 DS0 S8GEC $311.43 $485.31
705 DS1 Arrangement - DCS 28 DS1 S8GDO $439.96 $1,830.99
706 DS1 Arrangement - DSX 28 DS1 S8GDT $35.03 $1,830.99
707 DS1 Arrangement - MDF 450 DS1 S8GDU $311.43 $485.31
708 Fiber Arrangement 12 Fiber Pairs (24 Fiber Strands) S8GEH $9.02 $3,370.20
709
710 RATES AND CHARGES FOR
711 COMPLETE SPACE DISCONTINUANCE
712 Application Fee Per Request NRFX1 $503.95
713 Project Management Fee – Complete Space Discontinuance Per Request NRFX2 $2,883.10
714 Remove Fiber Jumpers Per linear foot NRFX3 $18.79
715 Remove Fiber Cables Per linear foot NRFX4 $14.43
716 Remove VF/DS0 Cable Per linear foot NRFX5 $2.60
717 Remove DS1 Cable Per linear foot NRFX6 $4.89
718 Remove DS3 Cable (Coax) Per linear foot NRFX7 $3.57
719 Remove Timing Cable Per Request NRFX8 $9.64
720 Remove Power Cable-50AMP feed & below Per linear foot NRFX9 $24.76
721 Remove Power Cable-100AMP feed & above Per linear foot NRFXA $22.73
722 Remove Cage Grounding Material Each grounding lead & ground bar NRFXB $1,462.85
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COLLOCATION RATE SUMMARY

April 24, 2007

 ATT IL/WILTEL COMMUNICATIONS, LLC

Line Product Type Rate Element Description USOC
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Monthly 
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(Initial)
723 Remove Fiber Entrance Cable Per cable removal job NRFXC $1,664.00
724 Infrastructure Maps & Records Per cable removal job NRFXD $104.00
725 Engineering Work Order Per cable removal job NRFXE $104.00
726 Work Group Information Distribution Per cable removal job NRFXF $104.00
727 Restore Floor Tile – per Standard Bay Per Standard Bay NRFXG $71.79
728 Floor Restoration Contractor Trip Charge Per trip NRFXH $144.63
729 Restore Floor Tile Per Non-Standard Bay NRFXJ $81.53
730
731 RATES AND CHARGES FOR
732 SPACE REASSIGNMENT/RESTENCILING
733 Application Fee Per Request NRFXK $503.95
734 Project Management Fee – Space Reassignment Per Request NRFXL $2,883.10
735 Restencil DS0/DSL Block Per 100 pair block NRFXM $15.33
736 Restencil DS1 Block Per 28 DS1s NRFXN $6.02
737 Restencil DS3 Coax Cable  Per cable NRFXO $4.90
738 Restencil Fiber Cable Block Per 12 pair cable NRFXP $91.95
739 Restencil Fiber Jumper Block Per 4 jumpers NRFXQ $61.30
740 Restencil Power and tag cables Per 1-4 feeds NRFXR $107.28
741 Restencil Timing Source and tag cable Per cable NRFXS $122.60
742 Timing Record Book Update Per element NRFXT $45.98
743 Interconnection Records Update Per element NRFXU $296.61
744 Power Records Update Per element NRFXV $355.94
745 Vendor Engineering Per Space Reassignment job NRFXW $711.88
746
747 RATES AND CHARGES FOR
748 POWER REDUCTION (CABLE REMOVAL)
749 Application Fee Per Request NRFXX $503.95
750 Project Management Fee – Power Reduction(cable removal) Per Request NRFXY $2,220.45
751 Remove Power Cable-50AMP feed & below Per linear foot NRFXZ $24.76
752 Remove Power Cable-100AMP feed & above Per linear foot NRFY1 $22.73
753
754 RATES AND CHARGES FOR
755 POWER REDUCTION (REFUSING ONLY)
756 Application Fee Per Request NRFY2 $503.95
757 Project Management Fee – Power Refusing Only 50AMP A&B feeds & below NRFY3 $1,562.80
758 Project Management Fee – Power Refusing Only 100AMP A&B feeds & above NRFY4 $2,004.57
759 Power Fuse Reductions on Company BDFB 50AMP A&B feeds & below NRFY5 $367.81
760 Restencil Power and tag cables Per 1-4 feeds NRFY6 $107.28
761 Power Records Update Per element NRFY7 $355.94
762 Vendor Engineering Per Space Reassignment job NRFY8 $711.88
763 Power Fuse Reductions on Power Board 100AMP A&B feeds & above NRFY9 $490.41
764 Restencil Power and tag cables Per 1-4 feeds NRFYA $107.28
765 Power Records Update Per element NRFYB $355.94
766 Vendor Engineering Per Space Reassignment job NRFYC $711.88
767
768 RATES AND CHARGES FOR
769 INTERCONNECTION TERMINATION REDUCTION
770 Application Fee Per Request NRFYD $503.95
771 Project Management Fee – Interconnection Cable Reduction Per Request NRFYE $2,441.33
772 Remove VF/DS0 Cable Per linear foot NRFYF $2.60
773 Remove DS1 Cable Per linear foot NRFYG $4.89
774 Remove DS3 Cable (Coax) Per linear foot NRFYH $3.57
775 Remove Fiber Cables Per linear foot NRFYJ $14.43
776 Remove Fiber Jumpers Per linear foot NRFYK $18.79
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