
the Railways tracks. The temporary crossing must be gated and locked at all times when not required for use by 
the Contractor. The temporary crossing for use of the Contractor will be at tne expense ofthe Contractor. 

•	 1.03.09 Discharge, release or spill on the Railway Property of any hazardous substances, oil, petroleum, 
constituents, pollutants, contaminants, or any hazardous waste is prohibited and Contractor must immediately 
notify the Railway's Resource Operations Center at 1(800) 832-5452, of any discharge, release or spills in 
excess of a repOltable quantity. Contractor must not allow Railway Property to become a treatment, storage or 
transfer facility as those terms are defined in the Resource Conservation and Recovery Act or any state 
analogue. 

•	 1.03.10 The Contractor upon completion of the work covered by this contract, must promptly remove from 
the Railway's Property all of Contractor's tools, equipment, implements and other materials, whether brought 
upon said property by said Contractor or any Subcontractor, employee or agent of Contractor or of any 
Subcontractor, and must cause Railway's Property to be left in a condition acceptable to the Railway's 
representative. 

1.04 Contractor Roadway Worker on Track Safety Program and Safety Action Plan 

•	 1.04.01 Each Contractor that will perform work within 25 feet of the centerline of a track must develop and 
implement a Roadway Worker Protection/On Track Safety Program and work with Railway Project 
Representative to develop an on track safety strategy as described in the guidelines listed in the on track safety 
portion of the Safety Orientation. This Program must provide Roadway Worker protection/on track training for 
all employees of the Contractor, its subcontractors, agents or invitees. This training is reinforced at the job site 
through job safety briefings. Additionally, each Contractor must develop and implement the Safety Action Plan, 
as provided for on the web site www.contractororientatioll.com. which will be made available to Railway 
prior to commencement of any work on Railway Property. During the pelforrnance of work, the Contractor 
must audit its work activities. The Contractor must designate an on-site Project Supervisor who will serve as the 
contact person for the Railway and who will maintain a copy of the Safety Action Plan, safety audits, and 
Material Safety Datasheets (MSDS), at the job site. 

1.05 Protection of Railway Facilities and Railway Flagger Services: 

•	 1.05.01 The Contractor must give Railway"s Roadmaster (telephone 630-692-6257) a minimum of thirty (30) 
calendar days advance notice when flagging services will be required so that the Roadmaster can make 
appropriate arrangements (Le., bulletin the flagger's position). If flagging services are scheduled in advance by 
the Contractor and it is subsequently determined by the parties hereto that such services are no longer necessary, 
the Contractor must give the Roadmaster five (5) working days advance notice so that appropriate arrangements 
can be made to abolish tne position pursuant to union requirements. 

•	 1.05.02 Unless determined otherwise by Railway's Project Representative, Railway flagger and protective 
services and devices will be required and furnished when Contractor's work activities are located over, under 
andlor within twenty-five (25) feet measured horizontally from centerline of the nearest track and when cranes 
or similar equipment positioned beyond 25..feet from the track centerline could foul the track in the event of tip 
over or other catastrophic occurrence, but not limited thereto for the following conditions: 

•	 1.05.02a When in the opinion of the Railway's Representative it is necessary to safeguard Railway's Property, 
employees, trains, engines and facilities. 

•	 1.05.02b When any excavation is perfonm:d below the bottom of tie elevation, if, in the opinion of Railway's 
representative, track or other Railway facilities may be subject to movement or settlement. 

•	 1.05.02e When work in any way interferes with the safe operation of trains at timetable speeds. 

•	 1.05.02d When any hazard is presented to Rail way track, communications, signal, electrical, or other facitities 
either due to persons, material, equipment or blasting in the vicinity. 

•	 l.05.02e Special permission must be obtained from the Railway before moving heavy or cumbersome objects 
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or equipment which might result in making the track impassable. 

•	 1.05.03 Flagging services will be perfonned by qualified Railway flaggers. 

•	 1.05.03a Flagging crew generally consists of one employee. However, additional personnel may be required to 
protect Railway Property and operations, if deemed necessary by the Railways Representative. 

•	 1.05.03b Each time a flagger is called, the minimum period for billing will be the eight (8) hour basic day. 

•	 1.05.03c The cost of flagger services provided by the Railway, when deemed necessary by the Railway's 
representative, will be borne by the County of Kendall. The estimated cost for one (1) flagger is $800,00 for an 
eight (8) hour basic day with time and onl~-half or double time for overtime, rest days and holidays. The 
estimated cost for each flagger includes vacation allowance, paid holidays, Railway and unemployment 
insurance, public liability and property damage insurance, health and welfare benefits, transportation, meals, 
lodging and supervision. Negotiations for Railway labor or collective bargaining agreements and rate changes 
authorized by appropriate Federal authoritie~; may increase actual or estimated flagging rates. The flagging rate 
in effect at the time of perfonnance by the Contractor hereunder will be used to calculate the actual costs of 
flagging pursuant to this paragraph. 

•	 1.05.03d The average train traffic on this route is 25 freight trains per 24-hour period at a timetable speed 60 
MPH and.8. passenger trains at a timetable speed of79 MPH. 

1.06 Contractor General Safety Requirements 

•	 1.06.01 Work in the proximity of l'aiIway traclc(s) is potentially bazardous where movement of trains and 
equipment can occur at any time and in nny direction. All work performed by contractors within 25 feet 
of IIny track must be in compliance with FRA Roadway Worker Protection Regulations. 

•	 1.06.02 Before beginning any task on Railway Property, a thorough job safety briefing must be 
conducted with all personnel involved with tile task and repeated wilen the personnel or task changes. If 
the task is within 25 feet of any track, the job briefing must include the Railway's flagger, as applicable, 
and include the procedures the Contractor will use to protect its employees, SUbcontractors, agents or 
invitees from moving any equipment adjacent to or across any Railway track(s). 

•	 1.06.03 Workers must not work within 25 feet of the centerline of any track without an on track safety 
strategy approved by the Railway's Project Representative. When authority is provided, every 
contractor employee must know: (I) who the Railway flagger is, and how to contact the flagger, (2) 
limits oCthe authority, (3) the metllOd of ,communication to stop and resume wor~ and (4) location oftlle 
designated places of safety. Persons or equipment entering flag/work limits that were not previously job 
briefed, must notify the flagger immediately, and be given a job briefing when wOl'king within 25 feet of 
the center line of track. 

•	 1.06.04 When Contractor employees are required to worlc on the Railway Property after normal 
working hours or on weekends, the Railroad's representative in charge of the project must be notified. A 
minimum of two employees must be present at all times, 

•	 1.06.05 Any employees, agents or invitel:s of Contractor or its subcontractors under suspicion of being under 
the influence ofdrugs or alcohol, or in the possession of same, will be removed from the Railway's Property and 
subsequently released to the custody of a representative of Contractor management. Future access to the 
Railway's Property by that employee wiII be denied. 

•	 1.06.06 Any damage to Railway Property, or any hazard noticed on passing trains must be reported 
immediately to the Railway's representative in charge of the project. Any vehicle or machine which may come 
in contact with track, signal equipment, or structure (bridge) and could result in a train derailment must be 
reported immediately to the Railway representative in charge of the project and to the Railway's Resource 
Operations Center at 1(800) 832-5452. Local emergency numbers are to be obtained from the Railway 
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representative in charge of the project prior to the start of any work and must be posted at the job site. 

•	 1.06.07 For safety reasons, all persons an:: prohibited from having pocket knives, firearms or other deadly 
weapons in their possession while working on Railway's Propelty. 

•	 1.06.08 All personnel protective equipment (PPE) used on Railway Property must meet applicable OSHA and 
ANSI specifications. Current Railway personnel protective equipment requirements are listed on the web site, 
www.contradororicntation.com. however, a partial list of the requirements include: a) safety glasses with 
pennanently affixed side shields (no yeUow lenses); b) hard hats c) safety shoe with: hardened toes, 
above-the-ankle lace-up and a defmed heel; and d) high visibility retro-reflective work wear. The Railroad's 
representative in charge of the project is to be contacted regarding local specifications for meeting requirements 
relating to hi-visability work wear. Hearing protection, fall protection, gloves, and respirators must be worn as 
required by State and Federal regulations. (NOTE - Should there be a discrepancy between the information 
contained on the web site and the information in this paragraph, the web site will govern.) 

•	 1.06.09 THE CONTRACTOR MUST NOT PILE OR STORE ANY MATERIALS, MACHINERY OR 
EQUIPMENT CLOSER THAN 25'-0" TO THE CENTER LINE OF THE NEAREST RAILWAY 
TRACK. MATERIALS, MACHINERY OR EQUIPMENT MUST NOT BE STORED OR LEFT 
WITHIN 250 FEET OF ANY HlGHWAYIRAIL AT-GRADE CROSSINGS, WHERE STORAGE OF 
THE SAME WILL OBSTRUCT THE VIEW OF A TRAIN APPROACHING THE CROSSING. PRIOR 
TO BEGINNING WORK, THE CONTRACTOR MUST ESTABLISH A STORAGE AREA WITH 
CONCURRENCE OF THE RAILROAD'S REPRESENTATIVE. 

•	 1.06.10 Machines or vehicles must not be left unattended with the engine running. Parked machines or 
equipment must be in gear with brakes set ;and if equipped with blade, pan or bucket, they must be lowered to 
the ground. All machinery and equipment left unattended on Railway's Property must be left inoperable and 
secured against movement. (See internet Engineering Contractor Safety Orientation program for more detailed 
specifications) 

•	 1.06.11 Workers must not create and leave any conditions at the work site that would interfere with water 
drainage. Any work perfonned over water must meet all Federal, State and Local regulations. 

•	 1.06.12 All power line wires must be considered dangerous and ofhigh voltage unless infonned to the contrary 
by proper authority. For all power line!; the minimum clearance between the lines and any part of the 
equipment or load must be; 200 KV or below - 15 feet; 200 to 350 KV - 20 feet; 350 to 500 KV - 25 feet; 500 
to 750 KV - 35 feet; and 750 to 1000 KV - 45 feet. If capacity of the line is not known., a minimum clearance of 
45 feet must be maintained. A person mllst be designated to observe clearance of the equipment and give a. 
timely warning for all opemtions where it i:s difficult for an operator to maintain the desired clearance by visual 
means. 

1.07 Excavation 

•	 1.07.01 Before excavating, the Contractor must detennine whether any underground pipe tines, electric wires, 
or cables, including fiber optic cable systems are present and located within the Project work area. The 
Contractor must detennine whether excavation on Railway's Property could cause damage to buried cables 
resulting in delay to Railway traffic and disruption of service to users. Delays and disruptions to service may 
cause business interruptions involving loss of revenue and profits. Before commencing excavation, the 
Contractor must contact BNSF's Field Engineering Representath'e (913-551-4434). All underground and 
overhead wires will be considered HIGH VOLTAGE and dangerous until verified with the company having 
ownership of the line. It is the Contractor's responsibility to notify any otlIer companies that have 
underground utilities in the area and arrange for the location of all underground utilities before 
excavating. 

•	 1.07.02 The Contractor must cease all work and notify the Railway immediately before continuing excavation 
ill the area if obstructions are encountered which do not appear on drawings. If the obstruction is a utility and 
the owner of the utility can be identified, then the Contractor must also notifY the owner immediately. If there 
is any doubt about the location ofunderground cables or lines of any kind, no work must be perfonned until the 
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exact location has been determined. There will be no exceptions to these instructions. 

•	 1.07.03 All excavations must be conducted in compliance with applicable OSHA regulations and, regardless of 
depth, must be shored where there is any danger to tracks, structures or personnel. 

•	 1.07.04 Any excavations, holes or trenches on the Railway's Property must be covered, guarded and/or 
protected when not being worked on. When leaving work site areas at night and over weekends, the areas must 
be secured and left in a condition that will ensure that Railway employees and other personnel who may be 
working or passing through the area are protected from all hazards. All excavations must be back filled as soon 
as possible. 

1.08 Hazardous Waste, Substances and Material Reporting 

•	 1.08.01 If Contractor discovers any hazaJrdous waste, hazardous substance, petroleum or other deleterious 
material, including but not limited to any nCin-containerized commodity or material, on or adjacent to Railway's 
Property, in or near any surface water, swamp, wetlands or waterways, while performing any work under this 
Agreement, Contractor must immediately: (a) notifY the Railway's Resource Operations Center at 1(800) 
832-5452, of such discovery: (b) take safi~guards necessary to protect its employees, subcontractors, agents 
and/or third parties: and (c) exercise due care with respect to the release, including the taking of any appropriate 
measure to minimize the impact of such rekase. 

1.09 Personal Injury Reporting 

•	 1.09.01 The Railway is required to repmt certain injuries as a part of compliance with Federal Railroad 
Administration (FRA) reporting requirements. Any personal injury sustained by an employee oftile Contractor, 
subcontractor or Contractor's invitees whil(l on the Railway's Property must be reported immediately (by phone 
mail if unable to contact in person) to the Railway's representative in charge ofthe project. The Non-Employee 
Personal Injury Data Collection Fonn contained herein is to be completed and sent by Fax to the Railway at 
1(817) 352-7595 and to the Railway's Pr~ject Representative no later than the close of shift on the date of the 
injury. 
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NON·EMPLOYEE PERSONAL INJURY DATA COLLECTION 

INFORMATION REQUIRED TO BE COLLECTED PURSUANT TO FEDERAL REGULATION. IT SHOULD 
BE USED FOR COMPLIANCE WIlli FEDERAL REGULATIONS ONLY AND IS NOT INTENDED TO 
PRESUME ACCEPTANCE OF RESPONSIBILITY OR LIABILITY. 

I. Accident City/St	 2. Date: Time; 
County; -::-_-:-----:---:- _ 3. Temperature: 4. Weather
 

(if non-Railway location)
 

S. Social Security # 

6. Name (last, first, mi) 

7. Address: Street:	 _ City: St.__ Zip: 

8.	 Date ofBirth; andlor Age Gender: 
(ifavailabIe) 

9. (a) Injury: __-----,--	 _ ____ (b) Body Part: 
(i.e. (a) Laceration (b) Hand) 

II. Description ofAccident (To include location, action, result, etc.): 

12. Treatment: 
? First Aid Only 

? Required Medical Treatment 

? Other Medical Treatment 

13. Dr. Name . 30. Date: 

14. Dr. Address: 
Street: 

• 
_ City; St; __ Zip; 

IS. Hospital Name: 

16. Hospital Address: 
Street: . City: St: __ Zip: 

17. Diagnosis: 

FAX TO 
RAILWAY AT (817)352-7595 
AND COpy TO 
RAILWAY ROADMASTER FAX 
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LAW DEPARTMENT APPROVED 

EXHIBIT"C-l" 

Agreement
 
Between
 

BNSF RAILWAY COMPANY
 
and the
 

CONTRACTOR
 

BNSFRAILWAY COMPANY 
Attention: Manager Public Projects 

Railway File: _072 965G _ 

Agency Project: Orchard Road Overpass Widening 

Gentlemen: 

The undersigned (hereinafter called, the "Contractor"), has entered into a contract (the "Contract")dated 
~~ Z-8 , 200§. with County of Kendall for the performance of certain work in connection with the 
following project Orchard Road Overpass Widening. Performance of such work will necessarily require contractor 
to enter BNSF RAILWAY COMPANY ("Railway") right of way and property ("Railway Property"). The Contract 
provides that no work will be commenced within Railway Property until the Contractor employed in connection 
with said work for County of Kendall (i) executes and delivers to Railway an Agreement in the form hereof, and 
(ii) provides insurance of the coverage and limits specified in such Agreement and Section 3 herein. If tlus 
Agreement is executed by a party who is not the: Owner, General Partner, President or Vice President of Contractor, 
Contractor must furnish evidence to Railway certifying that the signatory is empowered to execute this Agreement 
on behalfofContractor. 

Accordingly, in consideration ofRailway granting pelmission to Contractor to enter upon Railway Property 
and as an inducement for such entry, Contractor, effective on the date of the Contract, has agreed and does hereby 
agree with Railway as follows: 

Section 1. RELEASE OF LIABILITY AND'INDEMNITY 

To the fullest extend permitted by law" Contractor hereby waives, releases, indemnifies, defends and holds 
harmless Railway for alljudgments, awards, claims, demands, and expenses (including attorneys' fees), for injury or 
death to all persons, including Railway's and Contractor's officers and employees, and for loss and damage to 
propel1y belonging to any person, arising in any manner from Contractor's or any of Contractor's subcontractors' acts 
or omissions or any work performed on or about Railway's property or right-of-way. THE LIABILITY 
ASSUMED BY CONTRACTOR WILL NOT BE AFFECTED BY THE FACT, IF IT IS A FACT, THAT 
THE DESTRUCTION, DAMAGE, DEATH, OR INJURY WAS OCCASIONED BY OR CONTRIBUTED 
TO BY THE NEGLIGENCE OF RAILWAY, ITS AGENTS, SERVANTS, EMPLOYEES OR 
OTHERWISE, EXCEPT TO THE EXTENT THAT SUCH CLAIMS ARE PROXIMATELY CAUSED BY 
THE INTENTIONAL MISCONDUCT OR GROSS NEGLIGENCE OF RAILWAY. 

THE INDEMNIFICATION OBLIGATION ASSUMED BY CONTRACTOR INCLUDES ANY 
CLAIMS, SUITS OR JUDGMENTS BUOUGHT AGAINST RAILWAY UNDER THE FEDERAL 
EMPLOYEE'S LIABILITY ACT, INCLUDING CLAIMS FOR STRICT LIABILITY UNDER THE 
SAFETY APPLIANCE ACT OR THE BOllJER INSPECTION ACT, WHENEVER SO CLAIMED. 

Contractor further agrees, at its expense, in the name and on behalfof Railway, that it will adjust and settle 
all claims made against Railway, and will, at Railway's discretion, appear and defend any suits or actions of law or 
in equity brought against Railway on any claim or cause of action arising or growing out of or in any manner 
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connected with any liability assumed by Contractor under this Agreement for which Railway is liable or is alleged to 
be liable. Railway will give notice to Contractor, in writing, of the receipt or dependency of such claims and 
thereupon Contractor must proceed to adjust and handle to a conclusion such claims, and in the event of a suit being 
brought against Railway, Railway may fonvard smrunons and complaint or other process in connection therewith to 
Contractor, and Contractor, at Railway's discretion, must defend, adjust, or settle such suits and protect, indemnify, 
and save harmless Railway fi:om and against all damages, judgments, decrees, attorney's fees, costs, and expenses 
growing out ofor resulting from or incident to any such claims or suits. 

It is mutually understood and agreed thalt the assumption of liabilities and indemnification provided for in 
this Agreement survive any termination of this Agreement. 

Section 2. TERM 

This Agreement is effective from the date of the Contract until (i) the completion of the project set forth 
herein, and (ii) full and complete payment to Railway of any and all sums or other amounts owing and due 
hereunder. 

Section 3. INSURANCE 

Contractor must, at its sole cost and expense, procure and maintain during the life of this 
Agreement the 

following insurance coverage: 

A. Commercial General Liability insurance. This insurance must contain broad fonn contractual liability 
with a combined single limit of a minimum of $5,000,000 each occurrence and an aggregate limit of at 
least $10,000,000. Coverage must be purchased on a post 1998 ISO occurrence form or equivalent and 
include coverage for, but not limit to the: following: 

•	 Bodily Injury and Property Damage 
•	 Personal IJUury and Advertising Injury 
•	 Fire legal liability 
•	 Products and completed operations 

This policy must also contain the following endorsements, which must be indicated on the certificate of 
insurance: 

• It is agreed that any workers' compensation exclusion does not apply to Railroatl payments 
related to the Federal Employers Liability Act or a Railroad Wage Continuation Program or 
similar programs and any payments made are deemed not to be either payments made or 
obligations assumed under any Workers Compensation, disability benefits, or unemployment 
compensation law or simBar law. 

• The definition of insured contract must be amended to remove any exclusion or other 
limitation for any work be:ing done within 50 feet of railroad property. 

• Any exclusions related to the explosion, collapse and underground hazards must be removed. 

No other endorsements limiting coverage as respects obligations under this_Agreement may be 
included on the policy. 

B. Business Automobile: Insurance. This insurance must contain a combined single limit of 
at least $1,000,000 per occurrence, and include coverage for, but not limited to the following: 

•	 Bodily injury and property damage 
•	 Any and all vehicles owned, used or hired 

C. Workers Compensation and Employers Liability insurance including coverage for, but not limited to: 
•	 II1inois' statutory liability under the worker's compensation laws of the state(s) in which the 

work is to be perfonned. If optional under State law, the insurance must cover all employees 
anyway. 
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•	 Employers' Liability (part B) with limits of at least $500,000 each accident, $500,000 by 
disease policy limit, $500,000 by disease each employee. 

D. Railroad Protective Liability insurance naming only the Railroad as the Insured with coverage ofat 
least $5,000,000 per occurrence and $10,000,000 in the aggregate. The policy Must be issued on a 
standard ISO form CG 00 35 10 93 and include the following: 

•	 Endorsed to include the Pollution Exclusion Amendment (lSO form CG 28 31 10 93) 
•	 Endorsed to include the Limited Seepage and Pollution Endorsement. 
•	 Endorsed to remove any exclusion for punitive damages. 
•	 No other endorsements restricting coverage may be added. 
•	 The original policy must be provided to the Railroad prior to perfonning any work or services 

under this Agreement 

Other Requirements: 

All policies (applying to covE~rage listed above) must not contain an exclusion for punitive 
damages and certificates of insurance must reflect that no exclusion exists. 

Contractor agrees to waive its right of recovery against Railroad for all claims and suits against Railroad. 
In addition, its insurers, through the terms of the policy or policy endorsement, waive their right of subrogation 
against Railroad for all claims and suits. The certificate of insurance must reflect the waiver of subrogation 
endorsement. Contractor further waives its right of recovery, and its insurers also waive their right of subrogation 
against Railroad for loss of its owned or leased property or property under contractor's care, custody or control. 

Contractor's insurance policies through policy endorsement, must include wording which states that the 
policy is primary and non-contributing with respect to any insurance carried by Railroad. The certificate of 
insurance must reflect that the above wording is included in evidenced policies. 

All policy(ies) required above (excluding Workers Compensation and if applicable, Railroad Protective) 
must include a severability of interest endorsement and Railroad must be named as an additional insured with 
respect to work perfonned under this agreement. Severability ofinterest and naming Railroad as additional insured 
must be indicated on the certificate of insurance" 

Contractor is not allowed to self-insure without the prior written consent of Railroad. If granted by 
Railroad, any deductible, self-insured retention or other financial responsibility for claims must be covered directly 
by contractor in lieu of insurance. Any and aU RiliTroad liabilities that would otherwise, in accordance with the 
provisions of this Agreemellt, be covered by contractor's insurance will be covered as if contractor elected not to 
include a deductible, self-insured retention or other financial responsibility for claims. 

Prior to commencing the Work, contractor must furnish to Rallroad an acceptable certificate(s) of 
insurance including an original signature of the authorized representative evidencing the required coverage, 
endorsements, and amendments and referencing the contract audit/folder number if available. The policy(ies) must 
contain a provision that obligates the insurance: company(ies) issuing such policy(ies) to notify Railroad in writing 
at least 30 days prior to any cancellation, non-renewal, substitution or material alteration. This cancellation 
provision must be indicated on the certificate: of insurance. Upon request from Railroad, a certified duplicate 
original of any required policy must be fumishe:d. Contractor should send the celtificate(s) to the following address: 

BNSF RISK MANAGEMENT
 
2500 Lou Menk Drive AOB-l
 
Fort Worth. TX 76131-2828
 
Fax: 817-352-7207
 

Any insurance policy must be written by a reputable insurance company acceptable to Railroad or with a 
current Best's Guide Rating of A- and Class VII or better, and authorized to do business in the state(s) in which the 
service is to be provide. 
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Contractor represents that this Agreement has been thoroughly reviewed by contractor's insurance 
agent(s)/broker(s), who have been instructed by contractor to procure the insurance coverage required by this 
Agreement. Allocated Loss Expense must be in addition to all policy limits for coverages referenced above. 
Not more frequently than once every five years, Railroad may reasonably modify the required insurance coverage 
to reflect then-cuo·eut risk management practices in the railroad industry and underwriting practices in the insurance 
industry. 

If any portion of the operation is to be subcontracted by contractor, contractor must require that the 
subcontractor provide and maintain the insurance coverages set forth herein, naming Railroad as an additional 
insured, and requiring that the subcontractor rele'ase, defend and indemnify Railroad to the same extent and under 
the same tenns and conditions as contractor is required to release, defend and indemnify Railroad herein. 

Failure to provide evidence as required by this section will entitle, but not require, Railroad to terminate 
this Agreement immediately. Acceptance of a certificate that does not comply with this section will not operate as a 
waiver of contractor's obligations hereunder. . 

The fact that insurance (including, without limitation, self-insurance) is obtained by contractor will not be 
deemed to release or diminish the liability of contractor including, without limitation, liability under the indemnity 
provisions of this Agreement. Damages recoverable by Ral/road will not be limited by the amount ofthe required 
insurance coverage. 

For purposes of this section, Railroad means "Burlington Northern Santa Fe Corporation", "BNSF 
RAILWAY COMPANY" and the subsidiaries, successors, assigns and affiliates ofeach. 

Section 4. EXHIBIT "c" CONTRACTOR REQUIREMENTS 

The Contractor must observe and comply with all provisions, obligations, requirements and limitations 
contained in the Contract, and the Contractor Requirements set forth on Exhibit "c" attached to the Contract and this 
Agreement, , including, but not be limited to, payment of all costs incun-ed for any damages to Railway roadbed, 
tracks, and/or appurtenances thereto, resulting from use, occupancy, or presence of its employees, representatives, or 
agents or subcontractors on or about the construc:tion site. 

Section 5. TRAIN DELAY 

Contractor is responsible for and hereby indemnifies and holds harmless Railway (including its affiliated 
railway companies, and its tenants) for, from and against all damages arising from any unscheduled delay to a 
freight or passenger train which affects Railway's ability to fully utilize its equipment and to meet customer service 
and contract obligations. Contractor will be billed, as further provided below, for the economic losses arising from 
loss of use ofequipment, contractual loss ofinc.~ntive pay and bonuses and contractual penalties resulting from train 
delays, whether caused by Contractor, or subcontractors, or by the Railway perfonning work under this Agreement. 
Railway agrees that it will not perform any act to unnecessarily cause train delay. 

For loss of use of equipment, Contractor will be billed the current freight train hour rate per train as 
detennined from Railway's records. Any disruption to train traffic may cause delays to multiple trains at the same 
time for the same period. 

Additionally, the parties acknowledge that passenger, U.S. mail trains and certain other grain, intermodal, 
coal and freight trains operate under incentive/penalty contracts between Railway and its customer(s). Under these 
arrangements, if Railway does not meet its contract service commitments, Railway may suffer loss of perfOlmance 
or incentive pay andlor be subject to penalty payments. Contractor is responsible for any train perfonnance and 
incentive penalties or other contractual economic losses actually incurred by Railway which are attributable to a 
train delay caused by Contractor or its subcontli3ctors. 

The contractual relationship between Railway and its customers is proprietary and 
confidential. In the event of a train delay covered by this Agreement, Railway will share information 
relevant to any train delay to the extent cOlnsistent with Railway confidentiality obligations_ Damages for 
train delay for certain trains may be as high as $50,000.00 per incident. 
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Contractor and its subcontractors must give Railway's representative four (4) weeks advance notice 
of the times and dates for proposed work windows. Railway and Contractor will establish mutually 
agreeable work windows for the project. Railway has the right at any time to revise or change the work 
windows due to train operations or service obligations. Railway will not be responsible for any additional 
costs or expenses resulting from a change in work windows. Additional costs or expenses resulting from a 
change in work windows shall be accollnted for in Contractor's expenses for the project. 

Contractor and subcontractors must plan, schedule, coordinate and conduct all Contractor's work so 
as to not cause any delays to any trains. 

Kindly acknowledge receipt of this letter by signing and returning to the Railway two original copies of this 
letter, which, upon execution by Railway, will constitute an Agreement between us. 

(Contractor) BNSF Railway Company 

By: By: 
Printed Name:-------­ Name:-----==-=-__-=--:-:-:---=-----=:-­ _ 
Title: -_ Manager Public Projects 

Contact Person: _ Accepted and effective this __day of20_. 
Address: . 

City: _ State:_Zip:.__. 
Fax: . 
Phone: _ 
E-mail: -- _ 
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EXHIBITD
 

••••• MAINTAIN PROPRIETARY CONFIDENTIALITy····· 

THE BURLINGTON NORTHERN AND SANTA FE RAILWAY COMPANY
 

COMPANY ESTIMATE FOR
 

KENDALL COUNTY
 

LOCATION MONTGOMERY DETAILS OF ESTIMATE PLAN ITEM: 00013691 I VERSION: 

PURPOSE, JUSTIFICATION AND DESCRIPTION 

MAINTAIN PROPRIETARY CONFIDENTIALITY 
THE PHYSICAL LIMITS OF THIS PROJECT ARE DESCRIBED BY LINE SEGMENT, MILE POST RANGES, AND IN SOME CASES TRACK 
NUMBER. THIS IS THE PRIMARY AREA FOR THE PROJECT. THERE WILL BE CASES WHERE WORK MAY OCCUR BEYOND THE DEFINED 
LIMITS. 
PROJECTS THAT INCLUDE SIGNAL, ELECTRICAL, OR TELECOMMUNICATION EQUIPMENT MAY REQUIRE ACTIVITY BEYOND THESE 
DEFINED TRACK LIMITS. ALL OR PORTIONS OF SOME PROJECTS MAY OCCUR IN AREAS WHERE NO MILEPOST SIGNS EXIST SUCH AS 

YARDS. 
THIS ESTIMATE IS GOOD FOR 90 DAYS. THEREAFTER THE ESTIMATE IS SUBJECT TO CHANGE IN COST FOR LABOR, MATERIAL, AND 
OVERHEAD. 

FLAGGING FOR OVERPASS WIDENING PROJECT 

DESCRIPTION QUANTITY UIM COST TOTALS 

LABOR 

FLAGGING - OTHER R.0.w.- CAP 

PAYROLL ASSOCIATED COSTS 

DA OVERHEADS 

TOTAL LABOR COST 

840.0 MH 19,375 

7,614 

38,750 

65,739 65,739 

MATERIAL 

TOTAL MATERIAL COST o o 

OTHER 

TOTAL OTHER ITEMS COST 

PROJECT SUBTOTAl­

CONTINGENCIES 

BILL PREPARATION FEE 

GROSS PROJECT COST 

LESS COST PAID BY BNSF 

TOTAL BILLABLE COST 

0 0 

65,739 

1,314 

0 

67,053 

0 

67,053 
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Exhibit E 
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RA/l.WAY 
Craig N. Rasmussen, P.E. 
Manager 

BNSF Railway Company 

80 -44'" Avenue NE 
Public Projects Minneapolis, MN 55421 

(763) 782·3468 
(763) 782·3061 (fax) 
craig.rasmu8sen@bnsf.com 

Date: April 8, 2008 

Mr. l:'rancis C. Klass, P.E. 
County Engineer 
6780 Route 47 
Yorkville, IL 60560 

Re:	 Final Approval of Plans and Specifications dated November 28, 2007, 
drafted by HLR Engineering (hereinafter called, the ~'Plans and 
Specifications") 

Dear Mr. Klass: 

This letter serves as BNSF RAILWAY COMPANY's ("BNSF") final written approval of 
the Plans and Specifications covering the construction of the Orchard Road overpass 
widening. This final written approval is given to Kendall County C"Agency") pursuant to 
Article III, Section I of that certain Overpass Agreement between BNSF and Agency, 
dated March 28, 2008. If the Plans and Specifications are revised by Agency subsequent 
to the date set forth above, this letter shall no longer serve as final written approval of the 
Plans and Specifications and Agency must resubmit said Plans and Specifications to 
BNSF for final written approval. 

Regards, P' 
~(~ .t:.L~J -;;~-----. 
Craig N Rasmussen, P.E. 
Manager Public Projects 



Within 90 days ofthe conclusion of the Project and-%mal acceptance by BNSF, the Agency will provide BNSF with 
a complete electronic set of the bridge plans labeled "As Built". Those plans will reflect any and aU deviations from 
the original plans that occurred during construction. The "As Built" plans will be submitted in Micro Station *.dgn 
electronic fonnat (prefelTed) or AutoCAD *.dwg fonnat. Electronic plans are to be submitted in the original format 
used for CAD plan preparation and not converted to another format prior to submission. Actual measured "as 
constructed" clearances shall be shown as well as depth, size and location of all foundation components. The plans 
shall show dimensioned locations of existing and relocated utilities. 

BRIDGE MAINTENANCE: 

The Agency will be responsible for maintenance and repair of the Structure including the earth retention 
components, embankment slopes, erosion control, surface drainage, fencing, deck drains, landscaping, paint, 
walkways, handrails, lighting, and other improvements associated with the Project. 

Fencing and other pedestrian access controls within BNSF's right-of-way and incorporated into the Project shall be 
designed and maintained by the Agency. Trespasser control shall be the responsibility of the Agency. Graffiti 
removal will be the responsibility ofthe Agency. 

BRIDGE INSPECTION: 

The Agency wiII conduct anllual routine structural inspections. In the event of an earthquake, fire, flood, damage 
from vehicular impacts or other emergent situations, the Agency will provide an immediate inspection by qualified 
personnel and notify BNSF of damage that may affect safe passage of trains. If necessary the Agency will embargo 
weights or provide lane closures or other such measures to protect the structural integrity of the Structure such that 
there can be continuous safe passage oftrains until repairs are made. 

BRIDGE ALTERAnONS: 

Except as provided othenvise by this Agreement, there will be no alterations made to the Structure that will alter the 
railroad vertical or horizontal clearances provided by the original design. Pipelines will be not be added or attached 
to the Structure without first submitting plans al1ld calculations to BNSF for review and approval. 

Form 0105 Rev. 06/01/05 



ExbibitF 

BNSF Bridge Requirements 

BRiDGE DESIGN, PLANS & SPECIFICATIONS: 

Except for the design of temporary falsework and shoring, BNSF review of the Structure plans will be limited to the 
vertical and horizontal clearances, sight distance for existing train signals, foundation dimensions and drainage 
characteristics as they relate to existing and futurc~ tracks. BNSF will not review structural design calculations for the 
permanent Structure unless a member or members are influenced by railroad live loads. 

Temporary falsework and shoring plans and calculations must be reviewed and approved by BNSF prior to 
beginning construction. The Agency shall perform an independent review of the design calculations for temporary 
falsework and shoring prior to submitting them to BNSF for approval. Temporary construction clearances must be 
no less than 15 feet measured horizontally from the centerline of the nearest track and 21 feet-6inches measured 
vertically fl.·om the top ofrail of the most elevated track to the bottom of lowest temporary falsework member. State 
regulatory agencies may have more restrictive requirements for temporary railroad clearances. 

For the permanent Structure, the Agency will sulbmit plans showing the least horizontal distance from the centerline 
of existing and future tracks to the face of the nearest member of the proposed Structure. The location of the least 
horizontal distance must be accurately describe:d such that BNSF can determine where it will occur in both the 
horizontal and vertical plane. If the permanent member is within 25 feet of the nearest track (or future track), 
collision walls shall be incorporated into the permanent Structure design according to American Railway 
Engineering and Maintenance Association Manual of Recommended Practice - Chapter 8 - Alticle 2.1.5. 

For the permanent Structure, the Agency will submit plans showing the least vertical clearance from top of the most 
elevated rail of existing and future tracks to the lowest point of the proposed Strllcture. A profile of the existing top 
of rail elevation shall be plotted on the bridge plans. The profile shall extend for 500 feet in each direction of the 
proposed overpass and a separate profile shall be plotted fur each track. If the existing top of rail profile(s) is not 
uniform such that a sag exists in the vicinity of tbe proposed Structure, the permanent Structure veltical clearance 
shall be increased sufficiently to accommodate a raise in the track profile to remove the sag. Prior to beginning 
construction of the permanent Structure, the top of rail elevations should be checked and verified that they have not 
changed from the assumed elevations utilized for the design of the bridge. 

Prior to issuing any invitation to bid on construction. of the Structure, the Agency should conduct a pre-bid meeting 
where prospective Contractors have the opportunity to communicate with BNSF persormel regarding site specific 
train speeds, train density, and general safety requirements for men and equipment working near live tracks. Any 
invitation to bid and specifications for the Stmcture must be submitted to BNSF for review and approval prior to 
letting of bids for the Project. 

BRIDGE CONSTRUCTION: 

After awarding the bid, but prior to the Contractor entering BNSF's right-of -way or property, the Agency should 
conduct a pre-construction meeting with BNSF personnel in attendance to reiterate the safety requirements of 
construction activity adjacent to live tracks. 

During construction, BNSF may require an independent engineering inspector to be present during certain critical 
activities of the Project, including but not limited to: driving foundation piles, erecting falsework, construction of 
shoring and retaining walls, placing concrete, placing soil backfill and compaction processes. The Agency shall 
reimburse BNSF for all costs ofsupplemental inspection services. 

Form 0105 Rev. 06/01/05 



Route "'CH 9A@Illinois Department County KENDALL 
of Transportation Local Agency _ 

Section 07-00022-01-85 

(Constructicm) Estimate of Cost 
Location and brief description (Sta. and land description of beginning; Sta. only for end for county and road districts; street limits for municipality.) 

Project begins at Station 145+00 a point approximately 310 north and 60 feet west of the SE corner of the SW %, 

of section 12, T37N, R7E, of the Third Principal Meridian in Kendall County Illinois and proceeds in a northerly direction 
for 3075.0 feet (0.582 mil ending at Station 175+75. 

HMA 162.22 FT 
52' & var 

Item Items 
Number 

CARRIED FORWARD 
1 EARTH EXCAVATION 
2 FURNISHED EXCAV 
3 POROUS GRAN EMB SPEC 

I 4 TRENCH BACKFILL 
5 SEEDING CL 2A SPL 
6 EROSION CONTR BLANKET 
7 TEMP EROS CONTR SEED 
8 TEMP DITCH CHECKS 
9 PERIMETER EROS BAR 

10 INLET & PIPE PROTECT 
11 INLET FILTERS 
12 STONE RIPRAP CL A3 
13 FILTER FABRIC 
14 SUB GRAN MATB 4 
15 HMA BASE CSE 10 
16 AGG SURF CSE A 6 
17 BIT MATLS PR CT 
18 AGG PR CT 
19 HMA SURF REM BUn ~IT 

20 TEMPORARY RAMP 
21 HMA BC IL-19.0 N70 
22 HMA SC "0" N70 
23 BR APPROACH PAVT SPL 
24 PCC DRIVEWAY PAVT 6 
25 PC CONC SIDEWALK 4 
26 PAVEMENT REM 
27 PAVED SHLD REMOVAL 
28 CL 0 PATCH T312 

[gI Page Total 

Unit Quantity 

CUYD 3226 
CUYD 13780 
TON 135 
CUYD 898.8 
ACRE 6.59 
SQYD 27791 
POUND 2637 
EACH 19 

- FOOT 5950 
EACH 3 
EACH 28 
SQYD 100 
SQYD 100 
SQYD 9551 
SQYD 7188 
SQYD 33 
GALLON 1572 
TON 40 
SQYD 561 
SQYD 95 
TON 839 
TON 1316 
SQYD 164 
SQYD 21 
SQFT 13993 
SQYD 1733 
SQYD 892 
SQYD 17 

0 Total Estimated Cost 

Unit Price 

$10.00 
$10.00 
$30.00 
$28.00 

$2,000.00 
$1.25 
$4.00 

$150.00 
$4.00 

$500.00 
$250.00 

$15.00 
$3.00 
$4.50 

$33.00 
$15.00 

$2.50 
$50.00 
$10.00 
$25.00 
$60.00 
$65.00 

$250.00 
$75.00 

$5.00 
$10.00 

$8.00 
$150.00 

Total Cost 

$32,260.00 
$137,800.00 

$4,050.00 
$25,166.40 
$13,180.00 
$34,738.75 
$10,548.00 

$2,850.00 
$23,800.00 

$1,500.00 
$7,000.00 
$1,500.00 

$300.00 
$42,979.50 

$237,204.00 
$495.00 

$3,930.00 
$2,000.00 
$5,610.00 
$2,375.00 

$50,340.00 
$85,540.00 
$41,000.00 

$1,575.00 
$69,965.00 
$17,330.00 
$7,136.00 
$2,550.00 

$864,772.65 

Made by ~LF~S=--- _ Date 3/6/2008 

Checked by Date 

Page 1 of 4 EXHIBITG 
Printed on 3/121200810:29 AM - Page 1 of 4­

Overpass Agreement 



Route ~H 9A 

County KENDALL® IUinois Depa1ment
of ltansportation Local Agency ___ 

Section 07-00022-01-GS 

(Construction) Estimate of Cost 
Location and brief description (Sta. and land description of be!Jinning; Sta. only for end for county and road districts; street limits for municipality.) 

Project begins at Station 145+00 a point approximately 310 north and 60 feet west of the SE corner of the SW 1.4, 

of section 12, T37N, R7E, of the Third Principal Meridian in Kendall County Illinois and proceeds in a northerly direction 
for 3075.0 feet (0.582 mil ending at Station 175+75. 

_ 

HMA 

52' & var 

~.::....:=c...:......:..=...L.::.......:....:~_""--_1-'0::..;:.,5.=....8=..=2=-
0.582 

Item 
Number 

Items 

CARRIED FORWARD 

Unit Quantity Unit Price TcYtal Cost 

$864722.65 
29 CONC REM CUYD 73.6 $750.00 $55,200.00 
30 SLOPE WALL REMOV SQYD 70 $15.00 $1,050.00 
31 PROTECTIVE SHIELD LSUM 204 $50.00 $10,200.00 
32 STRUCTURE EXCAVATION CUYD 53 $25.00 $1,325.00 
33 CONCSTRUCT CUYD 65.2 $700.00 $45,640.00 
34 CONC SUP-STR CUYD 165.5 $850.00 $140,675.00 
35 BR DECK GROOVING SQYD 232 $10.00 $2,320.00 
36 PROTECTIVE COAT SQYD 5410 $2.00 $10,820.00 
37 F & E STRUCT STEEL LSUM 1 $104,250.00 $104,250.00 
38 REINF BARS, EPOXY CTD POUND 61175 $1.35 $82,586.25 
39 BAR SPLICERS EACH 42 $26.00 $1,092.00 
40 BR FEN RAIL (SDWALK) FOOT 160 $200.00 $32,000.00 
41 PARAPET RAILING FOOT 162 $100.00 $16,200.00 
42 SLOPE WALL 6 SQYD 104 $80.00 $8,320.00 
43 FUR STL PILE HP1 OX42 FOOT 350 $35.00 $12,250.00 
44 DRIVING PILES FOOT 350 $2.00 $700.00 
45 TEST PILE ST HP1 OX42 EACH 1 $4,000.00 $4,000.00 
46 NAME PLATES EACH 1 $500.00 $500.00 
47 P CUL 1 RCCP 36 FOOT 46 $90.00 $4,140.00 
48 P CUL 1.CS/A CP 18 FOOT 24 $42.00 $1,008.00 
49 END SECTIONS 18 EACH 2 $475.00 $950.00 
50 PRC FLAR END SEC 12 EACH 2 $450.00 $900.00 
51 PRC FLAR END SEC 15 EACH 2 $500.00 $1,000.00 
52 CONCRETE HEADWALLS CUYD 2.5 $1,000.00 $2,500.00 
53 SS 1 RCP CL 4 12 FOOT 3978 $30.00 $119,340.00 
54 SS 1 RCP CL 4 15 FOOT 446 $35.00 $15,610.00 
55 GEOCOMPOSITE WALL DR SOYD 42 $25.00 $1,050.00 
56 CONC HOWL FOR P DRAIN EACH 4 $250.00 $1,000.00 

t8l Page Total o Total Estimated Cost $1,541,348.90 

Made by ....:L=.F-=S=--­ Date 3/06/2008 

Checked by _________________________. Date 
EXHIBITG 

Page 2 of 4 
Printed on 3/121200810:31 AM 

- Page 2 of 4­
Overpass Agreement 



Route "'CH 9A@ IIInOO Depa1ment County KENDALL 
of li'ansportation Local Agency 

------~-
Section 07-00022-01-GS 

(Construction) Estimate of Cost 
Location and brief description (Sta. and land description of be9inning; Sta. only for end for county and road districts; street limits for municipality.) 

Project begins at Station 145+00 a point approximately 310 north and 60 feet west of the SE corner of the SW %, 

of section 12, T37N, R7E, of the Third Principal Meridian in Kendall County Illinois and proceeds in a northerly direction 
for 3075.0 feet (0.582 mil ending at Station 175+75. 

0 582 
1 .0.582 

f---=.:~:":"=:"=":"""':""LJ:....::._If-..'~~M_---,----A 
Bridge or Cutvert 

HMA _ ILength I 
52' & var Width 

Item 
Number 

57 
58 
59 
60 
61 
62 
63 
64 
65 
66 
67 
68 
69 
70 
71 
72 
73 
74 
75 
76 
77 
78 
79 
80 
81 
82 
83 
84 

Items 

CARRIED FORWARD 
P L1NDR FOR STRUCT 6 
INLETS TA T8G 
INLETS TB T24F&G 
SAN MAN RECONST 
COMB CC&G TB6.12 
COMB CC&G TB6.24 
CONC MEDIAN SURF 4 
CONC MED TSB6.12 SPL 
CONC MEDIAN SPL 
SPBGR TV A 
TRAF BAR TERM T6 
TR BAR TRM T1 SPL TAN 
GUARDRAIL REMOV 
TRAF CONT & PROT SPL 
SHORT-TERM PAVT MKING 
TEMP PT PVT M LINE 4 
WORK ZONE PAVT MK REM 
TEMP CONC BARRIER 
REL TEMP CONC BARRIER 
THPL PVT MK LINE 4 
RAISED REFL PAVT MKR 
RAISED REF PVT MKR BR 
GUARDRAIL MARKERS 
BARRIER WALL MARKERS 
TERMINAL MARKER· DA 
PAVT MARKING REMOVAL 
RAISED REF PVT MK REM 
ELECT SERV INSTALL 

Unit Quantity Unit Price Total Cost 

$1,541,348.90 
FOOT 112 $20.00 $2,240.00 
EACH 1 $1,000.00 $1,000.00 
EACH 23 $1,200.00 $27,600.00 
EACH 4 $1,000.00 $4,000.00 
FOOT 238 $20.00 $4,760.00 
FOOT 5662 $23.00 $130,226.00 
SOFT 92 $10.00 $920.00 
SOFT 9298 $15.00 $139,470.00 
SOFT 100 $20.00 $2,000.00 
FOOT 862.5 $23.00 $19,837.50 
EACH 4 $2,500.00 $10,000.00 
EACH 4 $2,500.00 $10,000.00 
FOOT 1364.5 $5.00 $6,822.50 
LSUM 1 $50,000.00 $50,000.00 
FOOT 560 $1.00 $560.00 
FOOT 28182 $0.50 $14,091.00 
SOFT 9578 $2.00 $19,156.00 
FOOT 425 $50.00 $21,250.00 
FOOT 425 $10.00 $4,250.00 
FOOT 13928 $1.00 $13,928.00 
EACH 74 $85.00 $6,290.00 
EACH 6 $100.00 $600.00 
EACH 21 $10.00 $210.00 
EACH 18 $10.00 $180.00 
EACH 4 $40.00 $160.00 
SOFT 2080 $2.00 $4,160.00 
EACH 38 $50.00 $1,900.00 
EACH 2 $2,200.00 

~" 

$4,400.00 
Total Estimated Cost $2,041.359.90[8] Page Total 0 

Made by _L::..;,F.....:S:......- Date 3/03/2008 

Checked by __________________ Date EXffiBITG 
- Page 3 of 4­Page 3 of 4 

Printed on 3/121200810:38 AM Overpass Agreement 



Route "tH 9A® Illnpis Department County KEN DALL 

of ltansportation Local Agency __ 

Section 07-00022-01-GS 

(Construction) Estimate 01 Cost 
Location and brief description (Sta. and land description of be!Jinning; Sta. only for end for county and road districts; street limits for municipality.) 

Project begins at Station 145+00 a point approximatell/31 0 north and 60 feet west of the SE corner of the SW 14, 

of section 12, T37N, R7E, of the Third Principal Meridian in Kendall County Illinois and proceeds in a northerly direction 
for 3075.0 feet (0.582 mil ending at Station 175+75. 

0 582 
.1 0.582 

f---=-......:....;.__~'-'--_I~~...:..:M...:.:.:....:A 
BridgeorCulvert _ 

HMA 
Length_ 1---­

52' & var WidthI
Item 

Number 

85 
86 
87 
88 
89 
90 
91 
92 
93 
94 
95 
96 
97 
98 
99 

100 
101 
102 
103 
104 
105 

106 

107 

108 

Items 

CARRIED FORWARD 
CON T 1 1/2 PVC 
CON T 2 PVC 
EC C XLP USE 1C 10 
EC C XLP USE 1C 6 
EC C XLP USE 1C 1/0 
TR & BKFIL F ELECT WK 
LUM SV HOR MT 250W 
LIGHT CONTROLLER SPL 
LT PA 40MH 15MA 
LIGHT POLE FDN 24D 
BKWY DEV TR B 15BC 
BR APPROACH SHLD REM 
MECHANICAL SPLICE 
REMOVE INLET BOX 
F&P TOP SOIL 6 
TIMBER RAIL 
CONSTRUCTION LAYOUT 
IMP ATTN TEMP FRN TL3 
IMP ATTN REL FRD TL3 
RR PROT LIABILITY INS 
FURNISH LUMINAIRE, SODIUM VAPOR, 
HORIZONTAL MOUNT, 250 WATT 
FURNISH LIGHT POLE, ALUMINUM, 
40 FT. M.H., 15 FT. MAST ARM 
FURNISH BREAKAWAY DEVICE, 

BASE, 15 INCH BOLT CIRCLE 
SIDEWALK APPROACH PAVEMENT 

Unit Quantity 

FOOT 3293 
FOOT 500 
FOOT 2436 
FOOT 10329 
FOOT 1500 
FOOT 3793 
EACH 14 
EACH 2 
EACH 14 
FOOT 112 
EACH 14 
SQYD 66 
EACH 1294 
EACH 4 
SQYD 31908 
FOOT 429 
LSUM 1 
EACH 2 
EACH 2 
LSUM 1 

EACH 1 

EACH 1 

EACH 1 

SaYD 44 

Total Estimated Cost 

Unit Price 

$7.00 
$8.00 
$1.00 
$1.20 
$2.50 
$3.00 

$450.00 
$6,000.00 
$1,600.00 

$150.00 
$500.00 

$30.00 
$60.00 

$250.00 
$2.50 
$8.00 

$15,000.00 
$6,000.00 

$750.00 
$80,000.00 

$350.00 

$1,400.00 

$450.00 
$100.00 

'''­

Total Cost 

$2 041 359.90 
$23,051.00 

$4,000.00 
$2,436.00 

$12,394.80 
$3,750.00 

$11,379.00 
$6,300.00 

$12,000.00 
$22,400.00 
$16,800.00 
$7,000.00 
$1,980.00 

$77,640.00 
$1,000.00 

$79,770.00 
$3,432.00 

$15,000.00 
$12,000.00 
$1,500.00 

$80,000.00 

$350.00 

$1,400.00 

$450.00 
$4,400.00 

$2,441 ,792.70 o Page Total rgJ 

Made by _L_F_S . _ Date 3/06/2008 

Checked by Date EXHmITG 
Page 4 of 4 - Page 4 of4­
Printed on 3/1212008 10:41 AM Overpass Agreement 



KENDALL COUNTY 

Resolution No. 0 f - / :s 
A Resolution Authorizing County Engineer to Sign Agreement with BNSF Railway Company 

WHEREAS, Kendall County has jurisdiction of Orchard Road (County Highway 9A) in the 
vicinity of the BNSF railroad tracks, including the grade separation structure carrying Orchard 
Road over BNSF, located approximately Imile north of U.S. Route 34 in Bristol Township, 
Kendall County Illinois; and, 

WHEREAS, Kendall County has determined that the existing grade separation structure must 
be widened from 2 lanes to 4 lanes to accommodate the growing vehicular traffic and for public 
safety reasons; and, 

WHEREAS, BNSF Railway Company, a Delaware Corporation owns and maintains said 
railroad tracks at this location (U.S. D.O.T. No. 072 9650); and, 

WHEREAS, in an effort to work cooperatively to reconstruct said grade separation structure 
from 2 lanes to 4 lanes, Kendall County and BNSF Railway Company must enter into an 
agreement to define the scope of the proje:ct, the apportionment of costs and other aspects related 
to reconstruction of this structure. 

NOW, THEREFORE BE IT RESOLVED, that County Engineer, Francis C. Klaas, of 
Kendall County is hereby authorized to execute an Agreement with BNSF Railway Company, 
copy attached, covering the bridge reconstruction project of Orchard Road over BNSF Railway 
Company at U.S. D.O.T. No. 072 9650 in Oswego, Illinois. 

BE IT FURTHER RESOLVED, that Kendall County, under authority granted to County 
Engineer, Francis C. Klaas, hereby certifies and affirms that funds have been appropriated for 
said project and shall be released for payment under the terms and conditions of said Agreement. 

This resolution approved by the County Board of Kendall County, State of Illinois. 

hurch - Kendall County Board Chairman 

I, Rennetta Mickelson, County Clerk in and for said County, in the State aforesaid, and keeper of 
the records and files thereof, as provided by statute, do hereby certify the foregoing to be a true, 
perfect and complete copy of a resolution adopted b..Ytge Kendall County B:t, at its regularly 
scheduled meeting in Yorkville, Illinois, on the !J'Tl( day of -4a..A.-- ,A.D. 2008. 

.~ .1b-zL.~
A /~on.:ountYClerk 

(SEAL) EXHIBIT 3 




