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Project Summary Sheet

    ACCT. CODE : 709 - IL0371
 

ESTIMATE SUBJECT TO REVISION AFTER: 12/11/2012 DOT NO.: 154503U
CITY: COUNTY: Edgar STATE: IL

DIVISION: Nashville SUB-DIV: Decatur MILE POST: BD - 222.78
AGENCY PROJECT NUMBER: RR512020

PRELIMINARY ENGINEERING:
200 Additive 31.34% -$                 
230 Expenses -$                 
212 Contracted & Administrative Engineering Services 1,500$              

Subtotal  1,500$              

CONSTRUCTION ENGINEERING/INSPECTION:
200 Additive 31.34% -$                 
230 Expenses -$                 
212 Contracted & Administrative Engineering Services 1,500$              

Subtotal 1,500$              

FLAGGING SERVICE: (Contract Labor)
070 Labor (Conductor-Flagman) Days @ 350.00$  -$                 
050 Labor (Foreman/Inspector) Days @ 336.00$  -$                 
070 Additive 71.09%  (Transportation Department) -$                 
050 Additive 95.98%  (Engineering Department) -$                 
230 Per Diem  (Engineering Department) Weeks @ 75.00$    -$                 
230 Expenses Days @ 45.00$    -$                 

Subtotal -$                 

SIGNAL & COMMUNICATIONS WORK: (Details Attached) 198,874$          

TRACK WORK: (Details Attached) -$                 

ACCOUNTING & BILLING:
040 Labor 13 Days @ 200.00$  2,600$              
040 Additive 63.03% 1,639$              

Subtotal  4,239$              

PROJECT SUBTOTAL 206,113$          
900 CONTINGENCIES: 10.00% 20,611$            

GRAND TOTAL ***************************************************** 226,724$          
DIVISION OF COST:

 
Agency 100.00% 226,724$          
Railroad -$                 

TOTAL ***************************************************** 226,724$          

NOTE:  Estimate is based on FULL CROSSING CLOSURE during work by Railroad Forces.

Office of Assistant Chief Engineer Public Projects--Jacksonville, Florida
Estimated prepared by: BSE Approved by: AJD CSXT Public Project Group

DATE: 6/14/2012 REVISED: DATE: 6/14/2012
Form Revised 05-05-2010-LLS

This estimate has been prepared based on site conditions, anticipated work duration periods, material prices, labor rates, manpower and resource availability, and 
other factors known as of the date prepared.  The actual cost for CSXT work may differ based upon the agency's requirements, their contractor's work 
procedures, and/or other conditions that become apparent once construction commences or during the progress of the work

FAP 8356 (IL 49) - Install FLS&G to replace existing FLS.DESCRIPTION:
Hume
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Estimate No. 120371
CSX Transportation

FAP Route 836 (IL 49) - Install FLS&G. 
(near) Hume, IL

DOT: 154503U OP: IL0371 CSX Project: IL2012019

Summary

Material ......................................................................................................................... $ 67,977
Sales Tax ...................................................................................................................... $ 0

Labor:
Construction Labor (123 man-days).......................................................................... $ 33,516
Shop Labor (5 man-days).......................................................................................... $ 1,050
Subsistence (91 man-days)....................................................................................... $ 11,830

Railroad Engineering, Preliminary ................................................................................ $ 4,466
Railroad Engineering, Construction .............................................................................. $ 5,027

Additives to Construction Labor .................................................................................... $ 30,480
Additives to Shop Labor ................................................................................................ $ 910
Additives to Track Labor ............................................................................................... $ 0
Additives to Engineering ............................................................................................... $ 2,975

Equipment Expenses (19 work days)............................................................................ $ 12,350

Waste Management (19 work days).............................................................................. $ 228

Contract Engineering .................................................................................................... $ 17,565

Freight ........................................................................................................................... $ 4,000

Poleline Removal .......................................................................................................... $ 0

AC Power Service ......................................................................................................... $ 2,500

Salvage ......................................................................................................................... $ 0

VAC-TRUCK ................................................................................................................. $ 4,000

TOTAL ESTIMATE COST ............................................................................................ $ 198,875

Date: 06/14/2012
Estimated By: Scott Elliott

NOTE: This estimate should be considered void one year from date of estimate.
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Shop Material List for CSX Project: IL2012019 (Effective: 06/14/2012)
INSTALL FLS&G W/HXP-3R

HUME, IL - BD 222.78

Catalog Num Cond Unit Price Qty Cost Description
020-0003386 1 6781.00 1 6781.00 HOUSE 6X6L ALUM INCLUDES 5

SHELFS, FARADAY CLOSET, 240V
020-0017120 1 11.52 6 69.12 BLOCK TERMINAL 12 POST SINGLE

STRIP AAR 14.1.6 WITH 1 AAR
020-0017125 1 3.54 6 21.24 BLOCK TERMINAL 2 POST AAR

14.1.8 WITH 1 AAR 14.1.11
020-0017211 1 627.20 1 627.20 TRANSFORMER 010520-50X LIGHT

750VA MOD SLT 50 SAFETRAN PRI
020-0017385 1 60.94 1 60.94 CABLE RJ45 TO RJ4 15’ GETS

P/N 075061-015
020-0021965 1 8.96 1 8.96 EXTRACTOR DWG 59688-4

TERMINAL GRS CAT P3-308 REF
020-0022651 1 55.89 5 279.45 PLUGBOARD KIT TYPE B1 OR ST1

RELAY ASSEMBLY WITH 12 EACH
020-0022701 1 68.01 29 1972.29 ARRESTER LPC 15012-1 0-30V DC

OR 0-24V AC RATED AT 15 AMP
020-0025595 1 20.72 1 20.72 WRENCH DWG 55393-3 GR1 "E"

TERMINAL POST NUT GRS CAT
020-0053360 1 406.56 3 1219.68 CHARGER BATTERY ELC 12/20 S

20 AMP 10-19.9 VDC ROTARY SW
020-0053510 1 254.11 1 254.11 KIT 240V AC EMERGENCY

GENERATOR CABLE AND
020-0055608 1 21.22 1 21.22 RELAY POTTER BRUMFIELD

KRP11AG12 OR STRUTHERS-DUNN
020-0056515 1 3.07 1 3.07 SOCKET RELAY 8 PIN OCTAL FOR

NON VITAL RELAY CSX SS705 REF
020-0064060 1 16.12 1 16.12 PLATE RELAY MOUNTING FOR 2

EACH TYPE KHAU OR OCTAL RELAY
020-0660077 1 597.41 1 597.41 ARRESTER GE 9L10KAC213 FOR

240 VOLT SINGLE PHASE 3 WIRE
020-0750090 1 0.09 3 0.27 NUT INSULATED USE ON AAR

BINDING POST TERMINAL FOR
020-0770060 1 16.80 8 134.40 ARRESTER US&S N451552-0201

TRACK SERIES RED LABEL USGA
020-0770105 1 22.40 2 44.80 ARRESTER HARMON 202217-000

AGE-1 TRACK AIR GAP EQUALIZER
020-1940055 1 14.22 1 14.22 CONTAINER CIRCUIT PRINT 24"

SCHEDULE 20 4" PVC PIPE WITH
020-2501400 1 987.92 1 987.92 CONTROLLER DTMF RADIO KEY

DOWN MODE 6 SET TIMER TO 60
020-2532515 1 32.48 1 32.48 MODULE RESISTOR ISLAND OUTPUT

RESISTIVE LOAD ASSEMBLY 560
020-2552664 1 9827.84 1 9827.84 PREDICTOR 250810-2200 HXP-3R

8 KHZ RSI HARMON SINGLE TRACK
020-3430110 1 321.84 1 321.84 RELAY SAFETRAN 400004 500

OHMS CONTACTS 4FB-2F-1B CSX
020-3430115 1 421.20 1 421.20 RELAY SAFETRAN 400005 500

OHMS CONTACTS 4FB HEAVY DUTY
020-3430135 1 513.30 1 513.30 RELAY SAFETRAN 400213 460

OHMS CONTACTS 2FB CSX
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Shop Material List for CSX Project: IL2012019 (Effective: 06/14/2012)
INSTALL FLS&G W/HXP-3R

HUME, IL - BD 222.78

Catalog Num Cond Unit Price Qty Cost Description
020-3430170 1 413.95 1 413.95 RELAY SAFETRAN 400800-CSX

100/100 OHMS CONTACTS 6FB
020-3430185 1 431.55 1 431.55 RELAY SAFETRAN 400700-X 60

OHMS CONTACTS 4FB CSX
020-4200100 1 7.45 3 22.35 CONNECTOR BUS 1" CENTERS 1/2"

X 36" 18 GAGE PUNCHED 1/4" X
020-4200340 1 1.74 8 13.92 LINK TEST ASSEMBLY 1" CENTERS

COMPLETE WITH INSULATED
020-4200350 1 2.06 6 12.36 LINK TEST ASSEMBLY 2-3/8"

CENTERS COMPLETE WITH
020-4201045 1 0.15 300 45.00 NUT HEX CLAMP (FLAT NUT) AAR

14.1.11-7 14-24 NS-2 THD FLAT
020-8000067 1 14.61 2 29.22 LOCK AMERICAN H10SIGRA CSX

SIGNAL PADLOCK WITH BLACK
020-8100031 1 23.82 1 23.82 CABLE EVENT RECORDER HARMON

HAWK NETWORK CABLE USED WITH
020-8100044 1 3906.57 1 3906.57 RECORDER EVENT HAWK INCLUDES

ETHERNET MODEM AND CURRENT
022-8005160 1 594.61 1 594.61 KIT CDMA AND VHF RADIO

MATERIAL FOR USE WITH CSX

Total Cost: $ 29,744.15
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Field Material List for CSX Project: IL2012019 (Effective: 06/14/2012)
INSTALL FLS&G W/HXP-3R

HUME, IL - BD 222.78

Catalog Num Cond Unit Price Qty Cost Description
020-0013908 1 7.31 350 2558.50 CABLE UG COMPOSITE 19

CONDUCTOR INCLUDES 13
020-0052475 1 11.20 4 44.80 ARM EXTENSION 10-1/2" ALUM

WITH 3/8" DIAMETER MOUNTING
020-0053066 1 4.59 12 55.08 BOND WEB OF RAIL TRACK

CONNECTOR 3/16" DIA X 1" TAB
020-0053220 1 2.64 150 396.00 CABLE POWER UG 3 COND NO 6

AWG - SHOW LENGTH ON EACH
020-0054075 1 1006.88 2 2013.76 GATE SAVER COMPLETE WITH

SHEAR PIN AND RETURN SPRING
020-0056678 1 6124.91 2 12249.82 SIGNAL 0221-L GCWD GATE ASSY

DWG SS222 INCLS ADJ 19 TO 28
020-0057275 1 1.07 350 374.50 WIRE UG TRACK TWISTED PAIR

NO. 6 AWG SOLID CONDUCTOR
020-1040322 1 150.52 29 4365.08 BATTERY SAFT SPL165, 165 AH

POCKET PLATE NICKEL CADMIUM
020-1040540 1 31.36 4 125.44 TRAY BATTERY FIBER CO

82687-1-P 12" WIDTH 24" LONG
020-1040550 1 45.92 1 45.92 TRAY BATTERY FIBER CO

82687-3-P 12" WIDTH 38"
020-1150750 1 0.95 200 190.00 BOND STRAND 3/16" DIA 7

STRANDS OF 19 STR EACH 6 WITH
020-1360014 1 851.77 1 851.77 PACKAGE FOREMANS CARE FOR

ALUMINUM TYPICAL BOM FOR USE
020-1360016 1 21.18 1 21.18 PACKAGE SAFETY & SECURMENT

WITH 1 EA CAUTION TAG 1 EA
020-1360103 1 1387.37 1 1387.37 LAYOUT METER SERVICE WITH 25’

POLE CSX DWG SS351 SH 2 ITEMS
020-3263656 1 1.77 4 7.08 SLEEVE BONDSTRAND 3/16" TO

3/16" 100 PER BOX, NICOPRESS
020-3901895 1 92.68 2 185.36 TIP FLEX HWY CROSSING GATE 24

IN LONG ENGINEERING GRADE RED
020-3920200 1 181.17 2 362.34 BELL GCWD ELECTRONIC 4" OR 5"

MAST 8 TO 13 VOLTS DC GSI PN
020-3930010 1 3.70 2 7.40 KIT GATE ARM WARNING STICKER

KIT INCLUDES 1-EA 5"X3"
020-4200340 1 1.74 31 53.94 LINK TEST ASSEMBLY 1" CENTERS

COMPLETE WITH INSULATED
020-4200900 1 0.30 6 1.80 CONNECTOR SHEATHING AMP

329860 FOR NO. 14 WIRE
020-4201042 1 0.15 40 6.00 NUT HEX BINDING (RSA NUT) AAR

14.1.11-6 14-24 NS-2 THD CONE
020-4201043 1 0.12 250 30.00 NUT HEX CLAMP (FLAT NUT) AAR

14.1.11-7 14-24 NS-2 THD FLAT
020-4201044 1 0.11 200 22.00 WASHER AAR 14.1.11 ROUND

COPPER NICKEL PLATED FOR AAR
020-7300030 1 189.28 2 378.56 BRACKET BELL FITS SAFETRAN

JUNCTION BOX MOUNT, 5" BENT
020-9999991 1 100.00 1 100.00 BLOCKING AND BRACING FOR

PROJECTS BURCO DIST
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Field Material List for CSX Project: IL2012019 (Effective: 06/14/2012)
INSTALL FLS&G W/HXP-3R

HUME, IL - BD 222.78

Catalog Num Cond Unit Price Qty Cost Description
250-0001827 1 14.40 1 14.40 BREAKER CIRCUIT SQ D QO235
250-1680406 1 3.38 80 270.40 CONDUIT LIQUID TIGHT 3/4"

FLEXIBLE GREY PVC CARLON P/N
250-1680408 1 1.16 80 92.80 CONDUIT LIQUID TIGHT 3/4"

NON-METALLIC ORANGE PVC
360-0006100 1 35.07 1 35.07 STOOL STEP WOOD 14"X 20"

SIGNAL MAINTAINERS CSXT
360-0800145 1 5.10 1 5.10 BROOM WAREHOUSE CORN HVY DUTY

ID300

Total Cost: $ 26,251.47
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Consumables List for CSX Project: IL2012019 (Effective: 06/14/2012)
INSTALL FLS&G W/HXP-3R

HUME, IL - BD 222.78

Catalog Num Cond Unit Price Qty Cost Description
N/A 50.00 40 2000.00 FILL MATERIAL, 1 CUBIC YARD
N/A 500.00 1 500.00 RAVEN AIR-LINK
N/A 800.00 1 800.00 WALKWAY ROCK, 10 CUBIC YARDS
013-5000245 1 1184.13 4 4736.52 JOINT INSULATED 136RE 40’-0"

EPOXY BONDED ASSEMBLED WITH
020-0017605 1 0.31 350 108.50 WIRE CASE 10 AWG FLEX CSX

SPEC SS796 OKONITE
020-0017607 1 0.73 500 365.00 WIRE CASE TW PR NO 10 AWG

FLEX CSX SPEC SS796 TWIST 2
020-0017625 1 0.47 150 70.50 WIRE CASE TW PR NO 14 AWG

FLEX CSX SPEC SS796 TWIST 2
020-0017630 1 0.15 200 30.00 WIRE CASE NO 16 AWG FLEX CSX

SPEC SS796 FURN 1000 FT SPOOL
020-0017635 1 0.80 130 104.00 WIRE SIGNAL DEL 018 NO 6

COPPER STRANDED SINGLE
020-0028610 1 0.23 100 23.00 TERMINAL RING AMP 35628

YELLOW PLASTI-BOND HVY DUTY
020-1710045 1 2.42 250 605.00 CONDUIT SDR 13.5  4"

POLYETHYLENE TRENCHLESS
020-2060072 1 465.00 2 930.00 FOUNDATION HELICAL SCREW-IN

ASSEMBLY 7’ X 10", USED FOR
020-2060074 1 366.00 2 732.00 EXTENSION 10" X 3’ USE WITH

XING GATE AND SIGNAL MAST
020-3261970 1 9.41 2 18.82 DECAL ASSY 2" BLACK PRESSURE

SENSITIVE VINYL PRE-MASKED
020-4200880 1 0.53 2 1.06 CONNECTOR TERMINAL 2-3/8"

CENTERS AAR 14.1.15-4 NICKEL
020-4200892 1 0.44 27 11.88 CONNECTOR TERMINAL 1" CENTERS

AAR 14.1.15-3 NICKEL PLATED
020-4251190 1 0.14 120 16.80 TERMINAL RING AMP 35627 BLACK

PLASTI-BOND WIRE SIZE 10-12
020-4251290 1 0.53 30 15.90 TERMINAL WIRE AMP 322051 BLUE

WIRE SIZE NO 6 AWG 1/4" STUD
020-4251295 1 0.53 6 3.18 TERMINAL WIRE AMP 322007 BLUE

WIRE SIZE NO 6 AWG 3/8" STUD
020-9999992 1 50.00 1 50.00 HOUSE, SIGNAL HANDLING

CHARGE, BURCO DISTRIBUTION
022-5290559 1 364.00 1 364.00 CONVERTER WILMORE INPUT 10V

DC TO 16V DC OUTPUT 13.6V DC
280-8020180 1 56.93 8 455.44 WELD FIELD COMPLETE 136RE

RAILTECH BOUTET P/N
450-0019212 1 0.40 100 40.00 SCREW 10 X 1" SHT METAL PAN

HD TYPE A COARSE THREAD

Total Cost: $ 11,981.6
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RAIL TRANSPORT GROUP ENGINEERING
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PRODUCED BY: GPS COORDINATES

5011 GATE PARKWAY, 
BUILDING 100 SUITE 400
JACKSONVILLE, FL 32256
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HUME, IL

H.S. 5220+74

DC, AFO, TYPE C, MOTION, CWT, OR OTHER

DESIGNED WARNING TIME FOR TRAINS AT TIME TABLE SPEED

DESIGNED DETECTION TIME FOR TRAINS AT TIME TABLE SPEED

TIME TABLE MAXIMUM TRAIN SPEED IN MILES PER HOUR

BUFFER SPEED IN MILES PER HOUR

APPROXIMATE MILE POSTS FOR APPROACH CIRCUIT

DATE OF REQUIREMENT:

AMOUNT OF TIME (SEC.):

HALF WIDTH OF ISLAND IN FEET

APPROACH DISTANCE TO ISLAND EDGE IN FEET

AUTHORIZING AGENCY:

A P P R O A C H   L E N G T H S   T A B L E

STANDARD MINIMUM WARNING TIME IN SECONDS

ROADWAY GATE TIME IN SECONDS

CLEARANCE TIME IN SECONDS

DOT TRAFFIC LIGHT SIMULTANEOUS PREEMPT TIME IN SECONDS

DOT TRAFFIC LIGHT ADVANCE PREEMPT TIME IN SECONDS

CONTROL EQUIPMENT DECISION TIME IN SECONDS

TOTAL WARNING SYSTEM DESIGN SPEED IN MILES PER HOUR

NONE
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