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Project Summary Sheet

    ACCT. CODE : 709 - IL0362
 

ESTIMATE SUBJECT TO REVISION AFTER: 1/29/2013 DOT NO.: 353695M
CITY: COUNTY: Vermillion STATE: IL

DIVISION: Chicago SUB-DIV: Woodland MILE POST: 0ZA - 113.49
AGENCY PROJECT NUMBER: Docket # T12-0060

PRELIMINARY ENGINEERING:
200 Additive 31.34% -$                 
230 Expenses -$                 
212 Contracted & Administrative Engineering Services 2,000$              

Subtotal  2,000$              

CONSTRUCTION ENGINEERING/INSPECTION:
200 Additive 31.34% -$                 
230 Expenses -$                 
212 Contracted & Administrative Engineering Services 2,000$              

Subtotal 2,000$              

FLAGGING SERVICE: (Contract Labor)
070 Labor (Conductor-Flagman) Days @ 350.00$  -$                 
050 Labor (Foreman/Inspector) Days @ 336.00$  -$                 
070 Additive 71.09%  (Transportation Department) -$                 
050 Additive 95.98%  (Engineering Department) -$                 
230 Per Diem  (Engineering Department) Weeks @ 75.00$    -$                 
230 Expenses Days @ 45.00$    -$                 

Subtotal -$                 

SIGNAL & COMMUNICATIONS WORK: (Details Attached) 286,701$          

TRACK WORK: (Details Attached) -$                 

ACCOUNTING & BILLING:
040 Labor 18.5 Days @ 200.00$  3,700$              
040 Additive 63.03% 2,332$              

Subtotal  6,032$              

PROJECT SUBTOTAL 296,733$          
900 CONTINGENCIES: 10.00% 29,673$            

GRAND TOTAL ***************************************************** 326,407$          
DIVISION OF COST:

 
Agency 95.00% 310,086$          
Railroad 5.00% 16,320$            

TOTAL ***************************************************** 326,407$          

NOTE:  Estimate is based on FULL CROSSING CLOSURE during work by Railroad Forces.

Office of Assistant Chief Engineer Public Projects--Jacksonville, Florida
Estimated prepared by: BSE Approved by: ajd CSXT Public Project Group

DATE: 8/2/2012 REVISED: DATE: 8/6/2012
Form Revised 05-05-2010-LLS

This estimate has been prepared based on site conditions, anticipated work duration periods, material prices, labor rates, manpower and resource availability, and 
other factors known as of the date prepared.  The actual cost for CSXT work may differ based upon the agency's requirements, their contractor's work 
procedures, and/or other conditions that become apparent once construction commences or during the progress of the work

2820N (Chicago Ave.) - Install FLS&G with a bell and controlled by CWT.DESCRIPTION:
Alvin



Page 1 of 8 Estimate ID: 120680

Estimate No. 120680
CSX Transportation

2820N - Install automatic flashing light� signals and gates with a � bell controlled by �constant warning time� circuitry and equipped with � an event recorder a 

Alvin, IL

DOT: 353695M OP: IL0362 CSX Project: IL2012026

Summary

Material ......................................................................................................................... $ 102,318
Sales Tax ...................................................................................................................... $ 0

Labor:
Construction Labor (158 man-days).......................................................................... $ 47,210
Shop Labor (15 man-days)........................................................................................ $ 3,150
Subsistence (158 man-days)..................................................................................... $ 20,540

Railroad Engineering, Preliminary ................................................................................ $ 5,348
Railroad Engineering, Construction .............................................................................. $ 7,081

Additives to Construction Labor .................................................................................... $ 42,933
Additives to Shop Labor ................................................................................................ $ 2,731
Additives to Track Labor ............................................................................................... $ 0
Additives to Engineering ............................................................................................... $ 3,895

Equipment Expenses (28 work days)............................................................................ $ 18,200

Waste Management (28 work days).............................................................................. $ 336

Contract Engineering .................................................................................................... $ 20,460

Freight ........................................................................................................................... $ 6,000

Poleline Removal .......................................................................................................... $ 0

AC Power Service ......................................................................................................... $ 2,500

Salvage ......................................................................................................................... $ -1

Vac Truck ...................................................................................................................... $ 4,000

TOTAL ESTIMATE COST ............................................................................................ $ 286,702

Date: 08/01/2012
Estimated By: John Morrison

NOTE: This estimate should be considered void one year from date of estimate.
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Shop Material List for CSX Project: IL2012026 (Effective: 08/01/2012)
INSTALL 6X6 REMOTE HOUSE

ALVIN, IL - 0ZA 112.99

Catalog Num Cond Unit Price Qty Cost Description
020-0003386 1 6781.00 1 6781.00 HOUSE 6X6L ALUM INCLUDES 5

SHELFS, FARADAY CLOSET, 240V

020-0017120 1 11.52 6 69.12 BLOCK TERMINAL 12 POST SINGLE
STRIP AAR 14.1.6 WITH 1 AAR

020-0022651 1 55.89 1 55.89 PLUGBOARD KIT TYPE B1 OR ST1
RELAY ASSEMBLY WITH 12 EACH

020-0022701 1 68.00 2 136.00 ARRESTER HYBRID LOW VOLTAGE
0-30V DC OR 0-24V AC RATED AT

020-0053360 1 406.56 2 813.12 CHARGER BATTERY ELC 12/20 S
20 AMP 10-19.9 VDC ROTARY SW

020-0660077 1 597.41 1 597.41 ARRESTER GE 9L10KAC213 FOR
240 VOLT SINGLE PHASE 3 WIRE

020-0770060 1 13.44 8 107.52 ARRESTER US&S N451552-0201
TRACK SERIES RED LABEL USGA

020-0770105 1 22.40 4 89.60 ARRESTER HARMON 202217-000
AGE-1 TRACK AIR GAP EQUALIZER

020-1940055 1 14.22 1 14.22 CONTAINER CIRCUIT PRINT 24"
SCHEDULE 20 4" PVC PIPE WITH

020-2530285 1 312.12 1 312.12 FILTER EPC 800-08055-108
TF-151

020-2552773 1 8458.86 1 8458.86 PREDICTOR HXP-3R WITHOUT RSI,
INCLUDES TWO EACH CPU SIM RYD

020-3430110 1 321.84 1 321.84 RELAY SAFETRAN 400004 500
OHMS CONTACTS 4FB-2F-1B CSX

020-4200100 1 7.45 3 22.35 CONNECTOR BUS 1" CENTERS 1/2"
X 36" 18 GAGE PUNCHED 1/4" X

020-4200340 1 1.74 4 6.96 LINK TEST ASSEMBLY 1" CENTERS
COMPLETE WITH INSULATED

020-4200350 1 2.06 3 6.18 LINK TEST ASSEMBLY 2-3/8"
CENTERS COMPLETE WITH

020-8000067 1 14.61 2 29.22 LOCK AMERICAN H10SIGRA CSX
SIGNAL PADLOCK WITH BLACK

Total Cost: $ 17,821.41
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Consumables List for CSX Project: IL2012026 (Effective: 08/01/2012)
INSTALL 6X6 REMOTE HOUSE

ALVIN, IL - 0ZA 112.99

Catalog Num Cond Unit Price Qty Cost Description
N/A 50.00 20 1000.00 FILL MATERIAL, 1 CUBIC YARD
N/A 800.00 1 800.00 WALKWAY ROCK, 10 CUBIC YARDS
020-0017605 1 0.34 350 119.00 WIRE CASE 10 AWG FLEX CSX

SPEC SS796 OKONITE

020-0017607 1 0.77 500 385.00 WIRE CASE TW PR NO 10 AWG
FLEX CSX SPEC SS796 TWIST 2

020-0017625 1 0.46 150 69.00 WIRE CASE TW PR NO 14 AWG
FLEX CSX SPEC SS796 TWIST 2

020-0017630 1 0.14 200 28.00 WIRE CASE NO 16 AWG FLEX CSX
SPEC SS796 FURN 1000 FT SPOOL

020-0017635 1 0.80 130 104.00 WIRE SIGNAL DEL 018 NO 6
COPPER STRANDED SINGLE

020-0028610 1 0.22 100 22.00 TERMINAL RING AMP 35628
YELLOW PLASTI-BOND HVY DUTY

020-3261970 1 9.41 2 18.82 DECAL ASSY 2" BLACK PRESSURE
SENSITIVE VINYL PRE-MASKED

020-4200880 1 0.53 2 1.06 CONNECTOR TERMINAL 2-3/8"
CENTERS AAR 14.1.15-4 NICKEL

020-4200892 1 0.44 27 11.88 CONNECTOR TERMINAL 1" CENTERS
AAR 14.1.15-3 NICKEL PLATED

020-4251190 1 0.13 120 15.60 TERMINAL RING AMP 35627 BLACK
PLASTI-BOND WIRE SIZE 10-12

020-4251290 1 0.49 30 14.70 TERMINAL WIRE AMP 322051 BLUE
WIRE SIZE NO 6 AWG 1/4" STUD

020-4251295 1 0.49 6 2.94 TERMINAL WIRE AMP 322007 BLUE
WIRE SIZE NO 6 AWG 3/8" STUD

020-9999992 1 50.00 1 50.00 HOUSE, SIGNAL HANDLING
CHARGE, BURCO DISTRIBUTION

450-0019212 1 0.40 100 40.00 SCREW 10 X 1" SHT METAL PAN
HD TYPE A COARSE THREAD

Total Cost: $ 2,682
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Shop Material List for CSX Project: IL2012026 (Effective: 08/01/2012)
INSTALL FLSG

ALVIN, IL - 0ZA 113.49

Catalog Num Cond Unit Price Qty Cost Description
020-0003386 1 6781.00 1 6781.00 HOUSE 6X6L ALUM INCLUDES 5

SHELFS, FARADAY CLOSET, 240V

020-0017120 1 11.52 6 69.12 BLOCK TERMINAL 12 POST SINGLE
STRIP AAR 14.1.6 WITH 1 AAR

020-0017125 1 3.54 6 21.24 BLOCK TERMINAL 2 POST AAR
14.1.8 WITH 1 AAR 14.1.11

020-0017211 1 627.20 1 627.20 TRANSFORMER 010520-50X LIGHT
750VA MOD SLT 50 SAFETRAN PRI

020-0017385 1 56.16 1 56.16 CABLE RJ45 TO RJ4 15’ GETS
P/N 075061-015

020-0021965 1 8.96 1 8.96 EXTRACTOR DWG 59688-4
TERMINAL GRS CAT P3-308 REF

020-0022651 1 55.89 6 335.34 PLUGBOARD KIT TYPE B1 OR ST1
RELAY ASSEMBLY WITH 12 EACH

020-0022701 1 68.00 29 1972.00 ARRESTER LPC 15012-1 0-30V DC
OR 0-24V AC RATED AT 15 AMP

020-0025595 1 20.72 1 20.72 WRENCH DWG 55393-3 GR1 "E"
TERMINAL POST NUT GRS CAT

020-0053360 1 406.56 3 1219.68 CHARGER BATTERY ELC 12/20 S
20 AMP 10-19.9 VDC ROTARY SW

020-0053510 1 233.11 1 233.11 KIT 240V AC EMERGENCY
GENERATOR CABLE AND

020-0055608 1 21.22 1 21.22 RELAY POTTER BRUMFIELD
KRP11AG12 OR STRUTHERS-DUNN

020-0056515 1 3.07 1 3.07 SOCKET RELAY 8 PIN OCTAL FOR
NON VITAL RELAY CSX SS705 REF

020-0064060 1 16.12 1 16.12 PLATE RELAY MOUNTING FOR 2
EACH TYPE KHAU OR OCTAL RELAY

020-0660077 1 597.41 1 597.41 ARRESTER GE 9L10KAC213 FOR
240 VOLT SINGLE PHASE 3 WIRE

020-0770060 1 13.44 8 107.52 ARRESTER US&S N451552-0201
TRACK SERIES RED LABEL USGA

020-0770105 1 22.40 2 44.80 ARRESTER HARMON 202217-000
AGE-1 TRACK AIR GAP EQUALIZER

020-1940055 1 14.22 1 14.22 CONTAINER CIRCUIT PRINT 24"
SCHEDULE 20 4" PVC PIPE WITH

020-2501400 1 987.92 1 987.92 CONTROLLER DTMF RADIO KEY
DOWN MODE 6 SET TIMER TO 60

020-2532515 1 32.48 1 32.48 MODULE RESISTOR ISLAND OUTPUT
RESISTIVE LOAD ASSEMBLY 560

020-2552672 1 10171.51 1 10171.51 PREDICTOR 250811-2200 HXP-3R
W/IDK AND 8KHZ RSI HARMON

020-3430110 1 321.84 2 643.68 RELAY SAFETRAN 400004 500
OHMS CONTACTS 4FB-2F-1B CSX

020-3430115 1 421.20 1 421.20 RELAY SAFETRAN 400005 500
OHMS CONTACTS 4FB HEAVY DUTY

020-3430135 1 362.64 1 362.64 RELAY SAFETRAN 400213 460
OHMS CONTACTS 2FB CSX

020-3430170 1 413.95 1 413.95 RELAY SAFETRAN 400800-CSX
100/100 OHMS CONTACTS 6FB
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Shop Material List for CSX Project: IL2012026 (Effective: 08/01/2012)
INSTALL FLSG

ALVIN, IL - 0ZA 113.49

Catalog Num Cond Unit Price Qty Cost Description
020-3430185 1 313.63 1 313.63 RELAY SAFETRAN 400700-X 60

OHMS CONTACTS 4FB CSX

020-4200100 1 6.04 2 12.08 CONNECTOR BUS 1" CENTERS 1/2"
X 36" 18 GAGE PUNCHED 1/4" X

020-4200340 1 1.65 8 13.20 LINK TEST ASSEMBLY 1" CENTERS
COMPLETE WITH INSULATED

020-4200350 1 2.04 9 18.36 LINK TEST ASSEMBLY 2-3/8"
CENTERS COMPLETE WITH

020-8000067 1 14.61 2 29.22 LOCK AMERICAN H10SIGRA CSX
SIGNAL PADLOCK WITH BLACK

020-8100031 1 24.38 1 24.38 CABLE EVENT RECORDER HARMON
HAWK NETWORK CABLE USED WITH

020-8100044 1 3688.29 1 3688.29 RECORDER EVENT HAWK INCLUDES
ETHERNET MODEM AND CURRENT

022-8005160 1 563.90 1 563.90 KIT CDMA AND VHF RADIO
MATERIAL FOR USE WITH CSX

Total Cost: $ 29,845.33
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Field Material List for CSX Project: IL2012026 (Effective: 08/01/2012)
INSTALL FLSG

ALVIN, IL - 0ZA 113.49

Catalog Num Cond Unit Price Qty Cost Description
020-0010447 1 13.02 2 26.04 BOX GROUND ROD CONNECTION

ENCLOSURE COMPLETE WITH 7"

020-0010449 1 31.57 2 63.14 BOX, 9 INCH DIA. "FLOWER POT"
ENCLOSURE WITH HD

020-0013687 1 17.76 2 35.52 SPLICE TRACK WIRE TO
BONDSTRAND (FLOWER POT KIT)

020-0013870 1 1.54 3000 4620.00 CABLE UG 5 COND NO 14 AWG
SOLID C CSX SPEC SS796 SHOW

020-0013908 1 6.90 350 2415.00 CABLE UG COMPOSITE 19
CONDUCTOR INCLUDES 13

020-0017605 1 0.33 200 66.00 WIRE CASE 10 AWG FLEX CSX
SPEC SS796 OKONITE P/N

020-0017625 1 0.45 200 90.00 WIRE CASE TWISTED PAIR AWG
#14 FLEX TWIST 2 TURNS PER FT

020-0017630 1 0.14 200 28.00 WIRE CASE NO 16 AWG FLEX CSX
SPEC SS796 FURN 1000 FT SPOOL

020-0025145 1 320.49 3 961.47 SHUNT ENCLOSURE INTERRAIL P/N
IRS-SE8A WAYSIDE MOUNT

020-0052475 1 11.20 4 44.80 ARM EXTENSION 10-1/2" ALUM
WITH 3/8" DIAMETER MOUNTING

020-0053066 1 4.10 14 57.40 BOND WEB OF RAIL TRACK
CONNECTOR 3/16" DIA X 1" TAB

020-0053220 1 2.44 300 732.00 CABLE POWER UG 3 COND NO 6
AWG - SHOW LENGTH ON EACH

020-0054075 1 1006.88 2 2013.76 GATE GARD NORMAL MOVEMENT
COMPLETE WITH SHEAR PIN AND

020-0054167 1 27.53 2 55.06 KIT 72-N2CH SCOTCHCAST SPLICE
FOR CABLES WITH OUTSIDE

020-0055421 1 18.61 6 111.66 BRACKET SIGN 4" OR 5" MAST
W/1/2" U-BOLT FOR ALL SIGNS

020-0056674 1 5870.84 2 11741.68 SIGNAL 0220-L GCWD GATE ASSY
DWG SS222 INCLS 18 FBRGL ARM

020-0056823 1 15.01 3 45.03 TAPE UG RED CABLE MARKER
IMPRINT TO READ "CAUTION

020-0057275 1 1.17 1000 1170.00 WIRE UG TRACK TWISTED PAIR
NO. 6 AWG SOLID CONDUCTOR

020-1020095 1 1678.83 2 3357.66 PLATFORM HIGHWAY CROSSING
ACCESS FOUNDATION COMPLETE

020-1040322 1 162.40 47 7632.80 BATTERY SAFT SPL165, 165 AH
POCKET PLATE NICKEL CADMIUM

020-1040540 1 31.36 5 156.80 TRAY BATTERY FIBER CO
82687-1-P 12" WIDTH 24" LONG

020-1040550 1 45.92 1 45.92 TRAY BATTERY FIBER CO
82687-3-P 12" WIDTH 38"

020-1150750 1 0.86 200 172.00 BOND STRAND 3/16" DIA 7
STRANDS OF 19 STR EACH 6 WITH

020-1360014 1 1013.12 2 2026.24 PACKAGE FOREMANS CARE FOR
ALUMINUM TYPICAL BOM FOR USE

020-1360016 1 21.18 1 21.18 PACKAGE SAFETY & SECURMENT
WITH 1 EA CAUTION TAG 1 EA
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Field Material List for CSX Project: IL2012026 (Effective: 08/01/2012)
INSTALL FLSG

ALVIN, IL - 0ZA 113.49

Catalog Num Cond Unit Price Qty Cost Description
020-1360104 1 1426.31 1 1426.31 LAYOUT METER SERVICE WITH 30’

POLE CSX DWG SS351 SH 2 ITEMS

020-2060078 1 9.50 2 19.00 BOLT 1" - 8 X 8" INCLUDES NUT
AND 3 FLAT WASHERS, USE ON

020-2530285 1 312.12 1 312.12 FILTER EPC 800-08055-108
TF-151

020-2531180 1 265.93 1 265.93 SHUNT HARMON 250250-979
NBS-1-10 979HZ 10 FT LEADS

020-2531270 1 282.55 1 282.55 SHUNT HARMON 250250-151
NBS-1-10 151HZ 10 FT LEADS

020-2541305 1 689.76 1 689.76 SHUNT HARMON 250849-000
FSS-1A FREQUENCY SELECTEDABLE

020-2541318 1 81.00 1 81.00 INDUCTOR 227032-003 1000 
DUMMY LOAD HARMON

020-3263640 1 0.26 20 5.20 SLEEVE NICOPRESS 14 AWG SOLID
COPPER WIRE 1-1/8" LONG STD

020-3263656 1 1.67 20 33.40 SLEEVE BONDSTRAND 3/16" TO
3/16" 100 PER BOX, NICOPRESS

020-3901895 1 92.68 2 185.36 TIP FLEX HWY CROSSING GATE 24
IN LONG RED & WHITE STRIPES

020-3920200 1 181.17 1 181.17 BELL GCWD ELECTRONIC 4" OR 5"
MAST 8 TO 13 VOLTS DC GSI PN

020-3930010 1 3.70 2 7.40 KIT GATE ARM WARNING STICKER
KIT INCLUDES 1-EA 5"X3"

020-4200340 1 1.65 33 54.45 LINK TEST ASSEMBLY 1" CENTERS
COMPLETE WITH INSULATED

020-4200900 1 0.27 10 2.70 CONNECTOR SHEATHING AMP
329860 FOR NO. 14 WIRE

020-7300030 1 189.28 1 189.28 BRACKET BELL FITS SAFETRAN
JUNCTION BOX MOUNT, 5" BENT

020-9999991 1 100.00 1 100.00 BLOCKING AND BRACING FOR
PROJECTS BURCO DIST

250-0001827 1 14.28 2 28.56 BREAKER CIRCUIT SQ D QO235
250-1680406 1 0.50 120 60.00 CONDUIT LIQUID TIGHT 3/4"

FLEXIBLE GREY PVC CARLON P/N

250-1680408 1 1.08 120 129.60 CONDUIT LIQUID TIGHT 3/4"
NON-METALLIC ORANGE PVC

360-0006100 1 35.07 2 70.14 STOOL STEP WOOD 14"X 20"
SIGNAL MAINTAINERS CSXT

360-0800145 1 4.72 2 9.44 BROOM WAREHOUSE CORN HVY DUTY
ID300

Total Cost: $ 41,822.53
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Consumables List for CSX Project: IL2012026 (Effective: 08/01/2012)
INSTALL FLSG

ALVIN, IL - 0ZA 113.49

Catalog Num Cond Unit Price Qty Cost Description
N/A 50.00 100 5000.00 FILL MATERIAL, 1 CUBIC YARD
N/A 800.00 1 800.00 WALKWAY ROCK, 10 CUBIC YARDS
020-0017605 1 0.29 350 101.50 WIRE CASE 10 AWG FLEX CSX

SPEC SS796 OKONITE

020-0017607 1 0.70 500 350.00 WIRE CASE TW PR NO 10 AWG
FLEX CSX SPEC SS796 TWIST 2

020-0017625 1 0.42 150 63.00 WIRE CASE TW PR NO 14 AWG
FLEX CSX SPEC SS796 TWIST 2

020-0017630 1 0.13 200 26.00 WIRE CASE NO 16 AWG FLEX CSX
SPEC SS796 FURN 1000 FT SPOOL

020-0017635 1 0.80 130 104.00 WIRE SIGNAL DEL 018 NO 6
COPPER STRANDED SINGLE

020-0028610 1 0.22 100 22.00 TERMINAL RING AMP 35628
YELLOW PLASTI-BOND HVY DUTY

020-1710045 1 2.25 250 562.50 CONDUIT SDR 13.5  4"
POLYETHYLENE TRENCHLESS

020-2060072 1 750.00 2 1500.00 FOUNDATION HELICAL SCREW-IN
ASSEMBLY 7’ X 10", USED FOR

020-2060074 1 588.00 2 1176.00 EXTENSION 10" X 3’ USE WITH
XING GATE AND SIGNAL MAST

020-3261970 1 9.41 2 18.82 DECAL ASSY 2" BLACK PRESSURE
SENSITIVE VINYL PRE-MASKED

020-4200880 1 0.53 2 1.06 CONNECTOR TERMINAL 2-3/8"
CENTERS AAR 14.1.15-4 NICKEL

020-4200892 1 0.44 27 11.88 CONNECTOR TERMINAL 1" CENTERS
AAR 14.1.15-3 NICKEL PLATED

020-4251190 1 0.13 120 15.60 TERMINAL RING AMP 35627 BLACK
PLASTI-BOND WIRE SIZE 10-12

020-4251290 1 0.49 30 14.70 TERMINAL WIRE AMP 322051 BLUE
WIRE SIZE NO 6 AWG 1/4" STUD

020-4251295 1 0.49 6 2.94 TERMINAL WIRE AMP 322007 BLUE
WIRE SIZE NO 6 AWG 3/8" STUD

020-9999992 1 50.00 1 50.00 HOUSE, SIGNAL HANDLING
CHARGE, BURCO DISTRIBUTION

022-5290559 1 325.00 1 325.00 CONVERTER WILMORE INPUT 10V
DC TO 16V DC OUTPUT 13.6V DC

450-0019212 1 0.02 100 2.00 SCREW 10 X 1" SHT METAL PAN
HD TYPE A COARSE THREAD

Total Cost: $ 10,147
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