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Project Summary Sheet

    ACCT. CODE : 709 - IL0382
 

ESTIMATE SUBJECT TO REVISION AFTER: 4/30/2013 DOT NO.: 163378H
CITY: COUNTY: Cook STATE: IL

DIVISION: Chicago SUB-DIV: Chicago Heights MILE POST: DB - 2.12
AGENCY PROJECT NUMBER: Project RRS-0379(003) / Job No. C-91-376-12 / Agreement No. RR112376

PRELIMINARY ENGINEERING:
200 Additive 31.34% -$                 
230 Expenses -$                 
212 Contracted & Administrative Engineering Services 2,000$              

Subtotal  2,000$              

CONSTRUCTION ENGINEERING/INSPECTION:
200 Additive 31.34% -$                 
230 Expenses -$                 
212 Contracted & Administrative Engineering Services 2,000$              

Subtotal 2,000$              

FLAGGING SERVICE: (Contract Labor)
070 Labor (Conductor-Flagman) Days @ 350.00$  -$                 
050 Labor (Foreman/Inspector) Days @ 336.00$  -$                 
070 Additive 71.09%  (Transportation Department) -$                 
050 Additive 95.98%  (Engineering Department) -$                 
230 Per Diem  (Engineering Department) Weeks @ 75.00$    -$                 
230 Expenses Days @ 45.00$    -$                 

Subtotal -$                 

SIGNAL & COMMUNICATIONS WORK: (Details Attached) 202,156$          

TRACK WORK: (Details Attached) -$                 

ACCOUNTING & BILLING:
040 Labor 13 Days @ 200.00$  2,600$              
040 Additive 63.03% 1,639$              

Subtotal  4,239$              

PROJECT SUBTOTAL 210,395$          
900 CONTINGENCIES: 10.00% 21,039$            

GRAND TOTAL ***************************************************** 231,434$          
DIVISION OF COST:

 
Agency 100.00% 231,434$          
Railroad -$                 

TOTAL ***************************************************** 231,434$          

NOTE:  Estimate is based on FULL CROSSING CLOSURE during work by Railroad Forces.

Office of Assistant Chief Engineer Public Projects--Jacksonville, Florida
Estimated prepared by: BSE Approved by: AJD CSXT Public Project Group

DATE: 11/1/2012 REVISED: DATE: 11/1/2012
Form Revised 05-05-2010-LLS

This estimate has been prepared based on site conditions, anticipated work duration periods, material prices, labor rates, manpower and resource availability, and 
other factors known as of the date prepared.  The actual cost for CSXT work may differ based upon the agency's requirements, their contractor's work 
procedures, and/or other conditions that become apparent once construction commences or during the progress of the work

FAP Rt. 397 / IL 83 / 147th St. / Sibley Blvd. - Install CFLS&G.DESCRIPTION:
Harvey 
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Estimate No. 121205
CSX Transportation

FAP Rt. 397(Sibley Blvd.) - Install CFLS&G (cantilevered flashing  light signals and 
gates). 10-25-2012 Per Rod Bergeron (ICC) request, a design review is assig 

Harvey, IL

DOT: 163378H OP: IL0382 CSX Project: IL2012036

Summary

Material ......................................................................................................................... $ 95,410
Sales Tax ...................................................................................................................... $ 0

Labor:
Construction Labor (91 man-days)............................................................................ $ 22,457
Shop Labor (6 man-days).......................................................................................... $ 1,260
Subsistence (91 man-days)....................................................................................... $ 11,830

Railroad Engineering, Preliminary ................................................................................ $ 4,714
Railroad Engineering, Construction .............................................................................. $ 3,369

Additives to Construction Labor .................................................................................... $ 19,358
Additives to Shop Labor ................................................................................................ $ 794
Additives to Track Labor ............................................................................................... $ 0
Additives to Engineering ............................................................................................... $ 2,533

Equipment Expenses (19 work days)............................................................................ $ 12,350

Waste Management (19 work days).............................................................................. $ 456

Contract Engineering .................................................................................................... $ 13,201

Freight ........................................................................................................................... $ 6,925

Poleline Removal .......................................................................................................... $ 0

AC Power Service ......................................................................................................... $ 2,500

Salvage ......................................................................................................................... $ 0

VACUUM TRUCK RENTAL .......................................................................................... $ 5,000

TOTAL ESTIMATE COST ............................................................................................ $ 202,157

Date: 10/31/2012
Estimated By: Douglas Baumgartner

NOTE: This estimate should be considered void one year from date of estimate.
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Shop Material List for CSX Project: IL2012036 (Effective: 10/31/2012)
Cantilevers/ Gate Combo with Flashers

Harvey, IL - DB 2.12

Catalog Num Cond Unit Price Qty Cost Description
020-0003386 1 6781.00 1 6781.00 HOUSE 6X6L ALUM INCLUDES 5

SHELFS, FARADAY CLOSET, 240V
020-0017120 1 11.33 6 67.98 BLOCK TERMINAL 12 POST SINGLE

STRIP AAR 14.1.6 WITH 1 AAR
020-0017125 1 3.54 9 31.86 BLOCK TERMINAL 2 POST AAR

14.1.8 WITH 1 AAR 14.1.11
020-0017211 1 627.20 1 627.20 TRANSFORMER LIGHT 750VA

010520-50X MODEL SLT-50
020-0021965 1 8.96 1 8.96 EXTRACTOR DWG 59688-4

TERMINAL GRS CAT P3-308 REF
020-0022651 1 49.01 5 245.05 PLUGBOARD KIT TYPE B1 OR ST1

RELAY ASSEMBLY WITH 12 EACH
020-0022701 1 68.00 29 1972.00 ARRESTER LPC 15012-1 0-30V DC

OR 0-24V AC RATED AT 15 AMP
020-0025595 1 20.72 1 20.72 WRENCH DWG 55393-3 GR1 "E"

TERMINAL POST NUT GRS CAT
020-0053360 1 406.56 3 1219.68 CHARGER BATTERY ELC 12/20 S

20 AMP 10-19.9 VDC ROTARY SW
020-0053510 1 233.11 1 233.11 KIT 240V AC EMERGENCY

GENERATOR CABLE AND
020-0660077 1 597.41 1 597.41 ARRESTER GE 9L10KAC213 FOR

240 VOLT SINGLE PHASE 3 WIRE
020-0770060 1 13.44 10 134.40 ARRESTER US&S N451552-0201

TRACK SERIES RED LABEL USGA
020-0770105 1 22.40 3 67.20 ARRESTER HARMON 202217-000

AGE-1 TRACK AIR GAP EQUALIZER
020-1940055 1 14.22 1 14.22 CONTAINER CIRCUIT PRINT 24"

SCHEDULE 20 4" PVC PIPE WITH
020-2501400 1 987.92 1 987.92 CONTROLLER DTMF RADIO KEY

DOWN MODE 6 SET TIMER TO 60
020-2532515 1 32.48 1 32.48 MODULE RESISTOR ISLAND OUTPUT

RESISTIVE LOAD ASSEMBLY 560
020-2552405 1 7357.56 1 7357.56 DETECTOR HARMON 250826-B00

PMD-3R SYSTEM W/4KHZ RSI
020-3430110 1 321.84 2 643.68 RELAY SAFETRAN 400004 500

OHMS CONTACTS 4FB-2F-1B CSX
020-3430115 1 421.20 1 421.20 RELAY SAFETRAN 400005 500

OHMS CONTACTS 4FB HEAVY DUTY
020-3430135 1 513.30 1 513.30 RELAY SAFETRAN 400213 460

OHMS CONTACTS 2FB CSX
020-3430170 1 318.53 1 318.53 RELAY SAFETRAN 400800-CSX

100/100 OHMS CONTACTS 6FB
020-3430185 1 313.63 1 313.63 RELAY SAFETRAN 400700-X 60

OHMS CONTACTS 4FB CSX
020-4200100 1 6.04 2 12.08 CONNECTOR BUS 1" CENTERS 1/2"

X 36" 18 GAGE PUNCHED 1/4" X
020-4200340 1 1.65 10 16.50 LINK TEST ASSEMBLY 1" CENTERS

COMPLETE WITH INSULATED
020-4200350 1 2.04 9 18.36 LINK TEST ASSEMBLY 2-3/8"

CENTERS COMPLETE WITH
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Shop Material List for CSX Project: IL2012036 (Effective: 10/31/2012)
Cantilevers/ Gate Combo with Flashers

Harvey, IL - DB 2.12

Catalog Num Cond Unit Price Qty Cost Description
020-4201046 1 0.12 300 36.00 NUT HEX CLAMP (FLAT NUT) AAR

14.1.11-7 14-24 NS-2 THD FLAT
020-8000067 1 14.61 2 29.22 LOCK AMERICAN H10SIGRA CSX

SIGNAL PADLOCK WITH BLACK
020-8100044 1 3906.57 1 3906.57 RECORDER EVENT HAWK INCLUDES

ETHERNET MODEM AND CURRENT
022-5290559 1 364.00 1 364.00 CONVERTER WILMORE INPUT 10V

DC TO 16V DC OUTPUT 13.6V DC
022-8005160 1 563.90 1 563.90 KIT CDMA AND VHF RADIO

MATERIAL FOR USE WITH CSX

Total Cost: $ 27,555.72
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Field Material List for CSX Project: IL2012036 (Effective: 10/31/2012)
Cantilevers/ Gate Combo with Flashers

Harvey, IL - DB 2.12

Catalog Num Cond Unit Price Qty Cost Description
N/A 19325.00 2 38650.00 24’ ALUMINUM ARM, 12" ALUMINUM 


SINGLE MAST HIGHWAY CANTILEVER 

020-0013555 1 297.00 1 297.00 BOX JUNCTION 8 WAY ALUMINUM

INCLUDES 2 EACH 4 POST
020-0013908 1 8.20 425 3485.00 CABLE UG COMPOSITE 19

CONDUCTOR INCLUDES 13
020-0014605 1 2990.00 2 5980.00 FOUNDATION CONCRETE GCWD 5’ -

10" SECT PRECAST ASSY BLT
020-0025145 1 343.27 2 686.54 SHUNT ENCLOSURE INTERRAIL P/N

IRS-SE8A WAYSIDE MOUNT
020-0052470 1 9.74 4 38.96 ARM EXTENSION 10-1/2" ALUM

WITH 11/16" DIAMETER MOUNTING
020-0053066 1 4.59 8 36.72 BOND WEB OF RAIL TRACK

CONNECTOR 3/16" DIA X 1" TAB
020-0053220 1 2.44 150 366.00 CABLE POWER UG 3 COND NO 6

AWG, SHOW LENGTH ON EACH
020-0054075 1 1006.88 2 2013.76 GATE SAVER COMPLETE WITH

SHEAR PIN AND RETURN SPRING
020-0056464 1 71.60 6 429.60 BRACKET SIGN 12" MAST W/SPLIT

BOLTS FOR ALL SIGNS REQUIRING
020-0057275 1 1.12 500 560.00 WIRE UG TRACK TWISTED PAIR

NO. 6 AWG SOLID CONDUCTOR
020-1040322 1 162.40 29 4709.60 BATTERY SAFT SPL165, 165 AH

POCKET PLATE NICKEL CADMIUM
020-1040540 1 31.36 2 62.72 TRAY BATTERY FIBER CO

82687-1-P 12" WIDTH 24" LONG
020-1040550 1 45.92 2 91.84 TRAY BATTERY FIBER CO

82687-3-P 12" WIDTH 38"
020-1150750 1 0.95 200 190.00 BOND STRAND 3/16" DIA 7

STRANDS OF 19 STR EACH 6 WITH
020-1153550 1 4.31 4 17.24 CLIP TRACK WIRE RETAINER

UNIVERSAL RAIL BASE WRAP
020-1360014 1 869.19 1 869.19 PACKAGE FOREMANS CARE FOR

ALUMINUM TYPICAL BOM FOR USE
020-1360016 1 21.18 1 21.18 PACKAGE SAFETY & SECURMENT

WITH 1 EA CAUTION TAG 1 EA
020-1360103 1 1387.37 1 1387.37 LAYOUT METER SERVICE WITH 25’

POLE CSX DWG SS351 SH 2 ITEMS
020-2531170 1 265.93 2 531.86 SHUNT HARMON 250250-881

NBS-1-10 881HZ 10 FT LEADS
020-3263656 1 1.77 4 7.08 SLEEVE BONDSTRAND 3/16" TO

3/16" 100 PER BOX, NICOPRESS
020-3263680 1 0.35 20 7.00 STAPLE COPPERWELD ROLLED

POINT 1-3/4" LONG, 3/8"
020-3901895 1 92.68 2 185.36 TIP FLEX HWY CROSSING GATE 24

IN LONG ENGINEERING GRADE RED
020-3920200 1 181.17 2 362.34 BELL GCWD ELECTRONIC 4" OR 5"

MAST 8 TO 13 VOLTS DC GSI PN
020-3930010 1 3.70 2 7.40 KIT GATE ARM WARNING STICKER

KIT INCLUDES 1-EA 5"X3"
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Field Material List for CSX Project: IL2012036 (Effective: 10/31/2012)
Cantilevers/ Gate Combo with Flashers

Harvey, IL - DB 2.12

Catalog Num Cond Unit Price Qty Cost Description
020-4200340 1 1.65 33 54.45 LINK TEST ASSEMBLY 1" CENTERS

COMPLETE WITH INSULATED
020-4200900 1 0.27 6 1.62 CONNECTOR SHEATHING AMP

329860 FOR NO. 14 WIRE
020-4201042 1 0.10 47 4.70 NUT HEX BINDING (RSA NUT) AAR

14.1.11-6 14-24 NS-2 THD CONE
020-4201043 1 0.11 282 31.02 NUT HEX CLAMP (FLAT NUT) AAR

14.1.11-7 14-24 NS-2 THD FLAT
020-4201044 1 0.11 235 25.85 WASHER AAR 14.1.11 ROUND

COPPER NICKEL PLATED FOR AAR
020-7300031 1 200.48 2 400.96 BRACKET BELL FITS WESTERN

CULLEN HAYES JUNCTION BOX
020-9999991 1 100.00 1 100.00 BLOCKING AND BRACING FOR

PROJECTS BURCO DIST
250-0001827 1 14.69 1 14.69 BREAKER CIRCUIT SQ D QO235
250-1680406 1 0.52 80 41.60 CONDUIT LIQUID TIGHT 3/4"

FLEXIBLE GREY PVC CARLON P/N
250-1680408 1 1.16 80 92.80 CONDUIT LIQUID TIGHT 3/4"

NON-METALLIC ORANGE PVC
360-0006100 1 35.07 1 35.07 STOOL STEP WOOD 14"X 20"

SIGNAL MAINTAINERS CSXT
360-0800145 1 4.93 1 4.93 BROOM WAREHOUSE CORN HVY DUTY

1-1/8" DIA HANDLE

Total Cost: $ 61,801.45
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Consumables List for CSX Project: IL2012036 (Effective: 10/31/2012)
Cantilevers/ Gate Combo with Flashers

Harvey, IL - DB 2.12

Catalog Num Cond Unit Price Qty Cost Description
N/A 500.00 1 500.00 CELLULAR MODEM RAVEN AIR LINK 


COMMUNICATION
N/A 50.00 85 4250.00 FILL MATERIAL, 1 CUBIC YARD
020-0017605 1 0.28 350 98.00 WIRE CASE 10 AWG FLEX CSX

SPEC SS796 OKONITE
020-0017607 1 0.66 500 330.00 WIRE CASE TW PR NO 10 AWG

FLEX CSX SPEC SS796 TWIST 2
020-0017625 1 0.39 150 58.50 WIRE CASE TW PR NO 14 AWG

FLEX CSX SPEC SS796 TWIST 2
020-0017630 1 0.13 200 26.00 WIRE CASE NO 16 AWG FLEX CSX

SPEC SS796 FURN 1000 FT SPOOL
020-0017635 1 0.80 130 104.00 WIRE SIGNAL DEL 018 NO 6

COPPER STRANDED SINGLE
020-0028610 1 0.22 100 22.00 TERMINAL RING AMP 35628

YELLOW PLASTI-BOND HVY DUTY
020-1710055 1 1.99 275 547.25 CONDUIT SDR 13.5 4" ORANGE

POLYETHYLENE TRENCHLESS
020-3261970 1 9.41 2 18.82 DECAL ASSY 2" BLACK PRESSURE

SENSITIVE VINYL PRE-MASKED
020-4200880 1 0.53 2 1.06 CONNECTOR TERMINAL 2-3/8"

CENTERS AAR 14.1.15-4 NICKEL
020-4200892 1 0.44 27 11.88 CONNECTOR TERMINAL 1" CENTERS

AAR 14.1.15-3 NICKEL PLATED
020-4251190 1 0.13 120 15.60 TERMINAL RING AMP 35627 BLACK

PLASTI-BOND WIRE SIZE 10-12
020-4251290 1 0.49 30 14.70 TERMINAL WIRE AMP 322051 BLUE

WIRE SIZE NO 6 AWG 1/4" STUD
020-4251295 1 0.49 6 2.94 TERMINAL WIRE AMP 322007 BLUE

WIRE SIZE NO 6 AWG 3/8" STUD
020-9999992 1 50.00 1 50.00 HOUSE, SIGNAL HANDLING

CHARGE, BURCO DISTRIBUTION
450-0019212 1 0.02 100 2.00 SCREW 10 X 1" SHT METAL PAN

HD TYPE A COARSE THREAD

Total Cost: $ 6,052.75
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