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Project Summary Sheet

    ACCT. CODE : 709 - IL0396
 

ESTIMATE SUBJECT TO REVISION AFTER: 6/16/2014 DOT NO.: 154492J
CITY: COUNTY: Edgar STATE: IL

DIVISION: Nashville SUB-DIV: Decatur MILE POST: BD - 214.19
AGENCY PROJECT NUMBER: RRP-0045(048)

PRELIMINARY ENGINEERING:
200 Labor (Non Contract) Days @ 270.00$  -$                 
200 Additive -$                 
230 Expenses -$                 
212 Contracted & Administrative Engineering Services 3,000$             

Subtotal  3,000$             

CONSTRUCTION ENGINEERING/INSPECTION:
200 Labor (Non Contract) Days @ 270.00$  -$                 
200 Additive -$                 
230 Expenses -$                 
212 Contracted & Administrative Engineering Services 1,500$             

Subtotal 1,500$             

FLAGGING SERVICE: (Contract Labor)
070 Labor (Conductor-Flagman) Days @ 350.00$  -$                 
050 Labor (Foreman/Inspector) Days @ 392.00$  -$                 
070 Additive 117.39%  (Transportation Department) -$                 
050 Additive 118.86%  (Engineering Department) -$                 
230 Per Diem  (Engineering Department) Weeks @ 75.00$    -$                 
230 Expenses Days @ 45.00$    -$                 

Subtotal -$                 

SIGNAL & COMMUNICATIONS WORK: (Details Attached) 189,423$         

TRACK WORK: (Details Attached) -$                 

PROJECT SUBTOTAL 193,923$         
900 CONTINGENCIES: 10.00% 19,392$           

GRAND TOTAL ***************************************************** 213,315$         
DIVISION OF COST:

 
Agency 100.00% 213,315$         
Railroad -$                 

TOTAL ***************************************************** 213,315$         

NOTE:  Estimate is based on FULL CROSSING CLOSURE during work by Railroad Forces.

Office of Assistant Chief Engineer Public Projects--Jacksonville, Florida
Estimated prepared by: BSE Approved by: AJD CSXT Public Project Group

DATE: 12/18/2013 REVISED: DATE: 12/18/2013

This estimate has been prepared based on site conditions, anticipated work duration periods, material prices, labor rates, manpower and resource availability, and 
other factors known as of the date prepared.  The actual cost for CSXT work may differ based upon the agency's requirements, their contractor's work procedures, 
and/or other conditions that become apparent once construction commences or during the progress of the work

TR 138 - Design to install Flashing Light Signals and Gates (FLS&G) with Constant Warning 
Time (CWT) detection equipment.

DESCRIPTION:
Metcalf
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Estimate No. 123301
CSX Transportation

TR 138 - install FLS&G w/CWT (Flashing light signals & gates with cwt  circuitry).  
Federal funded - Federal Highway Administation 

Metcalf, IL

DOT: 154492J OP: IL0396 CSX Project: IL2013016

Summary

Material ......................................................................................................................... $ 67,918
Sales Tax ...................................................................................................................... $ 0

Labor:
Construction Labor (120 man-days).......................................................................... $ 32,159
Shop Labor (6 man-days).......................................................................................... $ 1,260
Subsistence (88 man-days)....................................................................................... $ 11,440

Railroad Engineering, Preliminary ................................................................................ $ 4,442
Railroad Engineering, Construction .............................................................................. $ 4,824

Additives to Construction Labor .................................................................................... $ 38,224
Additives to Shop Labor ................................................................................................ $ 1,498
Additives to Track Labor ............................................................................................... $ 0
Additives to Engineering ............................................................................................... $ 0

Equipment Expenses (0 work days).............................................................................. $ 0

Waste Management (19 work days).............................................................................. $ 456

Contract Engineering .................................................................................................... $ 15,126

Freight ........................................................................................................................... $ 4,576

Poleline Removal .......................................................................................................... $ 0

AC Power Service ......................................................................................................... $ 2,500

Salvage ......................................................................................................................... $ 0

Vac Truck Rental .......................................................................................................... $ 5,000

TOTAL ESTIMATE COST ............................................................................................ $ 189,421

Date: 12/18/2013
Estimated By: Scott Elliott

NOTE: This estimate should be considered void one year from date of estimate.
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Shop Material List for CSX Project: IL2013016 (Effective: 12/18/2013)
FLS/G GCP-3000 SEAR II
METCALF, IL - BD 214.19

Catalog Num Cond Unit Price Qty Cost Description
020-0003388 1 5899.00 1 5899.00 HOUSE 6X6L ALUM INCLUDES 5

SHELFS, FARADAY CLOSET, 120V
020-0016102 1 3459.31 1 3459.31 ENHANCER DC TRACK CIRCUIT

PANEL 6V DC OUTPUT WITH CXP-3
020-0017120 1 11.64 6 69.84 BLOCK TERMINAL 12 POST SINGLE

STRIP AAR 14.1.6 WITH 1 AAR
020-0017125 1 3.54 8 28.32 BLOCK TERMINAL 2 POST AAR

14.1.8 WITH 1 AAR 14.1.11
020-0017211 1 627.20 1 627.20 TRANSFORMER LIGHT 750VA

010520-50X MODEL SLT-50
020-0021965 1 8.96 1 8.96 EXTRACTOR DWG 59688-4

TERMINAL GRS CAT P3-308 REF
020-0022651 1 70.00 6 420.00 PLUGBOARD KIT TYPE B1 OR ST1

RELAY ASSEMBLY WITH 12 EACH
020-0022701 1 68.01 28 1904.28 ARRESTER LPC 15012-1 0-30V DC

OR 0-24V AC RATED AT 15 AMP
020-0025595 1 20.72 1 20.72 WRENCH DWG 55393-3 GR1 "E"

TERMINAL POST NUT GRS CAT
020-0053360 1 386.40 3 1159.20 CHARGER BATTERY ELC 12/20 S

20 AMP 10-19.9 VDC ROTARY SW
020-0053510 1 254.11 1 254.11 KIT 240V AC EMERGENCY

GENERATOR CABLE AND
020-0660077 1 603.13 1 603.13 ARRESTER GE 9L10KAC213 FOR

240 VOLT SINGLE PHASE 3 WIRE
020-0770060 1 13.84 8 110.72 ARRESTER US&S N451552-0201

TRACK SERIES RED LABEL USGA
020-0770105 1 22.40 2 44.80 ARRESTER HARMON 202217-000

AGE-1 TRACK AIR GAP EQUALIZER
020-1940055 1 14.22 1 14.22 CONTAINER CIRCUIT PRINT 24"

SCHEDULE 20 4" PVC PIPE WITH
020-2501400 1 1043.84 1 1043.84 CONTROLLER DTMF RADIO KEY

DOWN MODE 6 SET TIMER TO 60
020-2503074 1 170.46 2 340.92 MODULE SAFETRAN RECORDER

INTERFACE USED WITH SEAR II
020-2503076 1 101.30 1 101.30 CONNECTOR SAFETRAN NETWORK

INTERFACE REQUIRED FOR USE
020-2550070 1 6883.21 1 6883.21 PREDICTOR SAFETRAN

GCP-3000ND2 REDUNDANT SYSTEM
020-3180290 1 4878.63 1 4878.63 KIT, SEAR II FOR REMOTE

MONITORING, ALARMS & TESTING,
020-3430110 1 372.24 1 372.24 RELAY SAFETRAN 400004 500

OHMS CONTACTS 4FB-2F-1B CSX
020-3430115 1 471.60 1 471.60 RELAY SAFETRAN 400005 500

OHMS CONTACTS 4FB HEAVY DUTY
020-3430130 1 365.31 1 365.31 RELAY SAFETRAN 400023 500

OHMS CONTACTS 6FB HEAVY DUTY
020-3430135 1 563.70 1 563.70 RELAY SAFETRAN 400213 460

OHMS CONTACTS 2FB CSX
020-3430170 1 464.35 1 464.35 RELAY SAFETRAN 400800-CSX

100/100 OHMS CONTACTS 6FB
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Shop Material List for CSX Project: IL2013016 (Effective: 12/18/2013)
FLS/G GCP-3000 SEAR II
METCALF, IL - BD 214.19

Catalog Num Cond Unit Price Qty Cost Description
020-3430185 1 481.95 1 481.95 RELAY SAFETRAN 400700-X 60

OHMS CONTACTS 4FB CSX
020-4200340 1 1.74 8 13.92 LINK TEST ASSEMBLY 1" CENTERS

COMPLETE WITH INSULATED
020-4200350 1 2.06 9 18.54 LINK TEST ASSEMBLY 2-3/8"

CENTERS COMPLETE WITH
020-4201045 1 0.15 300 45.00 NUT HEX CLAMP (FLAT NUT) AAR

14.1.11-7 14-24 NS-2 THD FLAT
020-8000067 1 14.87 2 29.74 LOCK AMERICAN H10SIGRA CSX

SIGNAL PADLOCK WITH BLACK
020-9470485 1 638.02 2 1276.04 MODULE SAFETRAN GCP-3000

INTELLIGENT PROGRAMMABLE
022-5290559 1 364.00 1 364.00 CONVERTER WILMORE INPUT 10V

DC TO 16V DC OUTPUT 13.6V DC
022-8005160 1 594.61 1 594.61 KIT CDMA AND VHF RADIO

MATERIAL FOR USE WITH CSX

Total Cost: $ 32,932.71
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Field Material List for CSX Project: IL2013016 (Effective: 12/18/2013)
FLS/G GCP-3000 SEAR II
METCALF, IL - BD 214.19

Catalog Num Cond Unit Price Qty Cost Description
020-0013686 1 72.73 2 145.46 BOOTLEG KIT CSX RAIL CONN

W/15 FT 3/16 IN BDSTRAND 6/64
020-0013908 1 7.18 275 1974.50 CABLE UG COMPOSITE 19

CONDUCTOR INCLUDES 13
020-0025145 1 445.20 2 890.40 SHUNT ENCLOSURE INTERRAIL P/N

IRS-SE8A WAYSIDE MOUNT
020-0052475 1 11.20 4 44.80 ARM EXTENSION 10-1/2" ALUM

WITH 3/8" DIAMETER MOUNTING
020-0053220 1 2.59 150 388.50 CABLE POWER UG 3 COND NO 6

AWG, SHOW LENGTH ON EACH
020-0053250 1 2.43 100 243.00 CABLE UG 5 COND NO 9 AWG

SOLID C CSX SPEC SS796 SHOW
020-0054075 1 963.20 2 1926.40 GATE GARD NORMAL MOVEMENT

COMPLETE WITH SHEAR PIN AND
020-0055421 1 18.61 6 111.66 BRACKET SIGN 4" OR 5" MAST

W/1/2" U-BOLT FOR ALL SIGNS
020-0056674 1 6037.45 2 12074.90 SIGNAL 0220-L GCWD GATE ASSY

DWG SS222 INCLS 18 FBRGL ARM
020-0057275 1 1.20 275 330.00 WIRE UG TRACK TWISTED PAIR

NO. 6 AWG SOLID CONDUCTOR
020-1040322 1 150.74 30 4522.20 BATTERY SAFT SPL165, 165 AH

POCKET PLATE NICKEL CADMIUM
020-1040540 1 31.36 4 125.44 TRAY BATTERY FIBER CO

82687-1-P 12" WIDTH 24" LONG
020-1040550 1 45.92 1 45.92 TRAY BATTERY FIBER CO

82687-3-P 12" WIDTH 38"
020-1150750 1 0.99 100 99.00 BOND STRAND 3/16" DIA 7

STRANDS OF 19 STR EACH 6 WITH
020-1153550 1 4.31 4 17.24 CLIP TRACK WIRE RETAINER

UNIVERSAL RAIL BASE WRAP
020-1304014 1 6.14 8 49.12 KIT BOND, CADWELD PLUS WEB OF

RAIL BOND 3/16 DIA. 4" LARGE
020-1360014 1 860.68 1 860.68 PACKAGE FOREMANS CARE FOR

ALUMINUM TYPICAL BOM FOR USE
020-1360016 1 22.49 1 22.49 PACKAGE SAFETY & SECURMENT

WITH 1 EA CAUTION TAG 1 EA
020-1360103 1 1498.00 1 1498.00 LAYOUT METER SERVICE WITH 25’

POLE CSX DWG SS351 SH 2 ITEMS
020-2500645 1 241.57 2 483.14 SHUNT SAFETRAN 62775-645

NARROW BAND 645HZ
020-3263656 1 1.85 4 7.40 SLEEVE BONDSTRAND 3/16" TO

3/16" 100 PER BOX, NICOPRESS
020-3263680 1 0.35 20 7.00 STAPLE COPPERWELD ROLLED

POINT 1-3/4" LONG, 3/8"
020-3901895 1 100.52 2 201.04 TIP FLEX HWY CROSSING GATE 24

IN LONG RED & WHITE STRIPES
020-3920200 1 178.08 2 356.16 BELL GCWD ELECTRONIC 4" OR 5"

MAST 8 TO 13 VOLTS DC GSI PN
020-3930010 1 3.70 2 7.40 KIT GATE ARM WARNING STICKER

KIT INCLUDES 1-EA 5"X3"
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Field Material List for CSX Project: IL2013016 (Effective: 12/18/2013)
FLS/G GCP-3000 SEAR II
METCALF, IL - BD 214.19

Catalog Num Cond Unit Price Qty Cost Description
020-4200340 1 1.74 32 55.68 LINK TEST ASSEMBLY 1" CENTERS

COMPLETE WITH INSULATED
020-4200900 1 0.28 8 2.24 CONNECTOR SHEATHING AMP

329860 FOR NO. 14 WIRE
020-4201042 1 0.15 50 7.50 NUT HEX BINDING (RSA NUT) AAR

14.1.11-6 14-24 NS-2 THD CONE
020-4201043 1 0.12 300 36.00 NUT HEX CLAMP (FLAT NUT) AAR

14.1.11-7 14-24 NS-2 THD FLAT
020-4201044 1 0.11 250 27.50 WASHER AAR 14.1.11 ROUND

COPPER NICKEL PLATED FOR AAR
020-7300031 1 200.48 2 400.96 BRACKET BELL FITS WESTERN

CULLEN HAYES JUNCTION BOX
020-9999991 1 100.00 1 100.00 BLOCKING AND BRACING FOR

PROJECTS BURCO DIST
250-0001827 1 15.26 1 15.26 BREAKER CIRCUIT SQ D QO235
250-1680406 1 0.51 40 20.40 CONDUIT LIQUID TIGHT 3/4"

FLEXIBLE GREY PVC CARLON P/N
250-1680408 1 1.16 40 46.40 CONDUIT LIQUID TIGHT 3/4"

NON-METALLIC ORANGE PVC
360-0006100 1 35.07 1 35.07 STOOL STEP WOOD 14"X 20"

SIGNAL MAINTAINERS CSXT
360-0800145 1 5.32 1 5.32 BROOM WAREHOUSE CORN HVY DUTY

1-1/8" DIA HANDLE

Total Cost: $ 27,184.18
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Consumables List for CSX Project: IL2013016 (Effective: 12/18/2013)
FLS/G GCP-3000 SEAR II
METCALF, IL - BD 214.19

Catalog Num Cond Unit Price Qty Cost Description
N/A 50.00 60 3000.00 FILL MATERIAL, 1 CUBIC YARD
N/A 800.00 1 800.00 WALKWAY ROCK, 10 CUBIC YARDS
013-5000035 1 256.10 4 1024.40 JOINT INSULATED ENCAPSULATED

112RE 6 HOLE 36-1/2" LONG
020-0017605 1 0.30 350 105.00 WIRE CASE 10 AWG FLEX CSX

SPEC SS796 OKONITE
020-0017607 1 0.75 500 375.00 WIRE CASE TW PR NO 10 AWG

FLEX CSX SPEC SS796 TWIST 2
020-0017625 1 0.45 150 67.50 WIRE CASE TW PR NO 14 AWG

FLEX CSX SPEC SS796 TWIST 2
020-0017630 1 0.14 200 28.00 WIRE CASE NO 16 AWG FLEX CSX

SPEC SS796 FURN 1000 FT SPOOL
020-0017635 1 0.80 130 104.00 WIRE SIGNAL DEL 018 NO 6

COPPER STRANDED SINGLE
020-0028610 1 0.23 100 23.00 TERMINAL RING AMP 35628

YELLOW PLASTI-BOND HVY DUTY
020-1710055 1 1.85 250 462.50 CONDUIT SDR 13.5 4" ORANGE

POLYETHYLENE TRENCHLESS
020-2060072 1 442.00 2 884.00 FOUNDATION HELICAL SCREW-IN

ASSEMBLY 7’ X 10" COMPLETE
020-2060074 1 366.00 2 732.00 EXTENSION 10" X 3’ USE WITH

XING GATE AND SIGNAL MAST
020-3261960 1 18.82 2 37.64 DECAL (DO NOT ORDER, CALL

SIGNAL SHOP) ASSY 5" BLACK
020-3261970 1 9.41 2 18.82 DECAL ASSY 2" BLACK PRESSURE

SENSITIVE VINYL PRE-MASKED
020-4200880 1 0.53 2 1.06 CONNECTOR TERMINAL 2-3/8"

CENTERS AAR 14.1.15-4 NICKEL
020-4200892 1 0.44 27 11.88 CONNECTOR TERMINAL 1" CENTERS

AAR 14.1.15-3 NICKEL PLATED
020-4251190 1 0.14 120 16.80 TERMINAL RING AMP 35627 BLACK

PLASTI-BOND WIRE SIZE 10-12
020-4251290 1 0.53 30 15.90 TERMINAL WIRE AMP 322051 BLUE

WIRE SIZE NO 6 AWG 1/4" STUD
020-4251295 1 0.53 6 3.18 TERMINAL WIRE AMP 322007 BLUE

WIRE SIZE NO 6 AWG 3/8" STUD
020-9999992 1 50.00 1 50.00 HOUSE, SIGNAL HANDLING

CHARGE, BURCO DISTRIBUTION
450-0019212 1 0.40 100 40.00 SCREW 10 X 1" SHT METAL PAN

HD TYPE A COARSE THREAD

Total Cost: $ 7,800.68
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