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Project Summary Sheet

    ACCT. CODE : 709 - IL0385
 

ESTIMATE SUBJECT TO REVISION AFTER: 1/13/2015 DOT NO.: 163649L
CITY: COUNTY: Cook STATE: IL

DIVISION: Chicago SUB-DIV: Barr MILE POST: BID - 1.07
AGENCY PROJECT NUMBER: RR112375

PRELIMINARY ENGINEERING:
200 Labor (Non Contract) Days @ 270.00$  -$                 
200 Additive -$                 
230 Expenses -$                 
212 Contracted & Administrative Engineering Services 5,000$             

Subtotal  5,000$             

CONSTRUCTION ENGINEERING/INSPECTION:
200 Labor (Non Contract) Days @ 270.00$  -$                 
200 Additive -$                 
230 Expenses -$                 
212 Contracted & Administrative Engineering Services 2,500$             

Subtotal 2,500$             

FLAGGING SERVICE: (Contract Labor)
070 Labor (Conductor-Flagman) Days @ 350.00$  -$                 
050 Labor (Foreman/Inspector) Days @ 392.00$  -$                 
070 Additive 117.39%  (Transportation Department) -$                 
050 Additive 118.86%  (Engineering Department) -$                 
230 Per Diem  (Engineering Department) Weeks @ 75.00$    -$                 
230 Expenses Days @ 45.00$    -$                 

Subtotal -$                 

SIGNAL & COMMUNICATIONS WORK: (Details Attached) 282,392$         

TRACK WORK: (Details Attached) -$                 

PROJECT SUBTOTAL 289,892$         
900 CONTINGENCIES: 10.00% 28,989$           

GRAND TOTAL ***************************************************** 318,882$         
DIVISION OF COST:

 
Agency 100.00% 318,882$         
Railroad -$                 

TOTAL ***************************************************** 318,882$         

NOTE:  Estimate is based on FULL CROSSING CLOSURE during work by Railroad Forces.

Office of Assistant Chief Engineer Public Projects--Jacksonville, Florida
Estimated prepared by: BSE Approved by: AJD CSXT Public Project Group

DATE: 7/17/2014 REVISED: DATE: 7/22/2014

This estimate has been prepared based on site conditions, anticipated work duration periods, material prices, labor rates, manpower and resource availability, and 
other factors known as of the date prepared.  The actual cost for CSXT work may differ based upon the agency's requirements, their contractor's work procedures, 
and/or other conditions that become apparent once construction commences or during the progress of the work

Burnham Ave. - Installation of CFLS&G, with 47 seconds of simultaneous preemption.DESCRIPTION:
Burnham
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Estimate No. 124555
CSX Transportation

Burnham Ave.- Install CFLS&G with an interconnection to the NS and  NITCD 
railroads. 

Burnham, IL

DOT: 163649L OP: IL0385 CSX Project: IL2012037A

Summary

Material ......................................................................................................................... $ 132,813
Sales Tax ...................................................................................................................... $ 0

Labor:
Construction Labor (153 man-days).......................................................................... $ 38,928
Shop Labor (5 man-days).......................................................................................... $ 1,050
Subsistence (89 man-days)....................................................................................... $ 11,570

Railroad Engineering, Preliminary ................................................................................ $ 5,515
Railroad Engineering, Construction .............................................................................. $ 5,839

Additives to Construction Labor .................................................................................... $ 46,269
Additives to Shop Labor ................................................................................................ $ 1,248
Additives to Track Labor ............................................................................................... $ 0
Additives to Engineering ............................................................................................... $ 0

Equipment Expenses (0 work days).............................................................................. $ 0

Waste Management (31 work days).............................................................................. $ 372

Contract Engineering .................................................................................................... $ 23,085

Freight ........................................................................................................................... $ 9,204

Poleline Removal .......................................................................................................... $ 0

AC Power Service ......................................................................................................... $ 2,500

Salvage ......................................................................................................................... $ -1

VAC-TRUCK ................................................................................................................. $ 4,000

TOTAL ESTIMATE COST ............................................................................................ $ 282,394

Date: 07/17/2014
Estimated By: Scott Elliott

NOTE: This estimate should be considered void one year from date of estimate.
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Shop Material List for CSX Project: IL2012037A (Effective: 07/17/2014)
INSTALL CFLS&G W/RING-10 	

BURNHAM, IL - BID 1.07

Catalog Num Cond Unit Price Qty Cost Description
020-0007673 1 21.28 3 63.84 RESISTOR ADJUSTABLE 1.530 TO

16.00 OHMS 15W US&S N161444
020-0016116 1 337.12 3 1011.36 DRIVER MODEL TD-1A TRACK

ELECTRO PNEUMATIC
020-0016117 1 203.84 1 203.84 GENERATOR MODEL ACG-2T AC

ELECTRO PNEUMATIC
020-0017120 1 11.64 6 69.84 BLOCK TERMINAL 12 POST SINGLE

STRIP AAR 14.1.6 WITH 1 AAR
020-0017125 1 3.54 6 21.24 BLOCK TERMINAL 2 POST AAR

14.1.8 WITH 1 AAR 14.1.11
020-0018178 1 996.99 2 1993.98 MODULE SAFETRAN GCP-4000 AND

GEO THAT ACCOMMODATES
020-0018234 1 38.85 1 38.85 CABLE CONVERTER

PROTOCOL/MEDIA WAYSIDE ACCESS
020-0021965 1 8.96 1 8.96 EXTRACTOR DWG 59688-4

TERMINAL GRS CAT P3-308 REF
020-0022651 1 70.00 8 560.00 PLUGBOARD KIT TYPE B1 OR ST1

RELAY ASSEMBLY WITH 12 EACH
020-0022701 1 68.01 38 2584.38 ARRESTER HYBRID LOW VOLTAGE

0-30V DC OR 0-24V AC RATED AT
020-0025595 1 20.72 1 20.72 WRENCH DWG 55393-3 GR1 "E"

TERMINAL POST NUT GRS CAT
020-0053360 1 386.40 3 1159.20 CHARGER BATTERY ELC 12/20 D

20 AMP 10-19.9 VDC ROTARY SW
020-0055602 1 11.39 1 11.39 RELAY POTTER BRUMFIELD

KHAU17D12-12V 160 OHMS
020-0056514 1 7.46 4 29.84 SOCKET RELAY POTTER &

BRUMFIELD 27E894 NEWARK
020-0056863 1 537.60 1 537.60 TIMER SLT-1 15 MINUTES GETS

P/N 800-086000-025
020-0056920 1 58.36 3 175.08 RESISTOR ADJUSTABLE 0.770 TO

8.00 OHMS SAFETRAN 029603-4X
020-0064060 1 16.12 2 32.24 PLATE RELAY MOUNTING FOR 2

EACH TYPE KHAU OR OCTAL RELAY
020-0660077 1 603.13 1 603.13 ARRESTER GE 9L10KAC213 FOR

240 VOLT SINGLE PHASE 3 WIRE
020-0750090 1 0.10 3 0.30 NUT INSULATED USE ON AAR

BINDING POST TERMINAL FOR
020-0770060 1 13.84 10 138.40 ARRESTER US&S N451552-0201

TRACK SERIES RED LABEL USGA
020-0770105 1 22.40 3 67.20 ARRESTER HARMON 202217-000

AGE-1 TRACK AIR GAP EQUALIZER
020-1000354 1 6054.50 1 6054.50 HOUSE SIGNAL 6FT X 6FT WITH

PTC UPGRADE PTMW P/N 91000354
020-1940055 1 20.16 1 20.16 CONTAINER TUBE HOLDER CIRCUIT

PRINT PLAN 24" SCHD 20 4" PVC
020-2503064 1 1081.80 2 2163.60 MODULE SAFETRAN GCP-4000

SSSCCIIII + 20 AMP SAFETRAN
020-2503065 1 1204.73 1 1204.73 MODULE SAFETRAN GCP-4000

DISPLAY MODULE SAFETRAN P/N
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Shop Material List for CSX Project: IL2012037A (Effective: 07/17/2014)
INSTALL CFLS&G W/RING-10 	

BURNHAM, IL - BID 1.07

Catalog Num Cond Unit Price Qty Cost Description
020-2503073 1 1047.26 1 1047.26 MODULE SAFETRAN VHF

COMMUNICATOR (A80276-3) USED
020-2503079 1 472.43 2 944.86 MODULE SAFETRAN GROUND FAULT

DETECTOR (A80297-2) USED WITH
020-2503081 1 66.24 1 66.24 MODULE SAFETRAN ECHELON

TERMINATION UNIT (A80078) USE
020-2503090 1 1081.54 1 1081.54 CONVERTER PROTOCOL/MEDIA

WAYSIDE ACCESS GATEWAY (WAG)
020-2503226 1 17423.55 1 17423.55 PREDICTOR SAFETRAN GCP-4000

REDUNDANT SYS FOR 2 TRK
020-2901192 1 6.83 3 20.49 RELAY POTTER BRUMFIELD

KHAU-17A12-240 12000 OHMS
020-3180290 1 4878.63 1 4878.63 KIT, SEAR II FOR REMOTE

MONITORING, ALARMS & TESTING,
020-3430110 1 372.24 4 1488.96 RELAY SAFETRAN 400004 500

OHMS CONTACTS 4FB-2F-1B CSX
020-3430130 1 365.31 1 365.31 RELAY SAFETRAN 400023 500

OHMS CONTACTS 6FB HEAVY DUTY
020-3430150 1 453.28 3 1359.84 RELAY SAFETRAN 400510 2.0

OHMS CONTACTS 4FB-2F-1B CSX
020-3650750 1 1.13 2 2.26 RESISTOR FIXED 1000 OHMS 3W

5% TOLERANCE RS-2B WIREWOUND,
020-3652615 1 42.71 1 42.71 RESISTOR ADJUSTABLE 0.340 TO

3.00 OHMS 2.24A 15W SAFETRAN
020-4200340 1 1.74 10 17.40 LINK TEST ASSEMBLY 1" CENTERS

YELLOW INSULATOR ON OFFSET
020-4200350 1 2.06 10 20.60 LINK TEST ASSEMBLY 2-3/8"

CENTERS YELLOW INSULATOR ON
020-4201045 1 0.15 300 45.00 NUT HEX CLAMP (FLAT NUT) AAR

14.1.11-7 14-24 NS-2 THD FLAT
020-8000067 1 14.87 2 29.74 LOCK AMERICAN H10SIGRA CSX

SIGNAL PADLOCK WITH BLACK
022-5290559 1 364.00 1 364.00 CONVERTER WILMORE INPUT 10V

DC TO 16V DC OUTPUT 13.6V DC
022-8005160 1 594.61 1 594.61 KIT CDMA AND VHF RADIO

MATERIAL FOR USE WITH CSX

Total Cost: $ 48,567.38
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Field Material List for CSX Project: IL2012037A (Effective: 07/17/2014)
INSTALL CFLS&G W/RING-10 	

BURNHAM, IL - BID 1.07

Catalog Num Cond Unit Price Qty Cost Description
N/A 20300.00 2 40600.00 26’ GATE 22’ CANT COMBO QUOTE 

#7380R1
020-0010447 1 9.83 2 19.66 BOX GROUND ROD CONNECTION

ENCLOSURE COMPLETE WITH 7"
020-0013550 1 463.22 1 463.22 BOX JUNCTION 20 WAY ALUMINUM

INCLUDES 4 EACH 10 POST
020-0013686 1 72.73 3 218.19 BOOTLEG KIT CSX RAIL CONN

W/15 FT 3/16 IN BDSTRAND 6/64
020-0013880 1 1.85 150 277.50 CABLE UG 7 COND NO 14 AWG

SOLID C CSX SPEC SS796 SHOW
020-0013908 1 7.49 300 2247.00 CABLE UG COMPOSITE 19

CONDUCTOR INCLUDES 13
020-0014605 1 2990.00 2 5980.00 FOUNDATION CONCRETE GCWD 5’ -

10" SECT PRECAST ASSY BLT
020-0016115 1 120.96 3 362.88 RECTIFIER TRACK CIRCUIT EPC

800-004080-000 MODEL RING-10
020-0025145 1 445.20 3 1335.60 SHUNT ENCLOSURE INTERRAIL P/N

IRS-SE8A WAYSIDE MOUNT
020-0053220 1 2.71 150 406.50 CABLE POWER UG 3 COND NO 6

AWG - SHOW LENGTH ON EACH
020-0053240 1 4.16 300 1248.00 CABLE UG 5 COND NO 6 AWG

SOLID C CSX SPEC SS796 SHOW
020-0055425 1 78.93 6 473.58 BRACKET SIGN 12" MAST W/SPLIT

BOLTS FOR ALL SIGNS REQUIRING
020-0057275 1 1.27 400 508.00 WIRE UG TRACK TWISTED PAIR

NO. 6 AWG SOLID CONDUCTOR
020-1040322 1 150.74 11 1658.14 BATTERY SAFT SPL165, 165 AH

POCKET PLATE NICKEL CADMIUM
020-1040324 1 220.40 10 2204.00 BATTERY SAFT SPL250, 250 AH

POCKET PLATE NICKEL CADMIUM
020-1040326 1 275.63 9 2480.67 BATTERY SAFT SPL340, 340 AH

POCKET PLATE NICKEL CADMIUM
020-1040540 1 31.36 3 94.08 TRAY BATTERY FIBER CO

82687-1-P 12" WIDTH 24" LONG
020-1040550 1 45.92 3 137.76 TRAY BATTERY FIBER CO

82687-3-P 12" WIDTH 38"
020-1150750 1 1.05 500 525.00 BOND STRAND 3/16" DIA 7

STRANDS OF 19 STR EACH 6 WITH
020-1304014 1 6.14 12 73.68 KIT BOND, CADWELD PLUS WEB OF

RAIL BOND 3/16 DIA. 4" LARGE
020-1360014 1 860.68 1 860.68 PACKAGE FOREMANS CARE FOR

ALUMINUM TYPICAL BOM FOR USE
020-1360016 1 22.49 1 22.49 PACKAGE SAFETY FOR BURCO

CONTAINERS COMPLETE WITH ONE
020-1360104 1 1670.80 1 1670.80 LAYOUT AC METER SERVICE WITH

30’ POLE CSX DWG SS351 SH 2
020-3263656 1 1.85 12 22.20 SLEEVE BONDSTRAND 3/16" TO

3/16" 100 PER BOX, NICOPRESS
020-3920200 1 178.08 2 356.16 BELL GCWD ELECTRONIC 4" OR 5"

MAST 8 TO 13 VOLTS DC GSI PN
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Field Material List for CSX Project: IL2012037A (Effective: 07/17/2014)
INSTALL CFLS&G W/RING-10 	

BURNHAM, IL - BID 1.07

Catalog Num Cond Unit Price Qty Cost Description
020-4200340 1 1.74 40 69.60 LINK TEST ASSEMBLY 1" CENTERS

YELLOW INSULATOR ON OFFSET
020-4200900 1 0.28 8 2.24 CONNECTOR SHEATHING AMP

329860 FOR NO. 14 WIRE
020-4201042 1 0.15 40 6.00 NUT HEX BINDING (RSA NUT) AAR

14.1.11-6 14-24 NS-2 THD CONE
020-4201043 1 0.12 250 30.00 NUT HEX CLAMP (FLAT NUT) AAR

14.1.11-7 14-24 NS-2 THD FLAT
020-4201044 1 0.11 200 22.00 WASHER AAR 14.1.11 ROUND

COPPER NICKEL PLATED FOR AAR
020-7300031 1 200.48 2 400.96 BRACKET BELL FITS WESTERN

CULLEN HAYES JUNCTION BOX
020-9999991 1 100.00 1 100.00 BLOCKING AND BRACING FOR

PROJECTS BURCO DIST
250-0001836 1 15.25 1 15.25 BREAKER CIRCUIT SQ D QO260
360-0006100 1 35.07 1 35.07 STOOL STEP WOOD 14"X 20"

SIGNAL MAINTAINERS CSXT
360-0800145 1 5.32 1 5.32 BROOM WAREHOUSE CORN HVY DUTY

1-1/8" DIA HANDLE

Total Cost: $ 64,932.23
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Consumables List for CSX Project: IL2012037A (Effective: 07/17/2014)
INSTALL CFLS&G W/RING-10 	

BURNHAM, IL - BID 1.07

Catalog Num Cond Unit Price Qty Cost Description
N/A 50.00 40 2000.00 FILL MATERIAL, 1 CUBIC YARD
N/A 500.00 1 500.00 RAVEN AIR-LINK
N/A 800.00 1 800.00 WALKWAY ROCK, 10 CUBIC YARDS
013-5000515 1 1652.47 8 13219.76 JOINT INSULATED PREMIUM 132RE

40’-0" LONG WITH 23’-4" X
020-0017605 1 0.31 350 108.50 WIRE CASE 10 AWG FLEX CSX

SPEC SS796 OKONITE P/N
020-0017607 1 0.75 500 375.00 WIRE CASE TW PR NO 10 AWG

FLEX CSX SPEC SS796 TWIST 2
020-0017625 1 0.45 150 67.50 WIRE CASE TWISTED PAIR AWG

#14 FLEX TWIST 2 TURNS PER FT
020-0017630 1 0.14 200 28.00 WIRE CASE NO 16 AWG FLEX CSX

SPEC SS796 FURN 1000 FT SPOOL
020-0017635 1 0.80 130 104.00 WIRE (DO NOT ORDER, USE

020.0017636.1) SIGNAL DEL 018
020-0028610 1 0.23 100 23.00 TERMINAL RING PANDUIT

PN12-14HDR-D YELLOW NYLON HVY
020-0053510 1 208.13 1 208.13 KIT 240V AC EMERGENCY

GENERATOR CABLE AND
020-1360540 1 71.65 1 71.65 BREAKER MAIN/GENERATOR

BACKFEED RETAINING GENERATOR
020-1710045 1 2.42 300 726.00 CONDUIT SDR 13.5 4" ORANGE

POLYETHYLENE TRENCHLESS
020-3261970 1 9.41 2 18.82 DECAL (DO NOT ORDER, CALL

SIGNAL SHOP) ASSY 2" BLACK
020-4200100 1 7.45 2 14.90 CONNECTOR BUS 1" CENTERS 1/2"

X 36" 18 GAGE PUNCHED 1/4" X
020-4200880 1 0.53 2 1.06 CONNECTOR TERMINAL 2-3/8"

CENTERS AAR 14.1.15-4 NICKEL
020-4200892 1 0.44 27 11.88 CONNECTOR TERMINAL 1" CENTERS

AAR 14.1.15-3 NICKEL PLATED
020-4251190 1 0.14 120 16.80 TERMINAL RING PANDUIT

PV10-14RD YELLOW VINYL SIZE
020-4251290 1 0.53 30 15.90 TERMINAL RING PANDUIT

PV6-14R-T BLUE VINYL SIZE 6
020-4251295 1 0.53 6 3.18 TERMINAL RING PANDUIT

PV6-38R-T BLUE VINYL SIZE 6
020-9999992 1 50.00 1 50.00 HOUSE SIGNAL HANDLING CHARGE

BURCO DISTRIBUTION
280-8020180 1 56.86 16 909.76 WELD FIELD COMPLETE 136RE

RAILTECH BOUTET P/N
450-0019212 1 0.40 100 40.00 SCREW 10 X 1" SHT METAL PAN

HD TYPE A COARSE THREAD

Total Cost: $ 19,313.84
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