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Project Summary Sheet

    ACCT. CODE : 709 - IL0454
 

ESTIMATE SUBJECT TO REVISION AFTER: 7/27/2016 DOT NO.: 154642P
CITY: COUNTY: Macon STATE: IL

DIVISION: Nashville SUB-DIV: Decatur MILE POST: BD - 275.41
AGENCY PROJECT NUMBER: SA 1855

PRELIMINARY ENGINEERING:
212 Contracted & Administrative Engineering Services 5,000$             

Subtotal  5,000$             

CONSTRUCTION ENGINEERING/INSPECTION:
212 Contracted & Administrative Engineering Services 1,500$             

Subtotal 1,500$             

FLAGGING SERVICE: (Contract Labor)
070 Labor (Conductor-Flagman) Days @ 350.00$  -$                 
050 Labor (Foreman/Inspector) Days @ 392.00$  -$                 
070 Additive 117.39%  (Transportation Department) -$                 
050 Additive 118.86%  (Engineering Department) -$                 
230 Per Diem  (Engineering Department) Weeks @ 75.00$    -$                 
230 Expenses Days @ 45.00$    -$                 

Subtotal -$                 

SIGNAL & COMMUNICATIONS WORK: (Details Attached) 271,452$         

TRACK WORK: (Details Attached) -$                 

PROJECT SUBTOTAL 277,952$         
900 CONTINGENCIES: 10.00% 27,795$           

GRAND TOTAL ***************************************************** 305,748$         
DIVISION OF COST:

 
Agency 95.00% 290,460$         
Railroad 5.00% 15,287$           

TOTAL ***************************************************** 305,748$         

NOTE:  Estimate is based on FULL CROSSING CLOSURE during work by Railroad Forces.

Office of Assistant Chief Engineer Public Projects--Jacksonville, Florida
Estimated prepared by: BSE Approved by: AJD CSXT Public Project Group

DATE: 1/29/2016 REVISED: DATE: 2/5/2016

This estimate has been prepared based on site conditions, anticipated work duration periods, material prices, labor rates, manpower and resource availability, and 
other factors known as of the date prepared.  The actual cost for CSXT work may differ based upon the agency's requirements, their contractor's work procedures, 
and/or other conditions that become apparent once construction commences or during the progress of the work

27th St. - Installation of FLS&G with CWT and remote monitoring.DESCRIPTION:
Decatur
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Estimate No. 127366
CSX Transportation

27th St.- Install FLS&G with CWT detection equipment event recorder, remote 
monitoring and simultaneous preemption. BUY AMERICA PROCUREMENT 
RESTRICTIONS APPLY 1 

Decatur, IL

DOT: 154642P OP: IL0454 CSX Project: IL2015027

Summary

Material ......................................................................................................................... $ 62,391
Sales Tax ...................................................................................................................... $ 0

Labor:
Construction Labor (118 man-days).......................................................................... $ 43,068
Shop Labor (7 man-days).......................................................................................... $ 2,265
Subsistence (118 man-days)..................................................................................... $ 15,340

Railroad Engineering, Preliminary ................................................................................ $ 4,596
Railroad Engineering, Construction .............................................................................. $ 6,460

Additives to Construction Labor .................................................................................... $ 51,191
Additives to Shop Labor ................................................................................................ $ 2,692
Additives to Track Labor ............................................................................................... $ 0
Additives to Engineering ............................................................................................... $ 0

Equipment Expenses (0 work days).............................................................................. $ 0

Waste Management (24 work days).............................................................................. $ 288

Contract Engineering .................................................................................................... $ 23,595

Freight ........................................................................................................................... $ 5,300

Poleline Removal .......................................................................................................... $ 0

AC Power Service ......................................................................................................... $ 2,500

Salvage ......................................................................................................................... $ -1

VAC TRUCK ................................................................................................................. $ 4,000

TOTAL ESTIMATE COST ............................................................................................ $ 223,684

Date: 01/28/2016
Estimated By: Michael Vorwaller

NOTE: This estimate should be considered void one year from date of estimate.
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Shop Material List for CSX Project: IL2015027 (Effective: 01/28/2016)
27TH ST MP BD-275.41 INSTALL GCP-4000 6X6 AND FLSG AND PREEMPTION

DECATUR, IL - BD 275.41

Catalog Num Cond Unit Price Qty Cost Description
020-0017120 1 11.52 6 69.12 BLOCK TERMINAL 12 POST SINGLE

STRIP AAR 14.1.6 WITH 1 AAR
020-0017125 1 3.26 6 19.56 BLOCK TERMINAL 2 POST AAR

14.1.8 WITH 1 AAR 14.1.11
020-0018234 1 78.12 1 78.12 CABLE CONVERTER

PROTOCOL/MEDIA WAYSIDE ACCESS
020-0021965 1 8.96 1 8.96 EXTRACTOR DWG 59688-4

TERMINAL GRS CAT P3-308 REF
020-0022651 1 106.70 2 213.40 PLUGBOARD KIT TYPE B1 OR ST1

RELAY ASSEMBLY WITH 12 EACH
020-0025595 1 20.72 1 20.72 WRENCH DWG 55393-3 GR1 "E"

TERMINAL POST NUT GRS CAT
020-0053360 1 387.88 3 1163.64 CHARGER BATTERY ELC 12/20 D

20 AMP 10-19.9 VDC ROTARY SW
020-0055602 1 11.39 2 22.78 RELAY POTTER BRUMFIELD

KHAU17D12-12V 160 OHMS
020-0056514 1 5.93 2 11.86 SOCKET RELAY POTTER &

BRUMFIELD 27E894 NEWARK
020-0064060 1 16.12 1 16.12 PLATE RELAY MOUNTING FOR 2

EACH TYPE KHAU OR OCTAL RELAY
020-0167501 1 38.36 27 1035.72 ARRESTER HYBRID LOW

VOLTAGE,2, 0-30V DC OR 0-24V
020-0660077 1 603.13 1 603.13 ARRESTER GE 9L10KAC213 FOR

240 VOLT SINGLE PHASE 3 WIRE
020-0750090 1 0.11 3 0.33 NUT INSULATED USE ON AAR

BINDING POST TERMINAL FOR
020-0770060 1 14.26 8 114.08 ARRESTER US&S N451552-0201

TRACK SERIES RED LABEL USGA
020-0770105 1 22.40 2 44.80 ARRESTER HARMON 202217-000

AGE-1 TRACK AIR GAP EQUALIZER
020-1000354 1 6058.25 1 6058.25 HOUSE SIGNAL 6FT X 6FT WITH

PTC UPGRADE PTMW P/N 91000354
020-1940055 1 20.16 1 20.16 CONTAINER TUBE HOLDER CIRCUIT

PRINT PLAN 24" SCHD 20 4" PVC
020-2503073 1 1072.40 1 1072.40 MODULE SAFETRAN VHF

COMMUNICATOR (A80276-3) USED
020-2503079 1 472.43 2 944.86 MODULE SAFETRAN GROUND FAULT

DETECTOR (A80297-2) USED WITH
020-2503081 1 69.04 1 69.04 MODULE SAFETRAN ECHELON

TERMINATION UNIT (A80078) USE
020-2503090 1 1081.54 1 1081.54 CONVERTER PROTOCOL/MEDIA

WAYSIDE ACCESS GATEWAY (WAG)
020-2503200 1 872.78 1 872.78 KIT SAFETRAN GCP-4000 ILOD

PKG. FOR USE WITH SEAR-III
020-2503210 1 10129.62 1 10129.62 PREDICTOR SAFETRAN GCP-4000

2-TRK DUAL CASE W/RECORDER
020-3430110 1 365.39 1 365.39 RELAY SAFETRAN 400004 500

OHMS CONTACTS 4FB-2F-1B CSX
020-3430130 1 417.31 1 417.31 RELAY SAFETRAN 400023 500

OHMS CONTACTS 6FB HEAVY DUTY
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Shop Material List for CSX Project: IL2015027 (Effective: 01/28/2016)
27TH ST MP BD-275.41 INSTALL GCP-4000 6X6 AND FLSG AND PREEMPTION

DECATUR, IL - BD 275.41

Catalog Num Cond Unit Price Qty Cost Description
020-3652615 1 42.71 1 42.71 RESISTOR ADJUSTABLE 0.340 TO

3.00 OHMS 2.24A 15W SAFETRAN
020-4200340 1 1.74 8 13.92 LINK TEST ASSEMBLY 1" CENTERS

YELLOW INSULATOR ON OFFSET
020-4200350 1 2.06 9 18.54 LINK TEST ASSEMBLY 2-3/8"

CENTERS YELLOW INSULATOR ON
020-4201045 1 0.15 400 60.00 NUT HEX CLAMP (FLAT NUT) AAR

14.1.11-7 14-24 NS-2 THD FLAT
020-8000067 1 14.87 2 29.74 LOCK AMERICAN H10SIGRA CSX

SIGNAL PADLOCK WITH BLACK
022-8005160 1 523.80 1 523.80 KIT CDMA AND VHF RADIO

MATERIAL FOR USE WITH CSX
028-1120501 1 293.44 3 880.32 DEVICE, VOLTAGE MONITOR,

BENDER P/N VME420-D1

Total Cost: $ 26,022.72
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Field Material List for CSX Project: IL2015027 (Effective: 01/28/2016)
27TH ST MP BD-275.41 INSTALL GCP-4000 6X6 AND FLSG AND PREEMPTION

DECATUR, IL - BD 275.41

Catalog Num Cond Unit Price Qty Cost Description
N/A 384.00 1 384.00 15 X 12 X 5 ALUMINUM PREEMPTION 


INTERFACE BOX PTMW PN 80200301 

014-8006169 1 10.35 2 20.70 SIGN PERMANENT EMERGENCY

NOTIFICATION (VEHICLE
020-0010447 1 9.83 2 19.66 BOX GROUND ROD CONNECTION

ENCLOSURE COMPLETE WITH 7"
020-0013475 1 2.21 16 35.36 CONNECTOR TRACK "CHICKEN

HEAD" WITH 3/16" BOND STRAND
020-0013686 1 75.64 2 151.28 BOOTLEG KIT CSX RAIL CONN

W/15 FT 3/16 IN BDSTRAND 6/64
020-0013908 1 7.03 300 2109.00 CABLE UG COMPOSITE 19

CONDUCTOR INCLUDES 13
020-0017607 1 0.72 100 72.00 WIRE CASE TW PR NO 10 AWG

FLEX CSX SPEC SS796 TWIST 2
020-0017620 1 0.18 100 18.00 WIRE CASE NO 14 AWG FLEX CSX

SPEC SS796 FURN 1000 FT SPOOL
020-0017630 1 0.13 100 13.00 WIRE CASE NO 16 AWG FLEX CSX

SPEC SS796 FURN 1000 FT SPOOL
020-0017636 1 0.80 50 40.00 WIRE SIGNAL AWG 6 STRANDED

COPPER, T&C BLUE, FOR BATTERY
020-0025145 1 394.80 2 789.60 SHUNT ENCLOSURE WAYSIDE MOUNT

ASSEMBLY COMPLETE WITH LOCK
020-0028610 1 0.23 20 4.60 TERMINAL RING PANDUIT

PN12-14HDR-D YELLOW NYLON HVY
020-0053220 1 2.59 150 388.50 CABLE POWER UG 3 COND NO 6

AWG - SHOW LENGTH ON EACH
020-0054075 1 963.20 2 1926.40 GATE SAVER COMPLETE WITH

SHEAR PIN AND RETURN SPRING
020-0055421 1 18.61 6 111.66 BRACKET SIGN 4" OR 5" MAST

W/1/2" U-BOLT FOR ALL SIGNS
020-0056633 1 7629.92 1 7629.92 SIGNAL 02222-L GCWD GATE ASSY

DWG SS222 INCLS ADJ 29 TO 38
020-0056678 1 6295.13 1 6295.13 SIGNAL 0221-L GCWD GATE ASSY

DWG SS222 INCLS ADJ 19 TO 28
020-0056823 1 17.77 1 17.77 TAPE UG RED CABLE MARKER

IMPRINT TO READ "CAUTION
020-0057005 1 0.24 10 2.40 TAG TEXIT HEATEX WIRE MARK

2:1 WHITE 12.7MM X 38MM (1/2"
020-0057110 1 0.16 20 3.20 TAG TEXIT HEATEX WIRE MARK

2:1 WHITE 6.4MM X 38MM	1000
020-0057111 1 0.21 20 4.20 TAG TEXIT HEATEX WIRE MARK

2:1 WHITE 3/8" X 1" (9.5MM X
020-0057275 1 1.12 400 448.00 WIRE UG TRACK TWISTED PAIR

NO. 6 AWG SOLID CONDUCTOR
020-1040322 1 127.75 20 2555.00 BATTERY SAFT SPL165, 165 AH

POCKET PLATE NICKEL CADMIUM
020-1040324 1 186.48 9 1678.32 BATTERY SAFT SPL250, 250 AH

POCKET PLATE NICKEL CADMIUM
020-1040540 1 31.36 1 31.36 TRAY BATTERY FIBER CO

82687-1-P 12" WIDTH 24" LONG
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Field Material List for CSX Project: IL2015027 (Effective: 01/28/2016)
27TH ST MP BD-275.41 INSTALL GCP-4000 6X6 AND FLSG AND PREEMPTION

DECATUR, IL - BD 275.41

Catalog Num Cond Unit Price Qty Cost Description
020-1040550 1 45.92 3 137.76 TRAY BATTERY FIBER CO

82687-3-P 12" WIDTH 38"
020-1150750 1 1.00 250 250.00 BOND STRAND 3/16" DIA 7

STRANDS OF 19 STR EACH 6 WITH
020-1304014 1 6.14 12 73.68 KIT BOND, CADWELD PLUS WEB OF

RAIL BOND 3/16 DIA. 4" LARGE
020-1304017 1 5.98 10 59.80 KIT BOND, CADWELD PLUS HEAD

OF RAIL 3/16" DIA 6.5" LONG
020-1360014 1 899.65 1 899.65 PACKAGE FOREMANS CARE FOR

ALUMINUM TYPICAL BOM FOR USE
020-1360016 1 22.57 1 22.57 PACKAGE SAFETY FOR BURCO

CONTAINERS COMPLETE WITH ONE
020-1360104 1 1670.80 1 1670.80 LAYOUT AC METER SERVICE WITH

30’ POLE CSX DWG SS351 SH 2
020-2500635 1 256.18 1 256.18 SHUNT SAFETRAN 62775-430

NARROW BAND 430HZ
020-2500647 1 241.57 1 241.57 SHUNT SAFETRAN P/N

6000-62775-0686 NARROW BAND
020-3901895 1 100.52 2 201.04 TIP FLEX HWY CROSSING GATE 24

IN LONG ENGINEERING GRADE RED
020-3920200 1 178.08 2 356.16 BELL GCWD ELECTRONIC 4" OR 5"

MAST 8 TO 13 VOLTS DC GSI PN
020-3930010 1 3.70 2 7.40 KIT GATE ARM WARNING STICKER

KIT INCLUDES 1-EA 5"X3"
020-3932755 1 69.44 1 69.44 ASSY LEG BUFFER INCL MOUNTING

BRACKET & HARDWARE, USE WITH
020-4200340 1 1.74 25 43.50 LINK TEST ASSEMBLY 1" CENTERS

YELLOW INSULATOR ON OFFSET
020-4200900 1 0.29 6 1.74 CONNECTOR SHEATHING AMP

329860 FOR NO. 14 WIRE
020-4201042 1 0.15 20 3.00 NUT HEX BINDING (RSA NUT) AAR

14.1.11-6 14-24 NS-2 THD CONE
020-4201043 1 0.09 150 13.50 NUT HEX CLAMP (FLAT NUT) AAR

14.1.11-7 14-24 NS-2 THD FLAT
020-4201044 1 0.11 100 11.00 WASHER AAR 14.1.11 ROUND

COPPER NICKEL PLATED FOR AAR
020-4251190 1 0.14 20 2.80 TERMINAL RING PANDUIT

PV10-14RD YELLOW VINYL SIZE
020-4251291 1 0.44 10 4.40 TERMINAL BURNDY YAV6C-L2 BARE

WIRE SIZE NO 6 AWG 3/8" TO
020-7300030 1 189.28 2 378.56 BRACKET BELL FITS SAFETRAN

JUNCTION BOX MOUNT, 5" BENT
020-9999991 1 100.00 1 100.00 BLOCKING AND BRACING FOR

PROJECTS BURCO DIST
250-0001836 1 15.21 1 15.21 BREAKER CIRCUIT SQ D QO260
250-0012228 1 3.70 3 11.10 TAPE BLACK ELECTRIC 3/4" X

66’ 3M "SUPER 33 PLUS"
360-0006100 1 35.07 1 35.07 STOOL STEP WOOD 14"X 20"

SIGNAL MAINTAINERS CSXT
360-0800145 1 7.54 1 7.54 BROOM WAREHOUSE CORN HVY DUTY

1-1/8" DIA HANDLE
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Field Material List for CSX Project: IL2015027 (Effective: 01/28/2016)
27TH ST MP BD-275.41 INSTALL GCP-4000 6X6 AND FLSG AND PREEMPTION

DECATUR, IL - BD 275.41

Catalog Num Cond Unit Price Qty Cost Description
470-0060318 1 11.44 1 11.44 FOAM SEALANT CF-116 SINGLE 16

OZ CAN INCLUDES ONE EACH

Total Cost: $ 29,633.97
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Consumables List for CSX Project: IL2015027 (Effective: 01/28/2016)
27TH ST MP BD-275.41 INSTALL GCP-4000 6X6 AND FLSG AND PREEMPTION

DECATUR, IL - BD 275.41

Catalog Num Cond Unit Price Qty Cost Description
N/A 50.00 20 1000.00 FILL MATERIAL, 1 CUBIC YARD
N/A 500.00 1 500.00 RAVEN AIR-LINK
N/A 800.00 1 800.00 WALKWAY ROCK, 10 CUBIC YARDS
020-0017605 1 0.30 350 105.00 WIRE CASE 10 AWG FLEX CSX

SPEC SS796 OKONITE P/N
020-0017607 1 0.72 500 360.00 WIRE CASE TW PR NO 10 AWG

FLEX CSX SPEC SS796 TWIST 2
020-0017625 1 0.44 150 66.00 WIRE CASE TWISTED PAIR AWG

#14 FLEX TWIST 2 TURNS PER FT
020-0017630 1 0.13 200 26.00 WIRE CASE NO 16 AWG FLEX CSX

SPEC SS796 FURN 1000 FT SPOOL
020-0017636 1 0.82 130 106.60 WIRE SIGNAL AWG 6 STRANDED

COPPER, T&C BLUE, FOR BATTERY
020-0028610 1 0.23 100 23.00 TERMINAL RING PANDUIT

PN12-14HDR-D YELLOW NYLON HVY
020-0053510 1 208.13 1 208.13 KIT 240V AC EMERGENCY

GENERATOR CABLE AND
020-1360540 1 71.65 1 71.65 BREAKER MAIN/GENERATOR

BACKFEED RETAINING GENERATOR
020-1710045 1 2.42 700 1694.00 CONDUIT SDR 13.5 4" ORANGE

POLYETHYLENE TRENCHLESS
020-2060072 1 442.00 2 884.00 FOUNDATION HELICAL SCREW-IN

ASSEMBLY 7’ X 10", USED FOR
020-2060074 1 366.00 2 732.00 EXTENSION 10" X 3’ USE WITH

XING GATE AND SIGNAL MAST
020-3261970 1 9.41 2 18.82 DECAL (DO NOT ORDER, CALL

SIGNAL SHOP) ASSY 2" BLACK
020-4200880 1 0.53 2 1.06 CONNECTOR TERMINAL 2-3/8"

CENTERS AAR 14.1.15-4 NICKEL
020-4200892 1 0.44 27 11.88 CONNECTOR TERMINAL 1" CENTERS

AAR 14.1.15-3 NICKEL PLATED
020-4251190 1 0.14 120 16.80 TERMINAL RING PANDUIT

PV10-14RD YELLOW VINYL SIZE
020-4251290 1 0.53 30 15.90 TERMINAL RING PANDUIT

PV6-14R-T BLUE VINYL SIZE 6
020-4251295 1 0.53 6 3.18 TERMINAL RING PANDUIT

PV6-38R-T BLUE VINYL SIZE 6
020-9999992 1 50.00 1 50.00 HOUSE SIGNAL HANDLING CHARGE

BURCO DISTRIBUTION
450-0019212 1 0.40 100 40.00 SCREW 10 X 1" SHT METAL PAN

HD TYPE A COARSE THREAD

Total Cost: $ 6,734.02
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